

ADDENDUM NO. 5

CALABASAS CIVIC CENTER

Addendum Issuance Date: 22 September 2006

TEXT AND DOCUMENTS COMPRISING ADDENDUM NO. 5

1. INVITATION TO BID (Document 00105)

The following change extends the bid period one week:

In the first paragraph change the bid time from “2:00 pm local standard time on Tuesday, October 3rd, 2006” to “2:00 pm local standard time on Tuesday, October 10th, 2006”.

2. INSTRUCTIONS TO BIDDERS (Document 00200)

The following changes extend the bid period one week:

Refer to Paragraph 1.02, “BID SUBMISSION”

In Subparagraph A, replace the text with the following sentence:

“Sealed bids, executed and dated will be received by the Owner, City of Calabasas, located at 26135 Mureau Road, Calabasas, California 91302-3172, until **2:00pm local standard time on October 10, 2006**. The Bids shall be received by the City Clerk in the Council Chambers on the second floor of the building.”

Refer to Paragraph 1.18, “BID OPENING AND EVALUATION”

In Subparagraph A, replace the text with the following sentence:

“Bids will be opened publicly at the time of Bid Submission. The Bid opening shall be held on Tuesday, October 10th at 2:00pm in the City Hall Council Chambers.”

3. PROJECT MANUAL Section 00010 Table of Contents (attached)

Added Specification Section 15739 and 16413 inadvertently omitted from the Bid Set dated September 6, 2006. Deleted Specification Sections 10430, 10440 and 10500 from the Bid Set dated September 6, 2006. Clarified subheading in General Conditions.

4. PROJECT MANUAL Section 00040 Drawing Index (attached)

Updated selected drawing titles and or numbers listed in Section 00040 to match drawing titles in the Bid Set dated September 6, 2006. Deleted selected drawings listed in Section 00040 to match drawings issued in the Bid Set dated September 6, 2006.

5. PROJECT MANUAL Section 00200

Deleted items listed in Exhibit #1. Added Project Manuals Sections 00010 and 00040 to Exhibit #1 as issued in this Addendum.

6. PROJECT MANUAL Section 07900 Joint Sealants (attached)

Added Section 07900 inadvertently omitted from Bid Set dated September 6, 2006.

7. PROJECT MANUAL Section 08310 Access Doors (attached)

Added Section 08310 inadvertently omitted from Bid Set dated September 6, 2006.

8. PROJECT MANUAL Section 15739 Split System Air Conditioning Units (attached)

Added Section 15739 inadvertently omitted from Bid Set dated September 6, 2006.

9. Clarifications on Drawing A1.000 Sheet Index

Title of sheet L3.1 revised to: Calabasas Civic Center **Landscape** Details

Title of sheet A2.212 revised to: Central Mechanical Plan & Elec. Room Enlarged Plan

Title of sheet A2.216 revised to: **Site Wall & Ramp** Enlarged Plan & Elevations

Title of sheet A9.125 revised to: City Hall **Council Chambers** Dias Details

Title of sheet S3.102 revised to: Level 1 **Foundation** Key Plan

Title of sheet S3.102A revised to: Partial Level 1 **Foundation** Plan Part A

Title of sheet S3.102B revised to: Partial Level 1 **Foundation** Plan Part B

Title of sheet S3.102C revised to: Partial Level 1 **Foundation** Plan Part C

Title of sheet S3.102D revised to: Partial Level 1 **Foundation** Plan Part D

Title of sheet S9.300 revised to: **Site** Sections And Details

Title of sheet S9.500 revised to: CMU **Wall Elevations**

Title of sheet S9.501 revised to: CMU **Wall Elevations**

Title of sheet S9.510 revised to: CMU **Sections And Details**

Title of sheet AV4.07 revised to: City Hall **Council Chambers** Microphone/Polling & Intercom System City Council Chambers Functional Block Diagram

10. Clarifications on Drawing A2.216

Sheet title changed to **Site Wall & Ramp** Enlarged Plan & Elevations. Detail 1 title changed to **Site Wall & Ramp** Enlarged Plan

11. Clarifications to Drawing L1.0 Calabasas Civic Center Hardscape Plan

Replaced detail callout “11/L1.1” with detail callout “10/L3.1”. Replaced detail callout “3/L1.1” with detail callout “9/L1.1”

12. *Drawing A2.215 (attached)*

Modified Detail #2. Added Detail #3 (Section through ramp). Added Detail #4 (Section through site stair)

13. *Drawing A4.003 (attached)*

Added Detail #3 (Section through Site retaining wall); Added Detail #4 (Section through Stair E); Added Detail #5 (Section through Stair F); Added callouts to aforementioned details

14. *Drawing P1.000 (attached)*

Changed total gpm on water pressure calc.; showed total gpm on domestic cw load; revised plumbing symbols legend.

15. *Drawing P2.201 (attached)*

Plumbing keynotes were revised. Clarified location of 3”W outside library building. Clarified location of 3”G on the central plant.

16. *Drawing P3.111 (attached)*

On grids, J,L6, the 4”OD line was rerouted.

17. *Drawing P3.121 (attached)*

Revised waste, vent, hot & cold-water piping. Revised plumbing keynotes.

18. *Drawing P3.122 (attached)*

Revised hot water piping. Revised storm drain.

19. *Drawing P3.301 (attached)*

Revised waste, vent, hot & cold-water piping. Revised plumbing keynotes.

20. *Drawing P9.001 (attached)*

Revised water heater detail.

21. *Drawing P9.002 (attached)*

Revised details 1, 4, & 7.

22. *Supplemental Drawings for Civil (attached)*

SK-4.001: Added ramp & stair @ North West Corner of site; New Grading as required

SK-4.002: Added ramp & stair @ North West Corner of site; Relocated utilities as required

SK-4.003: Grading clarification @ East side of site

SK-4.004: Modification of Storm Drain line B

END OF DOCUMENT