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SECTION A – NOTICE INVITING SEALED BIDS 

 

 
2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

 

CALENDAR OF EVENTS* 

 

Bid Advertisement ............................................................................................... 26th day of September, 2025  

Bid Package available starting  ...................................................................... 26th day of September, 2025   

Bid Due Date and Time ................................................................. 28th day of October, 2025 at 2:00 p.m. 

Bid Opening  .................................................................................. 28th day of October, 2025 at 2:40 p.m. 

Bid Results/Contractor Selection ....................................................................... 31st day of October, 2025 

Council approval of Contract ......................................................................... 12th day of November, 2025 

Award of Contract .......................................................................................... 12th day of November, 2025   

New Contract in Effect .................................................................................. 19th day of November, 2025  

Construction Start Date, not earlier than ........................................................ 26th day of November, 2025  

Construction End Date, not later than ................................................................. 3rd day of February, 2026 

 

 
*All dates are subject to change.  
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NOTICE INVITING SEALED BIDS 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 
IN THE CITY OF CALABASAS, CALIFORNIA 

 

PUBLIC NOTICE IS HEREBY GIVEN that the City of Calabasas as AGENCY, invites bids for the 

above stated project and will receive such bids in the form of submission by email up to the hour of 

2:00 p.m., on Tuesday the 28th day of October, 2025 as instructed in project’s webpage. The bids 

will be opened and posted on Project webpage on City of Calabasas website at 2:40 p.m. on the 28th 

day of October, 2025. 
 

The 2025 STREET RESURFACING PROJECT to be constructed consists of resurfacing Las 

Virgenes Rd and Lilac Trail and Gladiola Dr located in the Calabasas Highlands. The project to 

be constructed consists of the CONTRACTOR furnishing all materials, equipment, tools, labor, 

and incidentals as required by the plans, specifications, and contract documents for the cold-

planing, reconstruction or repair of city streets and segments in the City of Calabasas.  The work 

includes but not be limited to - saw-cutting; excavation, removal and disposal of the AC roadway 

section; cold-planing and disposal of AC pavement; replacement and compaction of subsurface 

material; setup and maintenance of temporary traffic control system; placement of crushed 

miscellaneous base and AC pavement materials; rehabilitation of berms and dikes; replacement of 

traffic striping and markings; and cleanup of the project area; and digout and patching of alligator 

cracked areas.  The project areas could border residential homes; therefore, it is critical that noise 

and dust should be kept at a minimum during construction.  Traffic control should be set up to 

allow for complete access to the offsite residents and businesses. This project is partly funded by 

an STPL federal grant and as such, is subject to federal compliance and procedures from bidding 

to closing of the project. Bidders are encouraged to review Caltrans STPL funding procedures 

prior to bidding. 

 
The plans, specifications, and contract documents will be available to download electronically through the 

City of Calabasas project webpage starting Friday, September 26, 2025. Prospective bidders must review 

the document titled “Application Instructions” to make sure a full package is submitted for review. Failure 

to provide all required information and documents will disqualify the bidder. Please contact Mr. Soheil 

Sheikhlar at 818-224-1600 or by email at ssheikhlar@cityofcalabasas.com with any general questions. 

In order to bid for the project, the Bid shall be prepared on the approved bid forms provided by the City in 

conformance with INSTRUCTIONS TO BIDDERS. 
 

In accordance with the provisions of California Public Contract Code § 3300, and Business and Professions 

Code § 7028.15(e), the AGENCY has determined that the contractor shall possess a valid Class A 

contractor’s license at the time that the contract is awarded. Failure to possess the specified license shall 

render a bidder’s bid as non-responsive and shall bar award of the contract to any bidder not possessing the 

specified license at the time of the award. 
 

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE 

CONTRACTORS’ STATE LICENSE BOARD. ANY QUESTIONS CONCERNING A 

CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS’ STATE 

LICENSE BOARD, P.O. BOX 2600, SACRAMENTO, CA 95826. At the time the contract is awarded, 

the contractor shall be properly licensed in accordance with the laws of this state. The first payment for 

work or material shall not be made unless and until the Registrar of Contractors verifies to the AGENCY 

that the records of the Contractors’ State License Board indicate that the contractor was properly licensed 

http://www.cityofcalabasas.com/our-city/current-projects/2025-street-resurfacing-project
mailto:ssheikhlar@cityofcalabasas.com


 

 

Approved for use on 1/1/2015                           3 
139885.2 

at the time the contract was awarded. Any bidder or contractor not so licensed shall be subject to all legal 

penalties imposed by law including, but not limited to, any appropriate disciplinary action by the 

Contractors’ State Board. Failure of the bidder to obtain proper and adequate licensing for an award of a 

contract shall constitute a failure to execute the contract and shall result in the forfeiture of the security of 

the bidder. (Public Contract Code § 20103.5) 

 

CONTRACTORS AND SUBCONTRACTORS ARE ALSO REQUIRED TO BE REGISTERED WITH 

THE CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS FOR ANY BID PROPOSAL 

SUBMITTED ON OR AFTER MARCH 1, 2015, AND FOR ANY CONTRACT FOR PUBLIC WORK 

ENTERED INTO ON OR AFTER APRIL 1, 2015. A contractor or subcontractor shall not be qualified to 

bid on, be listed on a bid proposal for, or perform any public work contract unless it is currently registered 

with the California Department of Industrial Relations as described in Labor Code § 1725.5. 

 

Bids must be prepared on the approved bid forms in conformance with INSTRUCTIONS TO BIDDERS 

and submitted in the manner instructed in “Application Instructions” document provided in the project 

webpage. 

 

The selected bidder is required to submit a bid guarantee in the amount of 10% of the total bid by bid due 

date as shown on the schedule. All bids for the project shall be presented using the following forms of 

bidder’s security in the amount of ten percent (10%) of the bid: (a) a cashier’s check made payable to the 

City of Calabasas; (b) a money order, (c) a certified check made payable to the City of Calabasas; or (d) a 

bidder’s bond executed by an admitted surety insurer, made payable to the City of Calabasas. Such security 

shall be forfeited should the successful bidder to whom the contract is awarded fails to timely execute the 

contract and to deliver the necessary bonds and insurance certificates as specified in the contract documents.  
 

To the extent applicable, at any time during the term of the Agreement for the proposed project, the 

successful bidder may, at its own expense, substitute securities equivalent to the amount withheld as 

retention (or the retained percentage) in accordance with Public Contract Code § 22300.  
 

Pursuant to California Civil Code § 9550, a payment bond is required to be submitted for all projects 

estimated in excess of $25,000.00. 

 

The AGENCY has determined that the proposed project is a public works subject to the 

provisions of Labor Code § 1720 thereby requiring the Contractor to pay the prevailing wage 

rates for all work performed under the Contract. Accordingly, the proposed project is subject to 

compliance monitoring and enforcement by the California Department of Industrial Relations. 
 

The AGENCY reserves the right to reject any and all bids. 

 

If you have any questions, please contact Project Manager Soheil Sheikhlar at 818-224-1600 or 

by email at ssheikhlar@cityofcalabasas.com. 
 

BY ORDER OF the City Council of the City of Calabasas, California.

mailto:ssheikhlar@cityofcalabasas.com
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SECTION B – INSTRUCTIONS TO BIDDERS 

 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 
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INSTRUCTIONS TO BIDDERS 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

B1.01 INSPECTION OF SITE OF WORK 

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal examination 

or by such other means as they may prefer, of the location of the proposed work and as to the actual 

conditions of and at the site of work. If, during the course of his/her examination, a bidder finds facts or 

conditions which appear to him/her to conflict with the letter or spirit of the contract documents, or with 

any other data furnished him/her, he/she may apply to the AGENCY in writing in accordance with B1.04 

INTERPRETATION OF CONTRACT DOCUMENTS for additional information and explanation 

before submitting his/her bid. 

The submission of a proposal by the bidder shall constitute the acknowledgment that, if awarded the 

contract, he/she has relied and is relying on his/her own examination of (a) the site of the work, (b) the 

access to the site, and (c) all other data, matters, and things requisite to the fulfillment of the work and on 

his/her own knowledge of existing services and utilities on and in the vicinity of the site of the work to be 

constructed under the contract, and not on any representation or warranty of the AGENCY. No claim for 

additional compensation will be allowed which is based upon a lack of knowledge of these items. 

 

B1.02 EXAMINATION OF CONTRACT DOCUMENTS  

 

Each bidder shall thoroughly examine and be familiar with legal and procedural documents, general 

conditions, specifications, drawings and addenda (if any). The submission of a proposal shall constitute an 

acknowledgment upon which the AGENCY may rely that the bidder has thoroughly examined and is 

familiar with the contract documents. The bidders’ attention is directed to the need, if any, for special 

invoicing for this project. The failure or neglect of a bidder to receive or examine any of the contract 

documents shall in no way relieve him/her from any obligations with respect to his/her proposal or to the 

contract. No claim for additional compensation will be allowed which is based upon a lack of knowledge 

of any contract document. 

 

B1.03 CONTRACT PERIOD/CONSTRUCTION COMPLETION DATE 

Bidder’s attention is called to the provisions set forth in SECTION E, STANDARD SPECIFICATIONS, 

particularly those pertaining to the contract period and liquidated damages for avoidable delays. 

The CONTRACTOR shall begin work within fifteen (15) calendar days after the date of the Notice to 

Proceed, and shall diligently prosecute said work to completion before the expiration 45 WORKING 

DAYS. The CONTRACTOR shall pay to the AGENCY liquidated damages in accordance with the Section 

6-9 of the General Provisions of The Standard Specifications (Section E) per day, for each and every 

calendar day, or portion thereof, of delay in finishing the work in excess of the number of working days 

prescribed above. 

 

B1.04 INTERPRETATION OF CONTRACT DOCUMENTS 

 

No oral interpretations will be made to any bidder as to the meaning of the contract documents. Requests 

for an interpretation shall be made in writing and delivered to the AGENCY at least five (5) working days 

before the time announced for opening the proposals. Interpretations by the AGENCY will be in the form 

of addenda to the contract documents and, when issued, will be published on City’s project webpage. IT IS 

THE RESPONSIBILITY OF BIDDER TO MONITOR PROJECT WEBPAGE FOR UPDATES. 
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AGENCY WILL NOT PROVIDE ADDENDUMS TO BIDDERS THROUGH ANY OTHER MEANS. 

All such addenda shall become part of the contract. All questions shall be addressed to Mr. Soheil Sheikhlar 

at 818-224-1600 or by email at ssheikhlar@cityofcalabasas.com. 

 

B1.05 SOIL INFORMATION  

Soil reports have not been prepared for this project.  

 

B1.06 PROPOSAL 

Proposals shall be made on the forms enclosed in SECTION C of these specifications. All proposals shall 

give the prices proposed, both in words and in numbers, shall give all other information requested herein, 

and shall be signed by the bidder or their authorized representative, with their address. If the proposal is 

made by an individual, their name, signature and mailing address must be shown; if made by firm or 

partnership, the name and mailing address of the firm or partnership and the signature of at least one of the 

general partners must be shown; if made by a corporation, the proposal shall show the name of the state 

under the laws of which the corporation is chartered, the name and mailing address of the corporation, and 

the name and title of the person who signs on behalf of the corporation. If the proposal is made by a 

corporation, a certified copy of the bylaws or resolution of the board of directors of the corporation shall be 

furnished demonstrating the authority of the officer signing the proposal to execute contracts on behalf of 

the corporation. 

Each proposal shall be submitted as specified in SECTION A - NOTICE INVITING SEALED BIDS. 

Bidders are warned against making erasures or alterations of any kind, and proposals which contain 

omissions, erasures or irregularities of any kind may be rejected. No oral, telegraphic or telephonic 

proposals or modifications will be considered. 

In conformance with the Business and Profession Code, § 7028.15, the CONTRACTOR must state clearly 

his/her license number and expiration date. In addition he/she shall sign a statement that these 

representations were made under the penalty of perjury. This statement shall be made on the 

EXPERIENCE STATEMENT in SECTION C. 

The CONTRACTOR will be required to pay prevailing wage pursuant to California Law, including 

California Labor Code §§ 1770 et seq. Copies of the prevailing rate of per diem wages are on file at the 

offices of the AGENCY. 

This bid is subject to federal aid requirements.  All provisions are provided in the SUPPLEMENTAL – 

FEDERAL-AID PROVISIONS document. 

B1.07 ADDENDA 

 

Each proposal shall include specific acknowledgment in the space provided on SECTION C - BID 

PROPOSAL of receipt of all addenda issued during the bidding period. Failure to so acknowledge may 

result in the proposal being rejected as not responsive. 

 

B1.08 BID PRICES 

Bid prices shall include everything necessary for the completion of construction and fulfillment of the 

contract including, but not limited to, furnishing all materials, equipment, tools, plant and other facilities 

and all management, superintendence, labor and services, except as may be provided otherwise in the 

contract documents. In the event of a difference between a price quoted in words and a price quoted in 

numbers for the same quotation, the words shall be the amount bid. 

mailto:ssheikhlar@cityofcalabasas.com
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In preparing bid prices, bidder represents that he/she has carefully examined the Contract Documents and 

the site where the work is to be performed and that he/she has familiarized himself with all local conditions 

and federal, state and local laws, ordinances, rules, and regulations that may affect the performance of the 

work in any manner. The bidder further represents that he/she has studied all surveys and investigation 

reports about subsurface and physical conditions pertaining to the job site, that he/she has performed such 

additional surveys and investigations as he/she deems necessary to complete the work at his/her bid price, 

and that he/she has correlated the results of all such data with the requirements of the Contract Documents. 

The submittal of a bid shall be conclusive evidence that the bidder has investigated and is satisfied as to the 

conditions to be encountered, including locality, uncertainty of weather and all other contingencies, and as 

to the character, quality, quantities, and scope of the work. 

The plans and specifications for the work show subsurface conditions or otherwise hidden conditions as the 

Design Engineer supposes or believes them to exist, but is not intended or to be inferred that the conditions 

as shown thereon constitute a representation that such conditions are actually existent. Except as otherwise 

specifically provided in the Contract Documents, the AGENCY, the Design Engineer and their consultants 

or agents shall not be liable for any loss sustained by the CONTRACTOR as a result of any variance of 

such conditions as shown on the plans and the actual conditions revealed during the progress of the work 

or otherwise. 

The CONTRACTOR shall perform an independent take-off of the plans and bid accordingly. Quantities 

listed in the BID SCHEDULE in SECTION C are intended only as a guide for the CONTRACTOR as to 

the anticipated order of magnitude of work. CONTRACTOR shall be responsible for verifying all estimated 

quantities. CONTRACTOR will be reimbursed for the quantity of items actually installed as required by 

the Contract Documents and shown on the plans to neat line and grade. 

The CONTRACTOR will not be reimbursed for unauthorized work performed outside of that required by 

the Contract Documents. 

 

B1.09 TAXES 

No mention shall be made in the proposal of sales tax, use tax, or any other tax, as all amounts bid will be 

deemed and held to include any such taxes which may be applicable. 

B1.10 RECOGNITION OF BONDING COMPANIES 

All bonding companies used by the CONTRACTOR in this contract must be recognized by the Federal 

Government within Circular 570. All proposals or contracts received that include bonds posted by bonding 

companies not recognized in Circular 570 will result in the disqualification of the bid proposal and forfeiture 

of the bid bond. 

B1.11 QUALIFICATION OF BIDDERS 

Each bidder shall be skilled and regularly engaged in the general class or type of work called for under the 

contract. A statement setting forth his/her experience shall be submitted by each bidder on the 

EXPERIENCE STATEMENT form provided in SECTION C. 

Each bidder shall possess a valid CONTRACTOR’s License issued by the CONTRACTOR’s State License 

Board at the time his/her bid is submitted. The class of license shall be applicable to the work specified in 

the contract. Each bidder shall also have no less than five (5) years of experience in the magnitude and 

character of the work bid. 
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It is the intention of the AGENCY to award a contract to a bidder who furnished satisfactory evidence that 

he/she has the requisite experience and ability, and that he/she has sufficient capital, facilities, and plant to 

enable him/her to prosecute the work successfully and properly, and to complete it within the time stated 

in the contract. 

To determine the degree of responsibility to be credited to the bidder, the AGENCY will weigh any 

evidence that the bidder has performed satisfactorily other contracts of like nature, magnitude and 

comparable difficulty and comparable rates of progress. If in the opinion of the AGENCY, a bidder is 

determined to be insufficiently qualified, then that bidder will not be considered for award of the contract. 

 

B1.12 DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 

 

Each proposal shall have listed on the DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 

form provided in SECTION C the name, license number, and address of each subcontractor to whom the 

bidder proposes to sublet portions of the work in excess of one-half of one percent of the total amount of 

his/her bid. For the purpose of this paragraph, a subcontractor is defined as one who contracts with the 

CONTRACTOR to furnish materials and labor, or labor only for the performance of work at the site of the 

work or who will specially fabricate a portion of the work off the site pursuant to detailed drawings in the 

contract documents. 

 

Public Contract Code § 4104 requires all bidders to list subcontractors who will perform work in excess of 

one-half of one percent of the total bid, or in the case of streets and highways, one-half of one percent of 

the total bid or $10,000, whichever is greater. 

 

Public Contract Code § 6109 prohibits a CONTRACTOR from performing work with a subcontractor who 

is debarred pursuant to Labor Code §§ 1777.1 or 1777.7. 

 

B1.13 PROPOSAL GUARANTEE 

Each Bid shall be accompanied by a Proposal Guarantee equal to ten percent (10%) of the total bid. The 

Proposal Guarantee shall be in the form of a Bidder’s Bond (on the form provided in the Bid Documents), 

a money order, a certified check, or a cashier’s check, made payable to the City of Calabasas. 

Bidders submitting a Bidder’s Bond shall: 

1. Scan and upload a copy of the executed Bidder’s Bond with their electronic bid submittal; AND 

2. Mail the original Bidder’s Bond to the City of Calabasas, Department of Public Works, Attn: 

Engineering Division, 100 Civic Center Way, Calabasas, CA 91302. The original document must 

be postmarked on or before the due date, as specified in the Bid Calendar of Events, to be 

considered a valid bid submittal. 

Failure to submit both the scanned/uploaded copy with the Bid, and to timely mail the original as 

required, will render the Bid non-responsive. 

The Proposal Guarantee shall be forfeited to the City if the successful Bidder fails or refuses to execute 

the Contract and furnish the required Performance Bond, Labor and Materials Bond, and insurance 

certificates within ten (10) calendar days of written notification of award. Forfeiture of the Proposal 

Guarantee shall not preclude the City from recovering additional damages. 

Proposal Guarantees submitted by unsuccessful Bidders will be returned per instruction in subsequent 

section B1.20 Return Of Proposal Guarantees. 
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The selected bidder is required to submit a bid guarantee in the amount of 10% of the total bid by due date 

as specified in the Calendar of events. The proposal shall be accompanied by a proposal guarantee bond 

duly completed on the form provided herewith by a guarantee company authorized to carry on business in 

the State of California for payments to the AGENCY in the sum of at least 10% of the total amount of the 

bid proposal, or alternatively by a certified or cashier’s check, or money order payable to the AGENCY in 

the sum of at least 10% of the total amount of the bid proposal. The amount payable to the AGENCY under 

the proposal guarantee shall be forfeited to the AGENCY in case of failure or neglect of the bidder to 

furnish, execute and deliver to the AGENCY the required bonds, evidence of insurance and to enter into, 

execute and deliver to the AGENCY the agreement on the form provided herewith, within ten (10) days 

after being notified in writing by the AGENCY that the award has been made and the agreement is ready 

for execution. 

 

B1.14 MODIFICATION OF PROPOSAL 

A modification of a bid proposal already received will be considered only if the modification is received 

before the time announced for the opening of bids. All modifications shall be made in writing, executed 

and submitted in the same form and manner as the original bid proposal. 

 

B1.15 WITHDRAWAL OF PROPOSAL 

A proposal may be withdrawn by a written request signed by the bidder. Such requests must be delivered 

to the AGENCY’s designated official prior to the bid opening hour stipulated in SECTION A – NOTICE 

INVITING SEALED BIDS. Proposals may not be withdrawn after that time without forfeiture of the 

proposal guarantee. The withdrawal of a proposal will not prejudice the right of the bidder to submit a new 

proposal, providing there is time to do so. 

 

B1.16 POSTPONEMENT OF BID OPENING 

The AGENCY reserves the right to postpone the date and time for opening of bids at any time prior to the 

date and time announced in SECTION A–NOTICE INVITING SEALED BIDS. 

 

B1.17 DISQUALIFICATION OF BIDDERS 

 

If there is reason to believe that collusion exists among the bidders, none of the bids of the participants in 

such collusion will be considered. In the event that any bidder acting as a prime CONTRACTOR has an 

interest in more than one proposal, all such proposals will be rejected, and the bidder will be disqualified. 

This restriction does not apply to subcontractors or suppliers who may submit quotations to more than one 

bidder, and while doing so, may also submit a formal proposal as a prime CONTRACTOR. 

 

B1.18 REJECTION OF PROPOSALS 

The AGENCY reserves the right to reject any and all proposals, to waive any irregularity, and to reject any 

proposals which are incomplete, obscure or irregular; any proposals which omit a bid on any one or more 

items on which bids are required; which omit unit prices if unit prices are required; in which unit prices are 

unbalanced in the opinion of the AGENCY; which are accompanied by insufficient or irregular bid security; 

or which are from bidders who have previously failed to perform properly or to timely complete contracts 

of any nature. 

 

B1.19 AWARD OF CONTRACT 
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The Contract will be awarded, if at all, to the lowest responsible and responsive bidder, whose bid proposal 

is not rejected for cause by the AGENCY. However, until an award is made, the AGENCY reserves the 

right to reject any or all bids, and to waive technical errors or discrepancies, if to do so is deemed to best 

serve the interests of the AGENCY. In no event will an award be made until all necessary investigations 

are made as to the responsibility and qualifications of the bidder to whom it is proposed to make such an 

award. 

Each bidder’s attention is directed to the possibility that the award of the project may be delayed for various 

reasons. The AGENCY reserves the right to delay the award of the project for 45 calendar days. After 45 

calendar days, the low bidder may at any time request release from its bid without penalty. 

The acceptance of a proposal will be evidenced by a Notice of Award of Contract in writing, delivered by 

mail to the bidder whose proposal is accepted. No other act of the AGENCY shall constitute acceptance of 

a proposal. The award of contract shall obligate the bidder whose proposal is accepted to furnish a 

performance bond, payment bond and maintenance bond, as well as evidence of insurance and to execute 

the contract set forth herein. 

 

B1.20 RETURN OF PROPOSAL GUARANTEES  

 

Within fourteen (14) calendar days after the bids are opened, the AGENCY will release the proposal 

guarantees accompanying the proposals which are not to be considered in making the award. Proposal 

guarantees for the two lowest bidders will be held until the contract has been fully executed, after which 

they will be returned to the respective bidders. 

 

B2.21 EXECUTION OF CONTRACT 

 

The contract agreement shall be executed in duplicate by the successful bidder and returned, together with 

the contract bonds and evidence of insurance, within ten (10) calendar days after the notification of the 

contract award by the AGENCY in writing. In case of failure of the successful bidder to execute the contract 

agreement within ten (10) calendar days after such notice, or any subsequent extension approved by 

AGENCY, the AGENCY at its option may consider the bidder in default, in which case the bid bond or 

proposal guarantee accompanying the bid shall become the property of the AGENCY. After execution by 

the AGENCY, one original contract shall be returned to the CONTRACTOR. 

 

B1.22 FLEXIBILITY OF BID SCHEDULE 

 

It is the intent of the AGENCY to award a contract to the lowest responsible and responsive bidder and the 

flexibility shown in the bid schedule is necessary to ensure a project within the AGENCY’s budget limits 

and constraints. 
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SECTION C – PROPOSAL INFORMATION AND DOCUMENTS 

 

 

2025 STREET RESURFACING PROJECT 

 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

PROPOSAL INFORMATION AND DOCUMENTS: 
 

  □ Bid Proposal 

  □ Bid Schedule 

  □ Bid Bond 

  □ Bid Guarantee 

  □ Bidder Information 

  □ Experience Statement 

 □ Designation of Suppliers and Subcontractors 

 □ Statement Regarding Insurance Coverage 

 □ Statement Regarding Contractor’s Licensing Laws 

 □ Equal Employment Opportunity Certification 

 □ Debarment and Suspension Certification 

 □ Non-lobbying Certification 

 □ Standard Form-LLL 

 □ Supplemental – Federal-Aid Provisions  

    (Special provisions section F - 727)  
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BID PROPOSAL 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

The undersigned, as bidder, declares that he/she has examined all of the contract documents and 

specifications contained in this project manual for the above referenced project, and that he/she will contract 

with the AGENCY on the form of contract provided herewith to do everything necessary for the fulfillment 

of this contract at the price, and on the terms and conditions therein contained. 

The following are included and are to be considered as forming a part of this proposal: BID PROPOSAL, 

BID SCHEDULE, BID BOND, NONCOLLUSION AFFIDAVIT, BID GUARANTEE (if submitted in 

lieu of Bid Bond), BIDDER INFORMATION, EXPERIENCE STATEMENT, DESIGNATION OF 

SUPPLIERS & SUBCONTRACTORS, BIDDER’S STATEMENT REGARDING INSURANCE 

COVERAGE, and STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS. 

CONTRACTOR acknowledges receipt and inclusion of addenda ______ to ______ into this bid proposal 

and the contract documents. 

Attached is a Bid Bond duly completed by a guarantee company authorized to carry on business in the State 

of California in the amount of at least 10% of the total amount of this proposal, or alternatively, there is 

attached a money order, certified check, or cashier’s check payable to the AGENCY in the amount of at 

least 10% of the total amount of our proposal. 

If this proposal is accepted, we agree to sign the contract form and to furnish the Performance Bond and 

the Payment Bond (each to be 100% of the bid amount), the Maintenance Bond (to be 50% of the bid 

amount), and the required evidences of insurance within ten (10) calendar days after receiving written 

Notice of Award of Contract. 

We further agree if our proposal is accepted and a contract for the performance of the work is entered into 

with the AGENCY, to so plan the work and to prosecute it with such diligence that all of the work shall be 

completed within the time stipulated in SECTION E - TIME OF COMPLETION. 

 

NAME OF BIDDER:_________________________________________________________ 

 

MAILING ADDRESS:________________________________________________________ 

 

             _________________________________________________________ 

 

STATE OF INCORPORATION:_________________________________________________ 

 

AUTHORIZED SIGNATURE:__________________________________________________ 

 

TITLE:____________________________________________________________________ 

 

DATE:________________________________ 

 

 

(If Company is a Corporation, provide corporate resolution per B 1.06 PROPOSAL.) 
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BID SCHEDULE  

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

The cost of all labor, services, material, equipment and installation necessary for the completion of the work 

itemized under this schedule, even though not shown or specified, shall be included in the unit price for the 

various items shown herein. For a description of the work associated with each bid item, see SECTION 

F–SPECIAL PROVISIONS. The AGENCY reserves the right to increase or decrease the quantity of any 

item or omit items as may be necessary, and the same shall in no way affect or void the contract, except 

that appropriate additions or deductions from the contract total price will be made at the stipulated unit 

price in accordance with these Contract Documents. 

The AGENCY reserves the right to reject any and all bids, to waive any informality in a bid, and to make 

awards in the interest of the AGENCY. 

The CONTRACTOR shall perform an independent take-off of the plans and bid accordingly. Quantities 

listed in this Bid Schedule are intended only as a guide for the CONTRACTOR as to the anticipated order 

of magnitude of work. The CONTRACTOR shall be responsible for verifying all estimated quantities. The 

CONTRACTOR will be reimbursed for the quantity of items actually installed as required by the Contract 

Documents, including addenda, and shown on the plans to neat line and grade. 

The CONTRACTOR will not be reimbursed for work performed for his convenience, or as required to 

adapt to field conditions, or for unauthorized work performed outside of that required by the Contract 

Documents. 

The CONTRACTOR shall be responsible for calculating and providing totals for the bid schedule. The 

proposal schedule shall include all costs for labor, services, material, equipment, and installation associated 

with completing the work in place per the plans, specifications and details. 

 

NAME OF BIDDER:_________________________________________________________ 

 

CONTRACTOR’S LICENSE NO.:______________________________________________ 

 

AUTHORIZED SIGNATURE:__________________________________________________ 

 

TITLE:____________________________________________________________________ 

 

DATE:________________________________ 
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BID SCHEDULE (Continued) 

 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

 

No. Item Description 
Estimated 
Quantity 

Unit 
Unit 
Price 

Payment 
Reference 

Item 
Amount 

1 Mobilization, Bonds & Insurance 

& SWPPP 

1 LS   701   

2 Traffic Control 1 LS   703   

3 Roadway Preparation and Watering 1 LS   704   

4 Install 2.0" AC (C2-PG 64-10) 1,040  TON   706   

5 Cold Plane and Remove 2-0" 

Existing Section 

86,120 SF   710   

6 R&R Sub Base *See Section 711 

Digouts in Specs 

8 CY   711   

7 Remove and Replace AC Berm 185 LF   709   

8 Pavement Delineation, Striping & 

Signage 

1 LS  717  

 

The CONTRACTOR shall be responsible for calculating and providing unit prices for the schedule. The 

proposal schedule shall include all costs for services, labor, materials, equipment, and installation 

associated in completing the work in place per the Specifications and details. The CONTRACTOR shall 

acknowledge that the estimated quantity in the Bid Schedule may change during construction.  Any 

addition or deduction from the quantity shall be based from the unit price.  In case of error in extension of 

price into the total price column, the unit price will govern.  

 

 

Bid Schedule Total $ ____________ 

 

Bid Schedule Total (in words):  

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

_____________________________________________________________________________ 

 

___________________________                      _______________________________ 

     (Company Name of Bidder)                                   (Date) 
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BID BOND 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

KNOW ALL MEN BY THESE PRESENTS that Bidder ________________________, as PRINCIPAL, 

and ______________________, as SURETY, are held and firmly bound unto the City of Calabasas as 

AGENCY, in the penal sum of ___________________________________________________________ 

dollars ($____________________), which is ten percent (10%) of the total amount bid by PRINCIPAL to 

AGENCY for the above stated project, for the payment of which sum, PRINCIPAL and SURETY agree to 

be bound, jointly and severally, firmly by these presents. 

The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and 

its BOND shall be in no way impaired or affected by any extension of the time within which the AGENCY 

may accept such Bid; and said SURETY does hereby waive notice of any such extension. 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that, whereas PRINCIPAL is about to submit 

a bid to AGENCY for the above stated project, if said bid is rejected, or if said bid is accepted and a contract 

is awarded and entered into by PRINCIPAL in the manner and time specified, and PRINCIPAL provides 

the required payment and performance bonds and insurance coverages to AGENCY, then this obligation 

shall be null and void, otherwise it shall remain in full force and effect in favor of AGENCY. 

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this ____ day of 

________________________, 20__. 

PRINCIPAL* _____________________________________________ 

 

    _____________________________________________ 

 _____________________________________________    

    _____________________________________________ 

  

SURETY*   _____________________________________________ 

    _____________________________________________ 

    _____________________________________________ 

   _____________________________________________ 

 

*Provide BIDDER and SURETY name, address and telephone number and the name, title, address and 

telephone number for their authorized representatives. Power of Attorney must be attached. 
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CERTIFICATE OF ACKNOWLEDGMENT 

State of California 

County of _____________________ 

On _________________________ before me, _____________________________, personally appeared 

___________________________________ who proved to me on the basis of satisfactory evidence to be 

the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 

he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature_____________________________ (SEAL) 
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BID GUARANTEE 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

Note: The following statement shall be used if other than a bid surety bond accompanies bid. 

 

“Accompanying this proposal is a money order, certified check, cashier’s check, payable to the order of the 

City of Calabasas in the amount of _____________________________________________ Dollars 

($__________________) which is at least ten percent (10%) of the total amount of this bid. The proceeds 

of this bid guarantee shall become the property of the City of Calabasas provided this bid is accepted by 

said City, through action of its legally constituted contracting authorities, and the undersigned fails to 

execute a contract and furnish the required bonds and insurance within the stipulated time. Otherwise, the 

proceeds of this bid guarantee shall be returned to the undersigned.” 

NAME OF BIDDER: ____________________________________________________ 

MAILING ADDRESS: ____________________________________________________ 

 ____________________________________________________ 

 ____________________________________________________ 

AUTHORIZED SIGNATURE: ____________________________________________________ 

TITLE: ____________________________________________________ 

DATE: ____________________________________________________ 
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BIDDER INFORMATION 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

BIDDER certifies that the following information is true and correct: 

Name of Bidder:______________________________________________________________________ 

Business Address:_____________________________________________________________________ 

Telephone:________________________________FAX:___________________________ 

E-mail: ____________________________________________ 

CONTRACTOR’s License No.:_____________________________ Date License Issued:_____________ 

License Expiration Date:_____________________ 

The following are the names, titles, addresses, and phone numbers of all individuals, firm members, 

partners, joint venturers, and/or corporate officers having a principal interest in this proposal:  

(Name / Title / Address / Telephone) 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

Any voluntary or involuntary bankruptcy judgments against any principal having an interest in this 

proposal are as follows: (Type of Judgment / Date) 

_____________________________________________________________________________________  

_____________________________________________________________________________________  

_____________________________________________________________________________________ 

All current and prior DBA’s, aliases, and/or fictitious business names for any principal having an interest 

in this proposal are as follows: (Principal / DBA’s / Applicable Dates) 

_____________________________________________________________________________________  

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

Prior Disqualification 

Has your firm ever been disqualified from performing work for any City, County, Public or Private 

Contracting entity? Yes / No _________. If yes, provide the following information. (If more than once, 

use separate sheets): 

Date: __________________________   Entity:_________________________________  
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Location:______________________________________________________________________ 

Reason:_______________________________________________________________________ 

Provide Status and any Supplemental Statement:_______________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

Has your firm been reinstated by this entity? Yes / No _________ 

Violations of Federal or State Law 

A.  Has your firm or its officers been assessed any penalties by any agency for noncompliance, 

violations of Federal or State labor laws and/or business or licensing regulations within the past 

five (5) years relating to your construction projects? 

 

Yes / No: ________ Federal / State: _________________________ 

If “yes”, identify and describe, (including status):______________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

Have the penalties been paid? Yes / No:____________ 
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B. Does you firm or its officers have any ongoing investigations by any agency regarding 

violations of the State Labor Code, California Business and Professions Code or State Licensing 

laws? 

Yes / No:___________ Codes / Laws:_________________________ Section / Article:___________ 

If “yes”, identify and describe (including status):_______________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

I declare under penalty of perjury under the laws of the State of California that all of the representations 

made in this BIDDER INFORMATION are true and correct. Executed this __________________ day 

of _______________________________, 20__, at _____________________________________, 

California. 

Authorized Representative:    Signature ________________________________________ 

 

                                                        Title ________________________________________ 
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EXPERIENCE STATEMENT 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

Pursuant to this BID PROPOSAL and QUALIFICATION OF BIDDERS, the following is a record of 

the Bidder’s experience in construction of a type similar in magnitude and character to that contemplated 

under this contract. Included in this section should be a complete list of references for similar projects in 

terms of scope of work, value of work, and time constraints. The CONTRACTOR must demonstrate that 

he/she has experience with this type of project and can manage this project effectively. If necessary, 

additional numbered pages can be attached to this page. The CONTRACTOR must be properly licensed to 

perform the work in this project as determined by the State CONTRACTOR’s License Board. 

 

Project Title:__________________________________  Client:_________________________________ 

Date: ______________  Project Value: ______________ Contact: _____________ Tel #_____________ 

Description: ________________________________________________________________________ 

________________________________________________________________________

______________________________________________________________________ 

Subject to Federal Labor Standards: Yes No 

 

 

 

 

 

Project Title:__________________________________  Client:_________________________________ 

 Date: ______________  Project Value: ______________ Contact: _____________ Tel #____________ 

Description: ________________________________________________________________________ 

________________________________________________________________________

________________________________________________________________________ 

 

Subject to Federal Labor Standards: Yes No 
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EXPERIENCE STATEMENT (Continued) 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

Project Title:__________________________________  Client:_________________________________ 

 Date: ______________  Project Value: ______________ Contact: _____________ Tel #____________ 

Description: ________________________________________________________________________ 

________________________________________________________________________

________________________________________________________________________ 

 

Subject to Federal Labor Standards: Yes No 

 

 

 

 

Project Title:__________________________________  Client:_________________________________ 

 Date: ______________  Project Value: ______________ Contact: _____________ Tel #____________ 

Description: ________________________________________________________________________ 

________________________________________________________________________

________________________________________________________________________ 

 

Subject to Federal Labor Standards: Yes No 

 

 

I declare under penalty of perjury under the laws of the State of California that all of the representations 

made in this EXPERIENCE STATEMENT are true and correct. Executed this _______ day of 

_______________________________, 20__, at _____________________________________, 

California. 

 

Authorized Representative:    Signature ________________________________________ 

 

                                                        Title ________________________________________ 
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DESIGNATION OF SUPPLIERS AND SUBCONTRACTORS 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

The following is a list of subcontractors and suppliers, as defined in 2-3 SUBCONTRACTS of the Standard 

Specifications, who will perform work or provide materials of value in excess of one-half of one percent of 

the total bid price or $10,000, whichever is greater.  

No subcontractor shall perform work in excess of the amount specified in 2-3 SUBCONTRACTS of the 

Standard Specifications, without the written approval of the AGENCY.  

The CONTRACTOR is responsible to ensure that appropriate provisions are to be inserted in all 

subcontracts to bind subcontractors to the contract requirements as contained herein. 

Each subcontractor must agree to comply with all applicable Federal, State, and local requirements. 

 

Name, License No., and 

Address of Subcontractor 

Employer 

Tax Id # 

MBE/ 

WBE 

 

(Y/N) 

Work Subcontracted Portion of Work (% of 

Contract Price) 

     

     

     

     

     

     

     

     

     

     



 

Approved for use on 1/1/2015                           24 
139885.2 

Name, License No., and 

Address of Subcontractor 

Employer 

Tax Id # 

MBE/ 

WBE 

 

(Y/N) 

Work Subcontracted Portion of Work (% of 

Contract Price) 

     

     

     

     

 

 

These representations are made under the penalty of perjury under the laws of the State of California. The 

undersigned hereby certifies that each subcontractor has been notified in writing of its equal opportunity 

obligations. 

 

 

NAME OF BIDDER: _________________________________________________________ 

 

 

AUTHORIZED SIGNATURE: __________________________________________________ 

 

 

 

Date: _____________________________ 
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STATEMENT REGARDING INSURANCE COVERAGE 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

The undersigned representative of Bidder hereby certifies that he/she has reviewed the insurance coverage 

requirements specified in 7-3 LIABILITY INSURANCE of Section E, Standard Specifications. Should 

Bidder be awarded the contract for the work, the undersigned further certifies that Bidder can meet all of 

these specification requirements for insurance including insurance coverage of his/her subcontractors. 

NAME OF BIDDER: ____________________________________________________ 

MAILING ADDRESS: ____________________________________________________ 

 ____________________________________________________ 

 ____________________________________________________ 

AUTHORIZED SIGNATURE: ____________________________________________________ 

TITLE: ____________________________________________________ 

DATE: ____________________________________________________ 
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STATEMENT REGARDING CONTRACTOR’S LICENSING LAWS 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

[Business & Professions Code § 7028.15] 

[Public Contract Code § 20103.5] 

I, the undersigned, certify that I am aware of the following provisions of California law and that I, or the 

entity on whose behalf this certification is given, hold a currently valid California CONTRACTOR’s license 

as set forth below: 

Business & Professions Code § 7028.15: 

a) It is a misdemeanor for any person to submit a bid to a public agency to engage in the 

business or act in the capacity of a CONTRACTOR within this state without having 

a license therefor, except in any of the following cases: 

 (1)The person is particularly exempted from this chapter. 

 (2)The bid is submitted on a state project governed by Section 10164 of the Public 

Contract Code or on any local agency project governed by Section 20104 [now § 

20103.5] of the Public Contract Code. 

b) If a person has been previously convicted of the offense described in this section, the court 

shall impose a fine of 20 percent of the price of the contract under which the unlicensed 

person performed contracting work, or four thousand five hundred dollars ($4,500), 

whichever is greater, or imprisonment in the county jail for not less than 10 days nor more 

than six months, or both. 

 In the event the person performing the contracting work has agreed to furnish materials 

and labor on an hourly basis, “the price of the contract” for the purposes of this subdivision 

means the aggregate sum of the cost of materials and labor furnished and the cost of 

completing the work to be performed. 

c) This section shall not apply to a joint venture license, as required by Section 7029.1. 

However, at the time of making a bid as a joint venture, each person submitting the bid 

shall be subject to this section with respect to his/her individual licenser. 

d) This section shall not affect the right or ability of a licensed architect, land surveyor, or 

registered professional engineer to form joint ventures with licensed CONTRACTORs to 

render services within the scope of their respective practices. 

e) Unless one of the foregoing exceptions applies, a bid submitted to a public agency by a 

CONTRACTOR who is not licensed in accordance with this chapter shall be considered 

nonresponsive and shall be rejected by the public agency. Unless one of the foregoing 

exceptions applies, a local public agency shall, before awarding a contract or issuing a 

purchase order, verify that the CONTRACTOR was properly licensed when the 

CONTRACTOR submitted the bid. Notwithstanding any other provision of law, unless 

one of the foregoing exceptions applies, the registrar may issue a citation to any public 

officer or employee of a public entity who knowingly awards a contract or issues a purchase 

order to a CONTRACTOR who is not licensed pursuant to this chapter. The amount of 

civil penalties, appeal, and finality of such citations shall be subject to Sections 7028.7 to 

7028.13, inclusive. Any contract awarded to, or any purchase order issued to, as 

CONTRACTOR who is not licensed pursuant to this chapter is void. 
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f) Any compliance or noncompliance with subdivision (e) of this section, as added by Chapter 

863 of the Statutes of 1989, shall not invalidate any contract or bid awarded by a public 

agency during which time that subdivision was in effect. 

g) A public employee or officer shall not be subject to a citation pursuant to this section if the 

public employee, officer, or employing agency made an inquiry to the board for the 

purposes of verifying the license status of any person or CONTRACTOR and the board 

failed to respond to the inquiry within three business days. For purposes of this section, a 

telephone response by the board shall be deemed sufficient. 

Public Contract Code § 20103.5: 

In all contracts subject to this part where federal funds are involved, no bid submitted shall be 

invalidated by the failure of the bidder to be licensed in accordance with the laws of this state. 

However, at the time the contract is awarded, the CONTRACTOR shall be properly licensed in 

accordance with the laws of this state. The first payment for work or material under any contract 

shall not be made unless and until the Registrar of CONTRACTORs verifies to the AGENCY that 

the records of the CONTRACTORs’ State License Board indicate that the CONTRACTOR was 

properly licensed at the time the contract was awarded. Any bidder or CONTRACTOR not so 

licensed shall be subject to all legal penalties imposed by law, including, but not limited to, any 

appropriate disciplinary action by the CONTRACTORs’ State License Board. The AGENCY shall 

include a statement to that effect in the standard form of pre-qualification questionnaire and 

financial statement. Failure of the bidder to obtain proper and adequate licensing for an award 

of a contract shall constitute a failure to execute the contract and shall result in the forfeiture 

of the security of the bidder. 

 

CONTRACTOR’s License Number: _____________________________________________ 

License Expiration Date:____________________________ 

Authorized Signature:_____________________________________________ 

Date:_____________________________ 
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

The bidder_________________________________________________________________, proposed 

subcontractor _______________________________________________, hereby certifies that he has 

 ___, has not ___, participated in a previous contract or subcontract subject to the equal opportunity 

clauses, as required by Executive Orders 10925, 11114, or 11246, and that, where required, he has filed 

with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 

Government contracting or administering agency, or the former President's Committee on Equal 

Employment Opportunity, all reports due under the applicable filling requirements.  

 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 

Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed 

subcontractors only in connection with contracts and subcontracts which are subject to the equal 

opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are 

set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or under are exempt.)  

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 

implementing regulations.  

Proposed prime contractors and subcontractors who have participated in a previous contract or 

subcontract subject to the Executive Orders and have not filed the required reports should note that 41 

CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless such contractor submits a 

report covering the delinquent period or such other period specified by the Federal Highway 

Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor. 
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DEBARMENT AND SUSPENSIONS CERTIFICATION 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person 

associated therewith in the capacity of owner, partner, director, officer, manager:  

• is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any Federal agency;  

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal 

agency within the past 3 years;  

• does not have a proposed debarment pending; and  

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 3 

years.  

 

If there are any exceptions to this certification, insert the exceptions in the following space.  

 

 

 

 

 

 

 

 

 

 

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 

responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and 

dates of action.  

Notes: Providing false information may result in criminal prosecution or administrative sanctions.  

The above certification is part of the Proposal. Signing this Proposal on the signature portion 

thereof also constitutes signature of this Certification. 
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NON-LOBBYING CERTIFICATION 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that:  

 

(l) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of any Federal agency, a Member 

of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 

with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, 

or modification of any Federal contract, grant, loan, or cooperative agreement.  

 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 

this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 

Standard Form-LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.  

 

This certification is a material representation of fact upon which reliance was placed when this transaction was made 

or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed 

by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil 

penalty of not less than $10,000 and not more than $100,000 for each such failure.  

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require 

that the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and 

that all such subrecipients shall certify and disclose accordingly.  
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SECTION D – CONTRACT INFORMATION AND DOCUMENTS 

 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

Contract Information and Documents: 

 

 □ Contract Agreement 

 □ Payment Bond 

 □ Faithful Performance Bond 

 □ Maintenance Bond 

 □ Non-Collusion Affidavit 

 □ Worker’s Compensation Insurance Certificate 

 □ Insurance Endorsement 
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ARTICLES OF AGREEMENT 
 

2024 STREET RESURFACING PROJECT, SPECIFICATION NO. PW2025-06 ,  

FEDERAL PROJECT NO. STPL-5463(021) 

AGREEMENT 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

THIS 2025 STREET RESURFACING PROJECT, SPECIFICATION NO. PW2025-06 and 

FEDERAL PROJECT NO. STPL-5463(021), AGREEMENT (“AGREEMENT”) is made and 

entered into for the above-stated project this _____ day of__________________, 20__ (Council 

Action Date Here), BY AND BETWEEN the City of Calabasas, a municipal corporation, hereafter 

designated as “AGENCY”, and CONTRACTOR’S BUSINESS NAME, a ____________ (State) 

___________ (corporation, partnership, limited liability company, or other business form), 

hereafter designated as “CONTRACTOR.” 

WITNESSETH that AGENCY and CONTRACTOR have mutually agreed as follows: 

ARTICLE I: Contract Documents 

The contract documents for the 2025 STREET RESURFACING PROJECT, SPECIFICATION 

NO. PW2025-06 and FEDERAL PROJECT NO. STPL-5463(021), shall consist of the Notice 

Inviting Sealed Bids, Instructions To Bidders, Bid Proposal, Bid Schedule, Standard 

Specifications, Special Provisions, and all referenced specifications, details, standard drawings, 

and appendices; together with two signed copies of the AGREEMENT, two signed copies of 

required bonds; one copy of the insurance certificates, permits, notices, and affidavits; and also 

including any and all addenda or supplemental agreements clarifying, amending, or extending the 

work contemplated as may be required to ensure its completion in an acceptable manner 

(collectively referred to herein as the “Contract Documents”). All of the provisions of the Contract 

Documents are made a part hereof as though fully set forth herein. 

ARTICLE II: Scope of Work 

For and in consideration of the payments and agreements to be made and performed by AGENCY, 

CONTRACTOR agrees to furnish all materials and equipment and perform all work required for 

the above-stated project, and to fulfill all other obligations as set forth in the aforesaid Contract 

Documents.  

AGENCY hereby employs CONTRACTOR to provide the materials, do the work, and fulfill the 

obligations according to the terms and conditions herein contained and referred to, for the prices 

provided herein, and hereby contracts to pay the same at the time, in the manner, and upon the 

conditions set forth in this AGREEMENT.  

In entering into a public works contract or a subcontract to supply goods, services, or materials 

pursuant to this AGREEMENT, CONTRACTOR offers and agrees to assign to the AGENCY all 

rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton 

Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (Section 16700, et seq.) of Part 2 
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of Division 7 of the Business and Professions Code), arising from purchases of goods, services, or 

materials pursuant to the public works contract or the subcontract. This assignment shall be made 

and become effective at the time the awarding body tenders final payment to CONTRACTOR, 

without further acknowledgment by the parties. 

ARTICLE III: Compensation 

A. CONTRACTOR agrees to receive and accept the prices set forth in the Bid Proposal and Bid 

Schedule as full compensation for furnishing all materials, performing all work, and fulfilling all 

obligations hereunder. In no event shall the total compensation and costs payable to 

CONTRACTOR under this Agreement exceed the sum of $_________  ( _______________ 

Dollars,) unless specifically approved in advance and in writing by AGENCY. 

Such compensation shall cover all expenses, losses, damages, and consequences arising out of the 

nature of the work during its progress or prior to its acceptance including those for well and 

faithfully completing the work and the whole thereof in the manner and time specified in the 

aforesaid Contract Documents; and also including those arising from actions of the elements, 

unforeseen difficulties or obstructions encountered in the prosecution of the work, suspension or 

discontinuance of the work, and all other unknowns or risks of any description connected with the 

work.  

B. This AGREEMENT is subject to the provisions of Article 1.7 (commencing at 

Section 20104.50) of Division 2, Part 3 of the Public Contract Code regarding prompt payment of 

CONTRACTORs by local governments. Article 1.7 mandates certain procedures for the payment 

of undisputed and properly submitted payment requests within 30 days after receipt, for the review 

of payment requests, for notice to CONTRACTOR of improper payment requests, and provides 

for the payment of interest on progress payment requests which are not timely made in accordance 

with that Article. This AGREEMENT hereby incorporates the provisions of Article 1.7 as though 

fully set forth herein. 

C. At the request and expense of CONTRACTOR, securities equivalent to the amount withheld 

shall be deposited with AGENCY, or with a state or federally chartered bank in this state as the 

escrow agent, who shall then pay those moneys to CONTRACTOR upon AGENCY’s 

confirmation of CONTRACTOR’S satisfactory completion of this AGREEMENT. At any time 

during the term of this AGREEMENT CONTRACTOR may, at its own expense, substitute 

securities for funds otherwise withheld as retention (or the retained percentage) in accordance with 

Public Contract Code § 22300. 

 

ARTICLE IV: Labor Code 

AGENCY and CONTRACTOR acknowledge that this AGREEMENT is subject to the provisions 

of Division 2, Part 7, Chapter 1 (commencing with Section 1720) of the California Labor Code 

relating to public works and public agencies and agree to be bound by all the provisions thereof as 

though set forth fully herein. Full compensation for conforming to the requirements of the Labor 

Code and with other Federal, State and local laws related to labor, and rules, regulations and 
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ordinances which apply to any work performed pursuant to this AGREEMENT is included in the 

price for all contract items of work involved. 

This AGREEMENT is further subject to prevailing wage law, including, but not limited to, the 

following: 

A. The CONTRACTOR shall pay the prevailing wage rates for all work performed under the 

AGREEMENT. When any craft or classification is omitted from the general prevailing wage 

determinations, the CONTRACTOR shall pay the wage rate of the craft or classification most 

closely related to the omitted classification. The CONTRACTOR shall forfeit as a penalty to 

AGENCY $200.00 or any greater penalty provided in the Labor Code for each Calendar Day, or 

portion thereof, for each worker paid less than the prevailing wage rates for any work done under 

the AGREEMENT in violation of the provisions of the Labor Code whether such worker is 

employed in the execution of the work by CONTRACTOR or by any Subcontractor under 

CONTRACTOR. In addition, CONTRACTOR shall pay each worker the difference between such 

prevailing wage rates and the amount paid to each worker for each Calendar Day, or portion 

thereof, for which each worker was paid less than the prevailing wage rate.   

B. CONTRACTOR shall comply with the provisions of Labor Code Section 1777.5 concerning 

the employment of apprentices on public works projects, and further agrees that CONTRACTOR 

is responsible for compliance with Section 1777.5 by all of its subcontractors. 

C. Pursuant to Labor Code § 1725.5, CONTRACTOR and any subcontractor must be registered with the 

California Department of Industrial Relations for any bid proposal submitted on or after March 1, 2015, 

and for any contract for public work entered into on or after April 1, 2015. Further, this project is subject 

to compliance monitoring and enforcement by the Department of Industrial Relations. 

D. Pursuant to Labor Code § 1776, CONTRACTOR and any subcontractor shall keep accurate 

payroll records, showing the name, address, social security number, work classification, straight 

time and overtime hours worked each day and week, and the actual per diem wages paid to each 

journeyman, apprentice, worker, or other employee employed by him or her in connection with 

this AGREEMENT. Each payroll record shall contain or be verified by a written declaration that 

it is made under penalty of perjury, stating both of the following: (1) The information contained in 

the payroll record is true and correct; and (2) The employer has complied with the requirements of 

Labor Code §§ 1811, and 1815 for any work performed by his or her employees on the public 

works project. The payroll records enumerated under subdivision (a) shall be certified and shall be 

available for inspection at all reasonable hours as required by Labor Code § 1776.  

E. This AGREEMENT is further subject to 8-hour work day and wage and hour penalty law, 

including, but not limited to, Labor Code Sections 1810 and 1813, as well as California 

nondiscrimination laws, as follows: 

CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding the 8-hour day 

and the 40-hour week, overtime, Saturday, Sunday and holiday work and nondiscrimination on the 

basis of race, religious creed, color, national origin, ancestry, physical disability, mental disability, 

medical condition, marital status, sex or sexual orientation, except as provided in Section 12940 

of the Government Code. Pursuant to the provisions of the Labor Code, eight hours’ labor shall 

constitute a legal day’s work. Work performed by CONTRACTOR’s employees in excess of eight 



 

Approved for use on 1/1/2015                           35 
139885.2 

hours per day, and 40 hours during any one week, must include compensation for all hours worked 

in excess of eight hours per day, or 40 hours during any one week, at not less than one and one-

half times the basic rate of pay. CONTRACTOR shall forfeit as a penalty to AGENCY $25.00 or 

any greater penalty set forth in the Labor Code for each worker employed in the execution of the 

work by CONTRACTOR or by any Subcontractor of CONTRACTOR, for each Calendar Day 

during which such worker is required or permitted to the work more than eight hours in one 

Calendar Day or more than 40 hours in any one calendar week in violation of the Labor Code.   

F. This AGREEMENT is subject to Public Contract Code Section 6109: CONTRACTOR shall be 

prohibited from performing work on this project with a subcontractor who is ineligible to perform 

work on the project pursuant to Sections 1777.1 or 1777.7 of the Labor Code. 

ARTICLE V: Work Site Conditions 

A. In compliance with and pursuant to Government Code Section 4215, AGENCY shall assume 

the responsibility, as between the parties to this AGREEMENT, for the timely removal, relocation, 

or protection of existing main- or trunk-line utility facilities located on the site of any construction 

project that is a subject of this AGREEMENT, if such utilities are not identified by AGENCY in 

the plans and specifications made a part of the invitation for bids. The Contract Documents shall 

include provisions to compensate CONTRACTOR for the costs of locating, repairing damage not 

due to the failure of CONTRACTOR to exercise reasonable care, and removing or relocating such 

utility facilities not indicated in the plans and specifications with reasonable accuracy, and for 

equipment on the project necessarily idled during such work. CONTRACTOR shall not be 

assessed liquidated damages for delay in completion of the project, when such delay was caused 

by the failure of AGENCY or the owner of a utility to provide for removal or relocation of such 

utility facilities. 

B. To the extent that the work requires trenches in excess of five feet (5’) and is estimated to cost 

more than $25,000, prior to any excavation, CONTRACTOR must provide the AGENCY, or a 

registered civil or structural engineer employed by the AGENCY to whom authority has been 

delegated to accept such plans, a detailed plan showing the design of shoring, bracing, sloping, or 

other provisions to be made for worker protection from the hazard of caving ground during the 

excavation of such trench or trenches. If such plan varies from the shoring system standards, the 

plan shall be prepared by a registered civil or structural engineer. Nothing in this section shall be 

deemed to allow the use of a shoring, sloping, or protective system less effective than that required 

by the Construction Safety Orders. 

C. This AGREEMENT is further subject to Public Contract Code Section 7104 with regard to any 

trenches deeper than four feet (4’) involved in the proposed work as follows: 

CONTRACTOR shall promptly, and before the following conditions are disturbed, notify 

AGENCY, in writing, of any: 

(1)  Material that CONTRACTOR believes may be hazardous waste, as defined in 

Section 25117 of the Health and Safety Code, which is required to be removed to a 

Class I, Class II, or Class III disposal site in accordance with existing law. 
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(2)  Subsurface or latent physical conditions at the site differing from those indicated 

by all available information provided prior to the deadline for submission of bids. 

(3)  Unknown physical conditions at the site of any unusual nature, different materially 

from those ordinarily encountered and generally recognized as inherent in work of 

the character provided for in the contract. 

AGENCY shall promptly investigate the conditions, and if it finds that the conditions do materially 

so differ, or involve hazardous waste, and cause a decrease or increase in CONTRACTOR’s cost 

of, or the time required for, performance of any part of the work, AGENCY shall issue a change 

order under the procedures described in this AGREEMENT. 

In the event that a dispute arises between AGENCY and CONTRACTOR whether the conditions 

materially differ, or involve hazardous waste, or cause a decrease or increase in CONTRACTOR’s 

cost of, or time required for, performance of any part of the work, CONTRACTOR shall not be 

excused from any scheduled completion date provided in the AGREEMENT, but shall proceed 

with all work to be performed under the AGREEMENT. CONTRACTOR shall retain any and all 

rights provided either by contract or by law which pertain to the resolution of disputes and protests 

between the contracting parties. 

ARTICLE VI: Insurance 

A. With respect to performance of work under this AGREEMENT, CONTRACTOR shall 

maintain, and shall require all of its subcontractors to maintain, insurance as required by Section E 

“Standard Specifications” of the Contract Documents. 

B. This AGREEMENT is further subject to Workers’ Compensation obligations, including, but 

not limited to, California Labor Code Sections 1860 and 1861 as follows: 

CONTRACTOR shall take out and maintain, during the life of this contract, Worker’s 

Compensation Insurance for all of CONTRACTOR’s employees employed at the site of 

improvement; and, if any work is sublet, CONTRACTOR shall require the subcontractor similarly 

to provide Worker’s Compensation Insurance for all of the latter’s employees, unless such 

employees are covered by the protection afforded by CONTRACTOR. CONTRACTOR and any 

of CONTRACTOR’s subcontractors shall be required to provide AGENCY with a written 

statement acknowledging its obligation to secure payment of Worker’s Compensation Insurance 

as required by Labor Code § 1861; to wit: ‘I am aware of the provisions of Section 3700 of the 

Labor Code which require every employer to be insured against liability for workers’ 

compensation or to undertake self-insurance in accordance with the provisions of that code, and I 

will comply with such provisions before commencing the performance of the work of this 

contract.’ If any class of employees engaged in work under this AGREEMENT at the site of the 

Project is not protected under any Worker’s Compensation law, CONTRACTOR shall provide 

and shall cause each subcontractor to provide adequate insurance for the protection of employees 

not otherwise protected. CONTRACTOR shall indemnify and hold harmless AGENCY for any 

damage resulting from failure of either CONTRACTOR or any subcontractor to take out or 

maintain such insurance. 
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ARTICLE VII: Indemnification 

To the fullest extent permitted by law, CONTRACTOR shall, at its sole cost and expense, fully 

defend, indemnify and hold harmless AGENCY, its authorized representatives and their respective 

subsidiaries, affiliates, members, directors, officers, employees and agents (collectively, the 

“Indemnitees”) from and against any and all claims, actions, demands, costs, judgments, liens, 

penalties, liabilities, damages, losses, and expenses, including but not limited to any fees of 

accountants, attorneys or other professionals (collectively “Liabilities”), arising out of, in 

connection with, resulting from or related to, any act, omission, fault or negligence of 

CONTRACTOR, CONTRACTOR’s Representative, or any of its officers, agents, employees, 

Subcontractors or Suppliers, or any person or organization directly or indirectly employed by any 

of them (Collectively, the “Indemnitors”), in connection with or relating to or claimed to be in 

connection with or relating to the work performed under this AGREEMENT. 

If CONTRACTOR is a joint venture or partnership, each venturer or partner shall be jointly and 

severally liable for any and all of the duties and obligations of CONTRACTOR that are assumed 

under or arise out of this AGREEMENT. Each of such venturers or partners waives notice of the 

breach or non-performance of any undertaking or obligation of CONTRACTOR contained in, 

resulting from or assumed under this AGREEMENT, and the failure to give any such notice shall 

not affect or impair such venturer’s or partner’s joint and several liability hereunder.  

ARTICLE VIII: Binding Effect 

AGENCY and CONTRACTOR each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto and to its partners, successors, assigns, and legal 

representatives in respect of all covenants, agreements, and obligations contained in the Contract 

Documents. This AGREEMENT is not assignable nor the performance of either party’s duties 

delegable without the prior written consent of the other party. Any attempted or purported 

assignment or delegation of any of the rights of obligations of either party without the prior written 

consent of the other shall be void and of no force and effect. 

ARTICLE IX: Dispute Resolution 

A. Any court action arising out of this AGREEMENT shall be filed in the Los Angeles County 

Superior Court. Any alternative dispute resolution proceeding arising out of this AGREEMENT 

shall be heard in the County of Los Angeles. 

B. AGENCY shall have full authority to compromise or otherwise settle any claim relating to this 

AGREEMENT or any part hereof at any time. AGENCY shall provide timely notification to 

CONTRACTOR of the receipt of any third-party claim relating to this AGREEMENT. AGENCY 

shall be entitled to recover its reasonable costs incurred in providing the notification required by 

this section. 

C. This AGREEMENT is further subject to the provisions of Article 1.5 (commencing at Section 

20104) of Division 2, Part 3 of the Public Contract Code regarding the resolution of public works 

claims of less than $375,000. Article 1.5 mandates certain procedures for the filing of claims and 

supporting documentation by CONTRACTOR, for the response to such claims by the AGENCY, 

for a mandatory meet and confer conference upon the request of CONTRACTOR, for mandatory 
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nonbinding mediation in the event litigation is commenced, and for mandatory judicial arbitration 

upon the parties’ failure to resolve the dispute through mediation. This AGREEMENT hereby 

incorporates the provisions of Article 1.5 as though fully set forth herein. 

ARTICLE X: Independent CONTRACTOR 

CONTRACTOR is and shall at all times remain as to AGENCY, a wholly independent 

CONTRACTOR. Neither AGENCY nor any of its agents shall have control of the conduct of 

CONTRACTOR or any of CONTRACTOR’s employees, except as herein set forth. 

CONTRACTOR shall not at any time or in any manner represent that it or any of its agents or 

employees are in any manner agents or employees of AGENCY. 

ARTICLE XI: Taxes 

CONTRACTOR is responsible for paying all retail, sales and use, transportation, export, import, 

special or other taxes and duties applicable to, and assessable against any work, materials, 

equipment, services, processes and operations incidental to or involved in this AGREEMENT. The 

CONTRACTOR is responsible for ascertaining and arranging to pay such taxes and duties. The 

prices established in this AGREEMENT shall include compensation for any taxes the 

CONTRACTOR is required to pay by laws and regulations in effect as of the execution of this 

AGREEMENT. 

ARTICLE XII: Notices 

All notices and communications shall be sent in writing to the parties at the following addresses: 

AGENCY: SOHEIL SHEIKHLAR CONTRACTOR: [INSERT CONTACT] 

CITY OF CALABASAS CONTRACTOR’S BUSINESS NAME 

100 Civic Center Way Mailing Address 

Calabasas, CA 91302-3172 City, State, Zip Code 

ARTICLE XIII: Entire Agreement 

This AGREEMENT supersedes any and all other agreements, either oral or written, between the 

parties and contains all of the covenants and agreements between the parties pertaining to the work 

of improvements described herein. Each party to this AGREEMENT acknowledges that no 

representations, inducements, promises or agreements, orally or otherwise, have been made by any 

party, or anyone acting on behalf of any party, which are not embodied herein, and that any other 

agreement, statement or promise not contained in this AGREEMENT shall not be valid or binding. 

Any modification of this AGREEMENT will be effective only if signed by the party to be charged. 

The benefits and obligations of this AGREEMENT shall inure to and be binding upon the 

representatives, agents, partners, heirs, successors and assigns of the parties hereto. This 

AGREEMENT shall be construed pursuant to the laws of the State of California. 
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ARTICLE XIV: Authority to Contract 

The signatories hereto represent that they are authorized to sign on behalf of the respective parties 

they represent and are competent to do so, and each of the parties hereto hereby irrevocably waives 

any and all rights to challenge signatures on these bases. 

ARTICLE XV: General Provisions 

A. All reports, documents or other written material (“written products” herein) developed by 

CONTRACTOR in the performance of this Agreement shall be and remain the property of 

AGENCY without restriction or limitation upon its use or dissemination by AGENCY. 

CONTRACTOR may take and retain copies of such written products as desired, but no such 

written products shall be the subject of a copyright application by CONTRACTOR. 

B. In the performance of this Agreement, CONTRACTOR shall not discriminate against any 

employee, subcontractor, or applicant for employment because of race, color, creed, religion, sex, 

marital status, sexual orientation, national origin, ancestry, age, physical or mental disability, 

medical condition or any other unlawful basis.  

C. The captions appearing at the commencement of the sections hereof, and in any paragraph 

thereof, are descriptive only and for convenience in reference to this Agreement. Should there be 

any conflict between such heading, and the section or paragraph at the head of which it appears, 

the section or paragraph hereof, as the case may be, and not such heading, shall control and govern 

in the construction of this Agreement. Masculine or feminine pronouns shall be substituted for the 

neuter form and vice versa, and the plural shall be substituted for the singular form and vice versa, 

in any place or places herein in which the context requires such substitution(s). 

D. The waiver by AGENCY or CONTRACTOR of any breach of any term, covenant or condition 

herein contained shall not be deemed to be a waiver of such term, covenant or condition or of any 

subsequent breach of the same or any other term, covenant or condition herein contained. No term, 

covenant or condition of this Agreement shall be deemed to have been waived by AGENCY or 

CONTRACTOR unless in writing. 

E. Each right, power and remedy provided for herein or now or hereafter existing at law, in equity, 

by statute, or otherwise shall be cumulative and shall be in addition to every other right, power, or 

remedy provided for herein or now or hereafter existing at law, in equity, by statute, or otherwise. 

The exercise, the commencement of the exercise, or the forbearance of the exercise by any party 

of any one or more of such rights, powers or remedies shall not preclude the simultaneous or later 

exercise by such party of any of all of such other rights, powers or remedies. 

F. CONTRACTOR shall maintain any and all ledgers, books of account, invoices, vouchers, 

canceled checks, and other records or documents evidencing or relating to charges for services or 

expenditures and disbursements charged to AGENCY under this Agreement for a minimum of 

three (3) years, or for any longer period required by law, from the date of final payment to 

CONTRACTOR under this Agreement. All such documents shall be made available for 

inspection, audit, and/or copying at any time during regular business hours, upon oral or written 

request of AGENCY. In addition, pursuant to Government Code Section 8546.7, if the amount of 

public funds expended under this Agreement exceeds ten thousand dollars, all such documents and 
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this Agreement shall be subject to the examination and audit of the State Auditor, at the request of 

AGENCY or as part of any audit of AGENCY, for a period of three (3) years after final payment 

under the Agreement. 

 

IN WITNESS WHEREOF the parties hereto for themselves, their heirs, executors, administrators, 

successors, and assigns do hereby agree to the full performance of the covenants herein contained 

and have caused this AGREEMENT to be executed in duplicate by setting hereunto their names, 

titles, hands, and seals this _____ day of _______________________, 20__ (Council Action Date 

Here) 

 

CONTRACTOR:   CONTRACTOR’s Business Name 

  

 

 __________________________________________ 

 CONTRACTOR’s Sign Name, Title 

    CONTRACTOR’s License No. XXXXXX 

 

 

 

AGENCY: ________________________________  __________________ 

 Mayor of the   Date 

 City of Calabasas 

 

 ________________________________  __________________ 

 City Manager of the   Date 

 City of Calabasas 

  

 

 ________________________________  __________________ 

 Public Works Director/City Engineer   Date 

 City of Calabasas 

 

 

 

ATTESTED: ________________________________  __________________ 

 City Clerk of the   Date 

 City of Calabasas 

 

APPROVED AS 

TO FORM: ________________________________  __________________ 

 City Attorney of the   Date 

 City of Calabasas 

 

( EXECUTE  IN  DUPLICATE ) 
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CERTIFICATE OF ACKNOWLEDGMENT 

State of California 

County of _____________________ 

On _________________________ before me, _____________________________, personally appeared 

___________________________________ who proved to me on the basis of satisfactory evidence to be 

the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 

he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature_____________________________ (SEAL) 
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PAYMENT BOND 

2025 STREET RESURFACING PROJECT, SPECIFICATION NO. PW2025-06 
IN THE CITY OF CALABASAS, CALIFORNIA 

 
WHEREAS, the City of Calabasas, as AGENCY has awarded to CONTRACTOR’s Business Name, as 

CONTRACTOR, a contract for the above-stated project; 

 

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract, to secure the 

payment of claims of laborers, mechanics, material persons, and other persons as provided by law; 

 

NOW THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held and firmly bound unto 

AGENCY in the sum of DESCRIBE VERBALLY; 50% OF TOTAL CONTRACT AMOUNT—TO BE 

INSERTED BY CONTRACTOR]Dollars ($XXX,XXX.XX)which is one hundred percent (100%) of the 

total contract amount for the above-stated project, for which payment well and truly to be made we bind 

ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

THE CONDITIONS OF THIS OBLIGATION IS SUCH that if CONTRACTOR, its heirs, executors, 

administrators, successors, assigns or subcontractors, shall fail to pay any of the persons named in Civil Code 

Section 9100, or amounts due under the Unemployment Insurance Code with respect to work or labor withheld, 

and to pay over to the Employment Development Department from the wages of employees of the 

CONTRACTOR and its subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with 

respect to such work and labor, that the surety or sureties herein will pay for the same in an amount not exceeding 

the sum specified in this bond, otherwise the above obligation shall be void. In case suit is brought upon this 

bond, SURETY will pay reasonable attorneys’ fees to the plaintiffs and AGENCY in an amount to be fixed by 

the court. 

 

This bond shall inure to the benefit to any of the persons named in Civil Code Section 9100 as to give a right of 

action to such persons or their assigns in any suit brought upon this bond. 

 

The SURETY hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms 

of the contract or the specifications accompanying it shall in any manner affect SURETY’s obligations on this bond. The 

SURETY hereby waives notice of any such change, extension, alteration or addition and hereby waives the requirements of 

Section 2845 of the Civil Code as a condition precedent to any remedies AGENCY may have. 

 

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this ____day of 

___________________, 20__. 

 

CONTRACTOR*  CONTRACTOR’s Signer’s Name, Title 

    CONTRACTOR’s Business Name 

    Mailing Street Address 

    City, State, Zip Code 

    Telephone # 

Surety*   _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address and 

telephone number for the respective authorized representatives. Power of Attorney must be attached. 

( EXECUTE  IN  DUPLICATE ) 
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CERTIFICATE OF ACKNOWLEDGMENT 

State of California 

County of _____________________ 

On _________________________ before me, _____________________________, personally appeared 

___________________________________ who proved to me on the basis of satisfactory evidence to be 

the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 

he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature_____________________________ (SEAL) 
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FAITHFUL PERFORMANCE BOND 

2025 STREET RESURFACING PROJECT, SPECIFICATION NO. PW2025-06 
IN THE CITY OF CALABASAS, CALIFORNIA 

 
KNOW ALL PERSONS BY THESE PRESENTS That CONTRACTOR’s Business Name, hereinafter referred 

to as “CONTRACTOR” as PRINCIPAL, and _____________________, a corporation duly organized and doing 

business under and by virtue of the laws of the State of California and duly licensed for the purpose of making, 

guaranteeing, or becoming sole surety upon bonds or undertakings as Surety, are held and firmly bound unto the 

CITY OF CALABASAS, CALIFORNIA, hereinafter referred to as the “AGENCY” in the sum of DESCRIBE 

VERBALLY; 50% OF TOTAL CONTRACT AMOUNT—TO BE INSERTED BY 

CONTRACTOR]Dollars ($XXX,XXX.XX); which is one hundred percent (100%) of the total contract 

amount for the above stated project; lawful money of the United States of America for the payment of which 

sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, assigns and successors, 

jointly and severally, firmly by these presents. 

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that whereas CONTRACTOR has been awarded 

and is about to enter into a Contract with AGENCY to perform all work required pursuant to the contract 

documents for the project entitled:  2024 STREET RESURFACING PROJECT, SPECIFICATION NO. 

PW2025-06 CONTRACT which Contract is by this reference incorporated herein, and is required by 

AGENCY to give this Bond in connection with the execution of the Contract; 

 

NOW, THEREFORE, if CONTRACTOR and his or her Subcontractors shall well and truly do and perform all 

the covenants and obligations of the Contract on his or her part to be done and performed at the times and in the 

manner specified herein including compliance with all Contract specifications and quality requirements, then 

this obligation shall be null and void, otherwise it shall be and remain in full force and effect; 

 

PROVIDED, that any alterations in the work to be done, or in the material to be furnished, which may be made 

pursuant to the terms of the Contract, shall not in any way release CONTRACTOR or the Surety thereunder, nor 

shall any extensions of time granted under the provisions of the Contract release either CONTRACTOR or said 

Surety, and notice of such alterations of extensions of the Contract is hereby waived by said Surety. 

 

In the event suit is brought upon this Bond by AGENCY and judgment is recovered, said Surety shall pay all 

costs incurred by AGENCY in such suit, including a reasonable attorney’s fee to be fixed by the Court. 

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this _____day of 

______________________________ ,20__. 

 

CONTRACTOR*  CONTRACTOR’s Signer’s Name, Title 

    CONTRACTOR’s Business Name 

    Mailing Street Address 

    City, State, Zip Code 

    Telephone # 

Surety*   _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address and 

telephone number for the respective authorized representatives. Power of Attorney must be attached.  

 

( EXECUTE  IN  DUPLICATE ) 
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CERTIFICATE OF ACKNOWLEDGMENT 

State of California 

County of _____________________ 

On _________________________ before me, _____________________________, personally appeared 

___________________________________ who proved to me on the basis of satisfactory evidence to be 

the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 

he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature_____________________________ (SEAL) 
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MAINTENANCE BOND 

2025 STREET RESURFACING PROJECT, SPECIFICATION NO. PW2025-06 
IN THE CITY OF CALABASAS, CALIFORNIA 

 

KNOW ALL PERSONS BY THESE PRESENTS THAT WHEREAS, the City of Calabasas, as AGENCY 

has awarded to CONTRACTOR’s Business Name, as CONTRACTOR, a contract for the above-stated 

project. 

 

AND WHEREAS, CONTRACTOR is required to furnish a bond in connection with the contract 

guaranteeing maintenance thereof; 

 

NOW, THEREFORE, we, the undersigned CONTRACTOR and SURETY, are held firmly bound unto 

AGENCY in the sum of [describe verbally, 50% of total contract amount here] DESCRIBE VERBALLY; 

50% OF TOTAL CONTRACT AMOUNT—TO BE INSERTED BY CONTRACTOR]Dollars 

($XXX,XXX.XX), which is fifty percent (50%) of the total contract amount for the above-stated project to 

be paid to AGENCY, its successors and assigns, for which payment well and truly to be made, we bind 

ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, firmly by 

these presents. 

 

THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if CONTRACTOR shall remedy without 

cost to AGENCY any defects which may develop during a period of one (1) year from the date of 

recordation of the Notice of Completion of the work performed under the contract, provided such defects 

are caused by defective or inferior materials or work, then this obligation shall be void; otherwise it shall 

be and remain in full force and effect. In case suit is brought upon this bond, SURETY will pay reasonable 

attorneys’ fees to the AGENCY in an amount to be fixed by the court. 

 

IN WITNESS WHEREOF the parties hereto have set their names, titles, hands, and seals this____ day of 

__________________________, 20__. 
 

CONTRACTOR*  CONTRACTOR’s Signer’s Name, Title 

    CONTRACTOR’s Business Name 

    Mailing Street Address 

    City, State, Zip Code 

    Telephone # 

Surety*   _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 _________________________________________________ 

 

*Provide CONTRACTOR and SURETY name, address and telephone number and the name, title, address 

and telephone number for the respective authorized representatives. Power of Attorney must be attached.  
 

( EXECUTE  IN  DUPLICATE ) 
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CERTIFICATE OF ACKNOWLEDGMENT 

State of California 

County of _____________________ 

On _________________________ before me, _____________________________, personally appeared 

___________________________________ who proved to me on the basis of satisfactory evidence to be 

the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 

he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 

signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, 

executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 

paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature_____________________________ (SEAL) 
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NON-COLLUSION AFFIDAVIT 
 
The undersigned declares: 
 
I am the _____________________ of ___________________, the party making the foregoing bid. 
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has 
not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder 
has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else 
to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or 
any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted 
his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 
relative thereto, to any corporation, partnership, company, association, organization, bid depository, 
or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not 
pay, any person or entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on the ___ day __________________, 20__ at 
____________________, California. 
 
 
        ____________________________________ 
        CONTRACTOR’s Signer’s Name 
 
        ____________________________________ 
        CONTRACTOR’s Signer’s Title 
 
        ____________________________________ 
        CONTRACTOR’s Business Name 

 

Business Address:  

CONTRACTOR’s Business Name  

Mailing Street Address 

City, State, Zip Code  

Telephone #  
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WORKERS’ COMPENSATION INSURANCE CERTIFICATE 
 
The CONTRACTOR shall execute the following form as required by the California Labor Code, 
Sections 1860 and 1861: 
 

I am aware of the provisions of Section 3700 of the Labor Code which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. 
 

 

DATE:_________________   CONTRACTOR’s Business Name 

 

 
 By:____________________________________ 

     (Signature) 
 
     ____________________________________ 
     (Title) 

 
 

Attest: 
  
 By:____________________________________ 

     (Signature) 
 
     ____________________________________ 
     (Title) 

 
 
NOTE: See Section 7 Responsibility of the CONTRACTOR, Paragraph 7-3 of the Standard 
Specifications for insurance carrier rating requirements. 
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ENDORSEMENTS TO INSURANCE POLICY 
 

Name of Insurance Company:_________________________________________________ 

 

Policy Number:___________________________________ 

 

Effective Date:______________________ 

 

The following endorsements are hereby incorporated by reference into the attached Certificate of 

Insurance as though fully set forth thereon: 

 
1. The naming of an additional insured as herein provided shall not affect any recovery 

to which such additional insured would be entitled under this policy if not named 
as such additional insured, and 

2. The additional insured named herein shall not be held liable for any premium or 
expense of any nature on this policy or any extensions thereof, and 

3. The additional insured named herein shall not by reason of being so named be 
considered a member of any mutual insurance company for any purpose 
whatsoever, and 

4. The provisions of the policy will not be changed, suspended, canceled or otherwise 
terminated as to the interest of the additional insured named herein without first 
giving such additional insured twenty (20) days’ written notice. 

5. Any other insurance held by the additional insured shall not be required to 
contribute anything toward any loss or expense covered by the insurance, which is 
referred to by this certificate. 

 6. The company provided insurance for this certificate is a company licensed to 
do business in the State of California with a Best’s rating of A+ VIII or greater.
  

 
It is agreed that the City of Calabasas, its officers and employees, are included as Additional 
Insureds under the contracts of insurance for which the Certificate of Insurance is given. 

 
 
      _________________________________________ 

       Authorized Insurance Agent 

 

 

Date:____________________________________ 
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SECTION E – STANDARD SPECIFICATIONS 

 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

 

STANDARD SPECIFICATIONS 

 

0-1 INCORPORATION OF GREENBOOK. The latest edition of the Standard Specifications 

for Public Works Construction (“SSPWC” or “Greenbook”) shall be incorporated by reference 

into these Standard Specifications, with the exception of Part 1 “General Provisions” which shall 

be replaced in its entirety by the following provisions. To the extent that anything in these Standard 

Specifications conflicts with the terms or requirements of the SSPWC, these provisions shall 

control. 

1-1 TERMS. Unless otherwise stated, the words directed, required, permitted, ordered, 

instructed, designated, considered necessary, prescribed, approved, acceptable, satisfactory, or 

words of like meaning, refer to actions, expressions, and prerogatives of the Engineer. 

1-2 DEFINITIONS 

 Acceptance – The AGENCY’s formal written acceptance of a project that has been 

completed in all respects in accordance with the plans and specifications and any 

modifications thereof. 

Addendum – Written or graphic instrument issued prior to the opening of Bids which 

clarifies, corrects, or changes the bidding or Contract Documents. The term Addendum 

shall include bulletins and all other types of written notices issued to potential bidders prior 

to opening of Bids. 

 AGENCY – The City of Calabasas. 

 Agent – Shall include persons and companies, other than the CONTRACTOR, retained by 

the City to perform design and construction services in relation to the Work. 

Agreement – See Contract. 

 Assessment Act Contract – A Contract financed by special assessments authorized under 

a State Act or procedural ordinance of a City of County. 

 Base – A layer of specified material of planned thickness placed immediately below the 

pavement or surfacing. 

 Bid – The offer or proposal of the Bidder submitted on the prescribed form setting forth 

the prices for the Work. 

 Bidder – Any individual, firm, partnership, corporation, or combination thereof, 

submitting a Bid for the Work, acting directly or through a duly authorized representative. 
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 Board – The officer or body constituting the awarding authority of the AGENCY. 

 Bond – Bid, performance, and payment bond or other instrument of security. 

 Cash Contract – A Contract financed by means other than special assessments. 

 Change Order – A written order to the CONTRACTOR signed by the AGENCY directing 

an addition, deletion, or revision in the Work, or an adjustment in the Contract Price or the 

Contract time issued after the effective date of the Contract. A Change Order may or may 

not also be signed by the CONTRACTOR. 

 City – The City of Calabasas, California, as the AGENCY and Owner.  

 City Council – City Council of the City of Calabasas, California. 

Code – The terms Government Code, Labor Code, etc., refer to codes of the State of 

California. 

 Construction Manager – Persons and/or company retained by the City to perform 

construction management services. 

Contract – The written agreement between the AGENCY and the CONTRACTOR 

covering the Work. 

 Contract Documents – Including, but not limited to: the Contract, any Addendum (which 

pertain to the contract documents), Notice Inviting Bids, Instructions to Bidders; Bid 

(including documentation accompanying the Bid and any post-bid documentation 

submitted prior to the Notice of Award) when attached as an exhibit to the Contract, the 

Bonds, the general conditions, permits from other agencies, the Special Provisions, the 

Plans, Standard Plans, Standard Specifications, Reference Specifications, and all 

Modifications issued after the execution of the Contract. 

 CONTRACTOR – The individual, partnership, corporation, joint venture, or other legal 

entity having a Contract with the AGENCY to perform the Work. In the case of work being 

done under permit issues by the AGENCY, the permittee shall be construed to be the 

CONTRACTOR. The term “prime CONTRACTOR” shall mean CONTRACTOR. 

 Contract Price – The total amount of money for which the Contract is awarded. 

 Contract Unit Price – The amount stated in the Bid for a single unit of an item of work. 

 County Sealer – The Sealer of Weights and Measures of the county in which the Contract 

is let. 

 Days – Days shall mean consecutive calendar’s days unless otherwise specified. 

 Design Engineer – Persons and/or company retained by the City to perform engineering 

design services.  

Due Notice – A written notification, provided in due time, of a proposed action, where the 

contract requires such notification within a specified time (usually 48 hours or two working 

days) prior to the commencement of the contemplated action. 

Electrolier – Street light assembly complete, including foundation, standard, luminaire 

arm, luminaire, etc. 
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 Engineer – The City Engineer of the City of Calabasas, or his/her authorized 

representative. 

 Geotechnical Engineer – Person licensed to practice Soils Engineering or Geotechnical 

Engineering pursuant to the laws of the State of California and retained by the AGENCY 

during construction. 

Geotextile – Synthetic fiber used in civil engineering applications, serving the primary 

functions of separation and filtration. 

 House Connection Sewer – A sewer, within a public street or right-of-way, proposed to 

connect any parcel, lot or part of a lot with a mainline sewer. 

 House Sewer – A sewer, wholly within private property, proposed to connect any building 

to a house connection sewer. 

 Luminaire – The lamp housing including the optical and socket assembles (and ballast if 

so specified). 

 Luminaire Arm – The structural member, bracket, or mast arm, which, mounted on the 

standard, supports the luminaire. 

 Modification – Includes Change Orders and Supplemental Agreements. A Modification 

may only be issued after the effective date of the Contract. 

 Notice of Award – The written notice by the AGENCY to the successful Bidder stating 

that upon compliance by it with the required conditions, the AGENCY will execute the 

Contract. 

 Notice to Proceed – A written notice given by the AGENCY to the CONTRACTOR fixing 

the date on which the Contract time will start. 

 Person – Any individual, firm, association, partnership, corporation, trust, joint venture, 

or other legal entity. 

 Plans – The drawings, profiles, corss sections, working drawings, and supplemental 

drawings, or reproductions thereof, approved by the Engineer, which show the location, 

character, dimensions, or details of the Work. 

 Private Contract – Work subject to AGENCY inspection, control, and approval, 

involving private funds, not administered by the AGENCY. 

 Prompt – The briefest interval of time required for a considered reply, including time 

required for approval by a governing body. 

Proposal – See Bid. 

 Reference Specifications – Those bulletins, standards, rules, methods of analysis or test, 

codes, and specifications of other agencies, engineering societies, or industrial associations 

referred to in the Contract Documents. These refer to the latest edition, including 

amendments in effect and published at the time of advertising the project or issuing the 

permit, unless specifically referred to by edition, volume, or date. 

 Roadway – The portion of a street reserved for vehicular use. 
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 Service Connection – Service connections are all or any portion of the conduit, cable, or 

duct, including meter, between a utility distribution line and an individual consumer. 

 Sewer – Any conduit intended for the reception and transfer of sewage and fluid industrial 

waste. 

 Special Provisions – Additions and revisions to the Standard Specifications setting for the 

conditions and requirements peculiar to the Work. 

 Specifications – Standard Specifications, Reference Specifications, Special Provisions, 

and specifications in Supplemental Agreements between the CONTRACTOR and the 

Board. 

 Standard – The shaft or pole used to support street lightin luminaire, traffic signal heads, 

mast arms, etc. 

 Standard Plans – “Standard Plans for Public Works Construction” or “SSPWC” – Latest 

edition of the Southern California Chapter of the American Public Works Association. 

 State Standard Specifications (“SSS”) – Standard Specifications prepared by the State 

of California, Business and Transportation Agency, Department of Transportation. 

State Standard Plans (“SSP”) – Standard Plans prepared by State of California, Business 

and Transportation Agency, Department of Transportation.  

State – State of California. 

 Storm Drain – Any conduit and appurtenances intended for the reception and transfer of 

storm water. 

 Street – Any road, highway, parkway, freeway, alley, walk, or way. 

 Subbase – A layer of specified materials of planned thickness between a base and the 

subgrade. 

 Subcontractor – An individual, firm, or corporation having a direct contract with the 

CONTRACTOR or with any other Subcontractor for the performance of a part of the Work. 

 Subgrade – For roadways, that portion of the roadbed on which pavement, surfacing, base, 

subbase, or a layer of other materials is placed. For structures, the soil prepared to support 

a structure. 

 Supervision – Supervision, where used to indicate supervision by the Engineer, shall mean 

the performance of obligations, and the exercise of rights, specifically imposed upon and 

granted to the AGENCY in becoming a party to the Contract. Except as specifically stated 

herein, supervision by the AGENCY shall not mean active and direct superintendence of 

details of the Work. 

 Supplemental Agreement – A written amendment of the Contract Documents signed by 

both parties. 

 Surety – Any individual, firm, or corporation, bound with and for the CONTRACTOR for 

the acceptable performance, execution, and completion of the Work, and for the 

satisfaction of all obligations incurred. 
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 Tonne – Also referred to as “metric ton” — Represents a unit of measure in the 

International System of Units equal to 1,000 kilograms. 

 Utility – Tracks, overhead or underground wires, pipeline, conduits, ducts, or structures, 

sewers, or storm drains owned, operated, or maintained in or across a public right of way 

or private easement. 

 Work – That which is proposed to be constructed or done under the Contract or permit, 

including the furnishing of all labor, materials, equipment, and services. 

Working Days – Any days, except: (1) Saturdays, Sundays, legal holidays on which 

Calabasas City Hall is closed for business; (2) days when work is suspended by the 

Engineer for reasons unrelated to the performance of the CONTRACTOR, and provided 

in Subsections 6-3 and 6-3.1; and (3) days determined to be non-working in accordance 

with Section 6-7 “Time of Completion” 

1-3 ABBREVIATIONS 

1-3.1 Common Usage Terms. These Standard Specifications incorporate by reference the list 

of common usage terms in the edition of the “Standard Plans for Public Works Construction” 

with the following additions: 

 

  ARAM Asphalt Rubber Aggregate Membrane 

 

  ARHM Asphalt Rubber Hot Mix 

 

1-3.3 Institutions. These Standard Specifications incorporate by reference the list of 

commonly used institution terms in the edition of the “Standard Plans for Public Works 

Construction” (aka the Greenbook) with the following additions:  
 
ACI American Concrete Institute  
  
AGCA Associated General CONTRACTORs of America  
  
APWA American Public Works Association  
  
ASME American Society of Mechanical Engineers  
  
CRSI Concrete Reinforcing Steel Institute  
  
CSI  Construction Specifications Institute 
  
IEEE Institute of Electric and Electronic Engineers  
   
NFPA National Fire Protection Association  
  
SSS State of California Standard Specifications, latest edition, Department of Transportation 
  
SSP State of California Standard Plans, latest edition, Department of Transportation.  
  
SSPWC Standard Specifications for Public Works Construction  
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NEMA National Electrical Manufacturers Association 

 

1-4 UNITS OF MEASURE 

1-4.1 General. The International System of Units, also referred to as SI or the metric system, 

is the principal measurement system in these specifications and shall be used for construction, 

unless otherwise stated in the Contract Documents. U.S. Standard Measures, also called U.S. 

Customary System, are included in parenthesis. SI units and U.S. Standard Measures in 

parenthesis may or may not be exactly equivalent. If U.S. Standard Measures are specified for 

use in the contract documents, then all values used for construction shall be U.S. Standard 

Measures shown in parenthesis. However, certain materials specifications and test 

requirements contained herein use SI units specifically and conversions to U.S. Standard 

Measures have not been included in these circumstances. When U.S. Standard Measures are 

not included in parenthesis, then the SI units shall control. 

Reference is also made to ASTM E 380 for definitions of various units of the SI system and a 

more extensive set of conversion factors. 

1-4.2 Units of Measure and Their Abbreviations. 

U.S. Customary Unit                             Equal To 

(Abbreviations) 

SI Unit 

(Abbreviations) 

1 mil (= 0.0001 in)  .................................................  25.4 micrometer (μm) 

1 inch (in)  ..............................................................  25.4 millimeter (mm) 

1 inch (in)  ..............................................................  2.54 centimeter (cm) 

1 foot (ft) ................................................................  0.3048 meter (m) 

1 yard (yd)  .............................................................  0.9144 meter (m) 

1 mile (mi)  .............................................................  1.6093 kilometer (km) 

1 square foot (ft2)  ...................................................  0.0929 square meter (m2) 

1 square yard (yd2)  .................................................  0.8361 square meter (m2) 

1 cubic foot (ft3)  .....................................................  0.0283 cubic meter (m3) 

1 cubic yard (yd3)  ..................................................  0.7646 cubic meter (m3) 

1 acre  .....................................................................  0.4047 hectare (ha) 

1 U.S. gallon (gal)  .................................................  3.7854 Liter (L) 

1 fluid ounce (fl. oz.)  .............................................  29.5735 milliliter (mL) 

1 pound mass (lb) (avoirdupois)  ............................  0.4536 kilogram (kg) 

1 ounce mass (oz)  ..................................................  0.02835 kilogram (kg) 

1 Ton (= 2000 lb avoirdupois)  ...............................  .09072 Tonne (= 907 kg) 

1 Poise  ...................................................................  0.1 pascal ̇ second (Pa ̇ s) 

1 centistoke (cs)  .....................................................  1 square millimeters per second (mm2/s) 

1 pound force (lbf)  .................................................  4.4482 Newton (N) 
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U.S. Customary Unit                             Equal To 

(Abbreviations) 

SI Unit 

(Abbreviations) 

1 pounds per square inch (psi)  ...............................  6.8948 Kilopascal (kPa) 

1 pound force per foot (lbf/ft)  ................................  1.4594 Newton per meter (N/m) 

1 foot-pound force (ft-lbf)  .....................................  1.3558 Joules (J) 

1 foot-pound force per second ([ft-lbf]/s)  ..............  1.3558 Watt (W) 

1 part per million (ppm) 1 milligram /liter (mg/L) 

 

Temperature Units and Abbreviations 

Degree Fahrenheit ( ̊ F):   Degree Celsius ( ̊ C): 

̊ F = (1.8 x  ̊ C) + 32   ̊ C = (̊ F – 32) / 1.8 

 

SI Units (abbreviation) Commonly Used in Both Systems 

1 Ampere (A) 

1 Volt (V) 

1 Candela (cd) 

1 Lumen (lm) 

1 second (s) 

 

Common Metric Prefixes 

kilo (k)  .....................................................  103 

centi (c)  ....................................................  10-2 

milli (m)  ...................................................  10-3 

micro (μ)  ..................................................  10-6 

nano (n)  ....................................................  10-9 

pico (p)  ....................................................  10-12 
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1-5 SYMBOLS 

Δ Delta, the central angle or angle between tangents 

∠ Angle 

% Percent 

′ Feet or minutes 

″ Inches or seconds 

1 Number 

/ per or (between words) 

̊ Degree 

PL Property line 

CL Centerline 

SL Survey line or station line 

 

SECTION 2 – SCOPE AND CONTROL OF WORK 

2-1 AWARD AND EXECUTION OF CONTRACT. Award and execution of Contract will be 
as provided for in the Specifications, Instructions to Bidders, or Notice Advertising for Bids. The 
City reserves the right to reject any or all proposals.  

2-1.1 Investigation Of Site Conditions. Prior to submittal of the bid, Bidders must visit the 
site of work and complete their own investigations to satisfy themselves as to the existing 
conditions affecting the work to be done under these specifications. If the bidder chooses not 
to visit the site or conduct investigations, he will, nevertheless, be charged with the knowledge 
of conditions which reasonable inspection and investigation would have disclosed. 

After the project is awarded the CONTRACTOR shall carefully study and compare the 
Contract Documents with each other and with information available to the CONTRACTOR 
and furnished by the Owner and shall immediately notify the Engineer of errors, 
inconsistencies or omissions discovered. If the CONTRACTOR performs any construction 
activity knowing it involves a recognized error, inconsistency or omission in the Contract 
Documents without such notice to the Engineer, the CONTRACTOR shall assume appropriate 
responsibility for such performance and may assume responsibility for the full costs for 
correction. 

The CONTRACTOR shall make field measurements and verify field conditions and shall 
carefully compare such field measurements and conditions and other information known to the 
CONTRACTOR with the Contract Documents before commencing activities. Errors, 
inconsistencies or omissions discovered shall be reported to the Engineer immediately. 

When existing conditions are encountered which, in the opinion of the Engineer, require 
temporary suspension of work for design modifications or for other determinations to be made, 
the CONTRACTOR shall move to other areas of work until such determinations are made at 
no cost to the City. No additional compensation will be allowed by reason of such temporary 
suspension of work, or modifications to work, except as noted in Section 3 of these Standard 
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Specifications (“Changes in Work”) for specific items of work not included in the bid. 
Appropriate extension of item for completion may be allowed where justification in the opinion 
of the Engineer. 

2-1.2 Award of Contract. The Contract will be awarded, if at all, to the lowest responsible 
and responsive Bidder determined as provided on the Proposal Form, whose proposal complies 
with all the requirements prescribed. Such award, if made, will be made within the number of 
days stated in the proposal form. Refusal or failure to deliver the executed contract, bonds, or 
insurance in the form provided in the Contract and approved by the AGENCY’s attorney 
within the time provided herein shall be cause, at the AGENCY’s option, for the annulment of 
the award and forfeiture of the bid security. In such event, the AGENCY may successively 
award the Contract to the next lowest responsible and responsive Bidder until a properly 
executed Contract, bonds, and insurance is obtained, or it may at any time reject all remaining 
bids and proceed as provided by law. The refusal or failure of a successive lowest responsible 
and responsive Bidder to execute the Contract may, at the AGENCY’s option, result in an 
annulment of the award to that Bidder and the forfeiture of that Bidder’s bid security. The 
periods of time specified above within which the award of the Contract may be made shall be 
subject to extension for such further period as may be agreed upon in writing between the 
AGENCY and the concerned Bidder.  
 
The AGENCY reserves the right to waive any irregularities. 
 
Within ten (10) calendar days after the date of the Notice of Award, the CONTRACTOR shall 
execute and return the following contract documents to the AGENCY:  
 
 Contract Agreement (in duplicate)  
 Faithful Performance Bond (in duplicate) 
 Maintenance Bond (in duplicate)  
 Payment Bond (in duplicate)  
 Public Liability and Property Damage Insurance Certificate (two original) 
 Additionally Insured Endorsement  
 Workers’ Compensation Insurance Certificate (two original)  
 
A corporation to which an award is made may be required, before the Contract agreement is 

executed by the AGENCY, to furnish evidence of its corporate existence, of its right to enter 

into contracts in the State of California, and that the officers signing the contract and bonds for 

the corporation have the authority to do so. 

2-2 ASSIGNMENT. No Contract or portion thereof may be assigned without consent of the 

Board, except that the CONTRACTOR may assign money due or which will accrue to it under the 

Contract. If given written notice, such assignment will be recognized by the Board to the Extent 

permitted by law. Any assignment of money shall be subject to all property withholdings in favor 

of the AGENCY and to all deductions provided for in the Contract. All money withheld, whether 

assigned or not, shall be subject to being used by the AGENCY for completion of the Work, should 

the CONTRACTOR be in default. 
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2-3 SUBCONTRACTS. 

2-3.1 General. Each Bidder shall comply with the the Public Contract Code including Sections 

4100 through 4113. The following excerpts or summaries of some of the requirements of this 

Chapter are included below for information: 

 The Bidder shall set for the in the Bid, as provided in 4104: 

 “(a) The name and location of the place of business of each subcontractor who will perform 

work or labor or render service to the prime CONTRACTOR in or about the construction of 

the work or improvement, or a subcontractor licensed by the State of California who, under 

subcontract to the prime CONTRACTOR, specially fabricates and installs a portion of the 

work or improvement according to detailed drawings contained in the plans and specifications, 

in an amount in excess of one-half of 1 percent of the prime CONTRACTOR’s total bid, or, in 

the case of bids or offers for the construction of streets or highways, including bridges, in 

excess of one-half of 1 percent of the prime CONTRACTOR’s total bid or ten thousand dollars 

($10,000), whichever is greater.” 

 “(b) The portion of the work which will be done by each such subcontractor under this act. The 

prime CONTRACTOR shall list only one subcontractor for each such portion as is defined by 

the prime CONTRACTOR in his bid.” 

Subcontracting of more than one-half of one percent of the work for which no Subcontractor 

was designated in the original Bid will be allowed only in cases of public emergency or 

necessity and only after the Engineer makes a written finding of circumstances constituting 

public emergency or necessity. 

The CONTRACTOR must obtain written consent of the City Council to substitute a 

Subcontractor designated in the original Bid, to permit any subcontract to be assigned or 

transferred, or to otherwise allow a subcontract to be performed by anyone other than the 

originally designated Subcontractor.  

A violation of any of the above provisions will be considered a violation of the Contract, and 

the City may cancel the Contract and collect appropriate damages or assess the 

CONTRACTOR a penalty of not more than ten (10) percent of the subcontract involved. 

If subcontracted work is not being performed in a satisfactory manner, the City will notify the 

CONTRACTOR of the need to take corrective action and the Engineer may report the facts to 

the City Council. Upon order by City Council and the CONTRACTOR’s receipt of written 

instructions from the Engineer, the Subcontractor shall immediately be removed from the 

Work and may not again be employed on the Work. 

2-3.2 Additional Responsibility. The CONTRACTOR shall give personal attention to the 

fulfillment of the Contract and shall keep the Work under its control. 

The CONTRACTOR shall perform, with its own organization, Contract work amounting to at 

least 50 percent of the Contract Price except that any designated “Specialty Items” may be 

performed by subcontract and the amount of any such “Specialty Items” so performed may be 

deducted from the Contract Price before computing the amount required to be performed by 

the CONTRACTOR with its own organization. “Specialty Items” will be identified by the 

AGENCY in the Bid or Proposal. Where an entire item is subcontracted, the value of work 

subcontracted will be based on the Contract Unit Price. When a portion of an item is 
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subcontracted, the value of work subcontracted will be based on the estimated percentage of 

the Contract Unit Price. This will be determined from information submitted by the 

CONTRACTOR, and subject to approval by the Engineer. 

Before the work of any Subcontractor is started, the CONTRACTOR shall submit to the 

Engineer for approval a written statement showing the work to be subcontracted giving the 

name and business of each Subcontractor and description and value of each portion of the work 

to be so subcontracted. 

2-3.3 Status of Subcontractors. All persons engaged in the Work, including Subcontractors 

and their employees, will be considered employees of the CONTRACTOR. The 

CONTRACTOR will be held responsible for their work. The AGENCY will deal directly and 

solely with the CONTRACTOR and make all payments to the CONTRACTOR.  

2-4 CONTRACT BONDS. Before execution of the Contract, the Bidder shall file surety bonds 

with the AGENCY to be approved by the Board in the amounts and for the purposes noted below. 

Bond issued by a surety who is listed in the latest version of U.S. Department of Treasury Circular 

570, who is authorized to issue bonds in California, and whose bonding limitation shown in said 

circular is sufficient to provide bonds in the amount required by the Contract shall be deemed to 

be approved unless specifically rejected by the AGENCY. Bonds from all other sureties shall be 

accompanied by all of the documents enumerated in Code of Civil Procedure 995.660(a). The 

Bidder shall pay all bond premiums, costs, and incidentals. 

Each bond shall incorporate, by reference, the Contract and be signed by both the Bidder and 

Surety and the signature of the authorized agent of the Surety shall be notarized. 

The Bidder shall provide two good and sufficient surety bonds. The “Payment Bond” (Materials 

and Labor Bond) shall be for not less than 100 percent of the Contract Price, to satisfy claims of 

materials suppliers and mechanics and laborers employed by it on the Work, The bond shall be 

maintained by the CONTRACTOR in full force and effect until the Work is accepted by the 

AGENCY and until all claims for materials and labor are paid, and shall otherwise comply with 

the Civil Code. 

The “Performance Bond” shall be for 100 percent of the Contract Price to guaranty faithful 

performance of all work, within the time prescribed, in manner satisfactory to the AGENCY, and 

that all materials and workmanship will be free from original or developed defects. The bond must 

remain in effect until the end of all warranty periods set forth in the Contract.  

Should any bond become insufficient, the CONTRACTOR shall renew the bond within 10 days 

after receiving notice from the AGENCY. 

Should any Surety at any time be unsatisfactory to the Board, notice will be given the 

CONTRACTOR to that effect. No further payments shall be deemed due or will be made under 

the Contract until a new Surety shall qualify and be accepted by the Board. 

Changes in the Work or extensions of time, made pursuant to the Contract, shall in no way release 

the CONTRACTOR or Surety from its obligations. Notice of such changes or extensions shall be 

waived by the Surety. 

The PAYMENT BOND shall remain in force until thirty-five (35) calendar days after the date of 

recordation of the Notice of Completion. The FAITHFUL PERFORMANCE BOND shall remain 
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in force until the date of recordation of the Notice of Completion. The MAINTENANCE BOND 

shall remain in force until one (1) year after the date of recordation of the Notice of Completion.  

All bonds must be accompanied by a Power of Attorney. 

2-5 PLANS AND SPECIFICATIONS. 

2-5.1 General. The CONTRACTOR shall keep at the Work site a copy of the Plans and 

Specifications, to which the Engineer shall have access at all times. 

The Plans, Specifications, and other Contract Documents shall govern the Work. The Contract 

Documents are intended to be complementary and cooperative. Anything specified in the 

Specifications and not shown on the Plans, or shown on the Plans and not specified in the 

Specifications, shall be as though shown on or specified in both. 

The Plans shall be supplemented by such working drawings and shop drawings are are 

necessary to adequately control the Work. 

The CONTRACTOR shall ascertain the existence of any conditions affecting the cost of the 

Work through a reasonable examination of the Work site prior to submitting the Bid. 

Existing improvements visible at the Work site, for which no specific disposition is made on 

the Plans, but which interfere with the completion of the Work, shall be removed and disposed 

of by the CONTRACTOR. 

The CONTRACTOR shall, upon discovering any error or omission in the Plans or 

Specifications, immediately call it to the attention of the Engineer. 

All final locations determined in the field, and any deviations from the Plans and Specification, 

shall be marked in red on the documents to show the as-built conditions. CONTRACTOR shall 

maintain a complete and accurate record of all changes of construction from that shown in 

these plans and specifications for the purpose of providing a basis for construction record 

drawings. No changes shall be made without prior written approval of the Engineer. Upon 

completion of the Project, CONTRACTOR shall deliver this record of all construction changes 

to the Engineer along with a letter which declares that other than these noted changes “the 

Project was constructed in conformance with the Contract Documents.” Final payment will not 

be made until this requirement is met. 

As the figured dimensions shown on the drawings and in the specifications of the Contract may 

not in every case agree with scaled dimensions, the figured dimensions shall be followed in 

preference to the scaled dimensions, and drawings to a large scale shall be followed in 

preference to the drawings to a small scale. Should it appear that the work to be performed, or 

any related matter, are not sufficiently detailed or explained in the Contract documents, the 

CONTRACTOR shall apply to the Engineer for such further explanations as necessary, and 

shall conform to such further explanations provided by the Engineer as part of the Contract to 

the extent that it is consistent with the terms of the Contract. 

Caution: The engineer preparing these plans will not be responsible or liable for unauthorized 

changes to or uses of these plans. All changes to the plans must be approved in writing by the 

Engineer. 

2-5.1.1 Records Of Construction Changes/ As-Builts. CONTRACTOR shall maintain a 

complete and accurate record of all changes of construction from that shown in these 
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Plans and Specifications for the purpose of providing a basis for construction record 

drawings. No changes shall be made without prior written approval of the City Engineer. 

Upon completion of the Project, CONTRACTOR shall deliver this record of all 

construction changes to the Engineer along with a letter which declares that other than 

these noted changes that Project was constructed in conformance with the Contract 

Documents. 

Caution: The engineer preparing these Plans will not be responsible for, or liable for, 

unauthorized changes to or uses of these Plans. All changes to the Plans must be approved 

in writing by City Engineer. 

2-5.2 Precedence of Contract Documents. If there is a conflict between any of the Contract 

Documents, the document highest in precedence shall control. The precedence shall be as 

follows: 

 1) Permits issued by jurisdictional regulatory agencies. 

 2) Change Orders and/or Supplemental Agreements; whichever occurs last. 

 3) Contract/Agreement 

 4) Addenda. 

 5) Bid/Proposal. 

 6) Special Provisions. 

 7) Plans. 

 8) Standard Plans. 

 9) Standard Specifications. 

 10) Reference Specifications. 

Detail drawings take precedence over general drawings. 

2-5.3 Submittals. 

2-5.3.1 General. Submittals shall be provided, at the CONTRACTOR’s expense, as 

required in 2-5.3.2, 2-5.3.3 and 2-5.3.4, when required by the Plans or Special Provisions, 

or when requested by the Engineer.  

Materials shall neither be furnished nor fabricated, nor shall any work for which submittals 

are required be performed, before the required submittals have been reviewed and accepted 

by the Engineer. Neither review nor acceptance of submittals by the Engineer shall relieve 

the CONTRACTOR from responsibility for errors, omissions, or deviations from the 

Contract Documents, unless such deviations were specifically called to the attention of the 

Engineer in the letter of transmittal. The CONTRACTOR shall be responsible for the 

correctness of the submittals. 

The CONTRACTOR shall allow a minimum of 20 working days for review of submittals 

unless otherwise specified in the Special Provisions. Each submittal shall be accompanied 

by a letter of transmittal. 
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2-5.3.2 Working Drawings. Working drawings are drawings showing details no shown 

on the Plans which are required to be designed by the CONTRACTOR. Working drawings 

shall be of a size and scale to clearly show all necessary details. 

Six copies and one reproducible shall be submitted. If no revisions are required, three of 

the copies will e returned to the CONTRACTOR. If revisions are required, the Engineer 

will return one copy along with the reproducible for resubmission. Upon acceptance, the 

Engineer will return two of the copies to the CONTRACTOR and retain the remaining 

copies and the reproducible. 

2-5.3.3 Shop Drawings. Shop drawings are drawings showing details of manufactured or 

assembled products proposed to be incorporated into the Work. Shop drawings required 

shall be as specified in the Special Provisions. 

2-5.3.4 Supporting Information. Supporting information is information required by the 

Specifications for the purposes of administration of the Contract, analysis for verifications 

of conformance with the Specifications, the operation and maintenance of a manufactured 

product or system to be constructed as part of the Work, and other information as may be 

required by the Engineer. Six copies of the supporting information shall be submitted to 

the Engineer prior to the start of the Work unless otherwise specified in the Special 

Provisions or directed by the Engineer. Supporting information for systems shall be bound 

together and include all manufactured items for the system. If resubmittal is not required, 

three copies will be returned to the CONTRACTOR. Supporting information shall consist 

of the following and is required unless otherwise specified in the Special Provisions: 

1)  List of Subcontractors per 2-3.2. 

2)  List of Materials per 4-1.4. 

3)  Certifications per 4-1.5. 

4)  Construction Schedule per 6-1. 

5)  Confined Space Entry Program per 7-10.4.4. 

6)  Concrete mix designs per 201-1.1 

7)  Asphalt concrete mix designs per 203-6.1. 

8)  Data, including, but not limited to, catalog sheets, manufacturer’s 

brochures, technical bulletins, specifications, diagrams, product samples, 

and other information necessary to describe a system, product or item. This 

information is required for irrigation systems, street lighting systems, and 

traffic signals, and may also be required for any product, manufactured 

item, or system. 

2-6 WORK TO BE DONE. The CONTRACTOR shall perform all work necessary to complete 

the Contract in a satisfactory manner. Unless otherwise provided, the CONTRACTOR shall 

furnish all materials, equipment, tools, labor, and incidentals necessary to complete the Work. 

Any plan or method of work suggested by the AGENCY or the Engineer to the CONTRACTOR 

but not specified or required, if adopted or followed by the CONTRACTOR in whole or in part, 

shall be used at the risk and responsibility of the CONTRACTOR; and the AGENCY and the 
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Engineer shall assume no responsibility therefore and in no way be held liable for any defects in 

the work which may result from or be caused by use of such plan or method of work. 

2-7 SUBSURFACE DATA. All soil and test hole data, water table elevations, and soil analyses 

shown on the drawings or included in the Specifications apply only at the location of the test holes 

and to the depths indicated. Soil test reports for test holes which have been drilled are available for 

inspection at the office of the Engineer. Any additional subsurface exploration shall be done by 

Bidder or the CONTRACTOR at their own expenses. 

2-8 RIGHT-OF-WAY. Rights-of-way, easements, or rights-of-entry for the Work will be 

provided by the AGENCY. Unless otherwise provided, the CONTRACTOR shall make 

arrangements, pay for, and assume all responsibility for acquiring, using, and disposing of 

additional work areas and facilities temporarily required. The CONTRACTOR shall indemnify 

and hold the AGENCY harmless from all claims for damages caused by such actions. 

When the CONTRACTOR arranges for additional work areas and facilities temporarily required 

by him/her, he/she shall provide the AGENCY with proof that the additional work areas and/or 

facilities have been left in a condition satisfactory to the owner(s) of said work areas and/or 

facilities prior to acceptance of the work. 

2-9 SURVEYING. The CONTRACTOR will provide all necessary construction surveying, 

staking or markings for locating the limits of construction and shall comply with the provisions of 

2-9 of these Standard Specifications. The CONTRACTOR shall bear all costs for restaking or 

marking. 

Construction surveys shall be done only under the direction of the Engineer by a Registered 

(licensed) Land Surveyor or a Registered Civil Engineer authorized to practice land surveying 

within the state. The AGENCY will provide available record map information. The 

CONTRACTOR is responsible for obtaining all necessary record maps, centerline ties and survey 

notes from Los Angeles County. 

The CONTRACTOR and his surveyor shall provide the Engineer with a copy of the constructing 

staking field notes used to construct the improvements. In addition the CONTRACTOR shall also 

prove a plot of the improvements to be constructed based on the surveyor’s construction staking 

and markings prior to the installation of the improvements. The plot shall be the same scale as the 

improvement plans. 

2-9.1 Permanent Survey Markers. The CONTRACTOR shall notify the Engineer, or the 

owner on a Private Contract, at least 7 days before starting work to allow for the preservation 

of survey monuments, lot stakes (tagged), and bench marks.  

The CONTRACTOR shall protect existing survey monuments, if any exist within the work 

limits, during the entire project. Asphalt overlaying of existing survey monuments in the 

roadway will not be permitted. In the event a surveyed monument lies within an area to be cold 

planed, removed or reconstructed, the CONTRACTOR shall immediately notify the 

AGENCY’s representative and protect said monument until the monument is relocated. 

The CONTRACTOR shall reestablish destroyed survey monuments at the CONTRACTOR’s 

expense. 

The Engineer, or the owner at its cost, shall file a Corner Record Form referencing survey 

monuments subject to disturbance in the Office of the County Surveyor prior to the start of 
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construction and also prior to the completion of construction for the replacement of survey 

monuments. The CONTRACTOR shall not disturb survey monuments, lot stakes (tagged), or 

bench marks without the consent of the Engineer or the owner on Private Contracts. The 

CONTRACTOR shall bear the expense of replacing any that may be disturbed without 

permission. Replacement shall be done only under the direction of the Engineer by Registered 

(licensed) Licensed Land Surveyor or a Registered Civil Engineer authorized to practice land 

surveying within the state. 

When a change is made in the finished elevation of the pavement of any roadway in which a 

permanent survey monument is located, the CONTRACTOR shall adjust the monument cover 

to the new grade within 7 days of finished paving unless otherwise specified. 

2-9.2 Survey Service. The Engineer will oversee surveying adequate for construction. The 

CONTRACTOR shall preserve construction survey stakes and marks for the duration of their 

usefulness. If any construction survey stakes are lost or disturbed and need to be replaced, such 

replacement shall be by the CONTRACTOR at his expense. 

The CONTRACTOR shall notify the Engineer in writing at least 2 working days before survey 

services take place for the laying out of any portion of the Work. The CONTRACTOR shall 

dig all holes necessary for line and grade stakes. 

Unless otherwise specified, stakes will be set and stationed by the CONTRACTOR for curbs, 

headers, sewers, storm drains, structures, and rough grade. A corresponding cut or fill to 

finished grade (or flowline) will be indicated on a grade sheet. 

2-9.3 Line and Grade. The CONTRACTOR shall be responsible for all survey and layout of 

work. 

The line and grades for construction will be parallel to and offset from the position of the work. 

From the established lines and grades, the CONTRACTOR shall extend the necessary lines 

and grades for construction of the work and shall be responsible for the correctness of same. 

All work shall conform to the lines, elevations, and grades shown on the Plans.  

Three consecutive points set on the same slope shall be used together so that any variation 

from a straight grade can be detected. Any such variation shall be reported to the Engineer. In 

the absence of such report, the CONTRACTOR shall be responsible for any error in the grade 

of the finished work. 

Grades for underground conduits will be set at the surface of the ground. The CONTRACTOR 

shall transfer them to the bottom of the trench. 

2-10 AUTHORITY OF BOARD AND ENGINEER. The Board has the final authority in all 

matters affecting the Work. Within the scope of the Contract, the Engineer has the authority to 

enforce compliance with the Plans and Specifications. The CONTRACTOR shall promptly 

comply with instructions from the Engineer or an authorized representative. 

The decision of the Engineer is final and binding on all questions relating to: quantities; 

acceptability of materials, equipment, or work; execution, progress or sequence of work; and 

interpretation of the Plans, Specifications, or other drawings. This shall be precedent to any 

payment under the Contract, unless otherwise ordered by the Board. 
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2-11 INSPECTION. The Work is subject to inspection and approval by the Engineer. The 

CONTRACTOR shall notify the Engineer before noon of the working day before inspection is 

required. Work shall be done only in the presence of the Engineer, unless otherwise authorized. 

Any work done without proper inspection will be subject to rejection. The Engineer and any 

authorized representatives shall at all times have access to the Work during its construction at 

shops and yards as well as the project site. The CONTRACTOR shall provide every reasonable 

facility for ascertaining that the materials and workmanship are in accordance with these 

specifications. Inspection of the Work shall not relieve the CONTRACTOR of the obligation to 

fulfill all conditions of the Contract. 

The AGENCY shall inspect for compliance with requirements for 8-hour days and 40-hour weeks 

on normal working days. The CONTRACTOR shall reimburse the AGENCY, at rates established 

by the AGENCY, for any additional inspection, including inspection on legal holidays. 

 

SECTION 3 – CHANGES IN WORK 

3-1 CHANGES REQUESTED BY THE CONTRACTOR. 

3-1.1 General. Changes in the Plans and Specifications, requested in writing by the 

CONTRACTOR, which do not materially affect the Work and which are not detrimental to 

the Work or to the interests of the AGENCY, may be granted by the Engineer. Nothing herein 

shall be construed as granting a right to the CONTRACTOR to demand acceptance of such 

changes. 

3-1.2 Payment for Changes Requested by the CONTRACTOR. If such changes are 

granted, they shall be made at a reduction in cost or no additional cost to the AGENCY. 

3-2 CHANGES INITIATED BY THE AGENCY. 

3-2.1 General. The AGENCY may change the Plans, Specifications, character of the work, or 

quantity of work provided the total arithmetic dollar value of all such changes, both additive 

and deductive, does not exceed 25 percent of the Contract Price. Should it become necessary 

to exceed this limitation, the change shall be by written Supplemental Agreement between the 

CONTRACTOR and AGENCY, unless both parties agree to proceed with the change by 

Change Order. 

Change Orders shall be in writing and state the dollar value of the change or establish the 

method of payment, any adjustment in the Contract time of completion, and when negotiated 

prices are involved, shall provide for the CONTRACTOR’s signature indicating acceptance. 

3-2.2 Contract Unit Prices. 

3-2.2.1 General. If a change is ordered in an item of work covered by a Contract Unit 

Price, and such change does not involve substantial change in character of the work from 

that shown on the Plans or specified in the Specifications, then an adjustment in payment 

will be made. This adjustment will be based upon the increase or decrease in quantity and 

the Contract Unit Price. 

If the actual quantity of an item of work covered by Contract Unit Price and constructed in 

conformance with the Plans and Specifications varies from the Bid quantity by 25 percent 

or less, payment will be made at the Contract Unit Price. If the actual quantity of said item 
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of work varies from the Bid quantity by more than 25 percent, payment will be made per 

3-2.2.2 or 3-2.2.3 as appropriate. 

If a change is ordered in an item of work covered by a Contract Unit Price, and such change 

does involve a substantial change in the character of the work from that shown on the Plans 

or specified in the Specifications, an adjustment in payment will be made per 3-2.4. 

3-2.2.2 Increases of More than 25 Percent. Should the actual quantity of an item of work 

covered by a Contract Unit Price and constructed in conformance with the Plans and 

Specifications, exceed the Bid quantity by more than 25 percent, payment for the quantity 

in excess of 125 percent of the Bid quantity will be made on the basis of an adjustment in 

the Contract Unit Price mutually agreed to by the CONTRACTOR and the AGENCY, or 

at the option of the Engineer, on the basis of Extra Work per 3.3. 

The Extra Work per 3-3, basis of payment, shall not include fixed costs. Fixed costs shall 

be deemed to have been recovered by the CONTRACTOR through payment for 

125 percent of the Bid quantity at the Contract Unit Price. 

3-2.2.3 Decreases of More Than 25 Percent. Should the actual quantity of an item of 

work covered by a Contract Unit Price, and constructed in conformance with the Plans and 

Specifications, be less than 75 percent of the Bid quantity, an adjustment in payment will 

not be made unless so requested in writing by the CONTRACTOR. If the CONTRACTOR 

so requests, payment will be made on the basis of an adjustment in the Contract Unit Price 

mutually agreed to by the CONTRACTOR and the AGENCY, or at the option of the 

Engineer, on the basis of Extra Work per 3.3; however, in no case will payment be less 

than would be made for the actual quantity at the Contract Unit Price nor more than would 

be made for 75 percent of the Bid quantity at the Contract Unit Price. 

3-2.3 Stipulated Unit Prices. Stipulated Unit Prices are unit prices established by the 

AGENCY in the Contract Documents. Stipulated Unit Prices may be used for the adjustment 

of Contract changes when so specified in the Special Provisions. 

3-2.4 Agreed Prices. Agreed Prices are prices for new or unforeseen work, or adjustments in 

Contract Unit Prices per 3-2.2, established by mutual agreement between the CONTRACTOR 

and the AGENCY. If mutual agreement cannot be reached, the Engineer may direct the 

CONTRACTOR to proceed on the basis of Extra Work in accordance per 3-3, except as 

otherwise specified in 3-2.2.2 and 3-2.2.3. 

3-2.5 Eliminated Items. Should any Bud item be eliminated in its entirety, payment will be 

made to the CONTRACTOR for its actual costs incurred in connection with the eliminated 

item prior to notification in writing from the Engineer so stating its elimination. 

If material conforming to the Plans and Specifications is ordered by the CONTRACTOR for 

use in the eliminated item prior to the date of notification of elimination by the Engineer, and 

if the order for the material cannot be canceled, payment will be made to the CONTRACTOR 

for the actual cost of the materials. In this case, the material shall become the property of the 

AGENCY. Payment will be made to the CONTRACTOR for its actual costs for any further 

handling. If the material is returnable, the materials shall be returned and payment will be made 

to the CONTRACTOR for the actual cost of charges made by the supplier for returning the 

material and for handling by the CONTRACTOR. 
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Actual costs, as used herein, shall be computed on the basis of Extra Work per 3-3. 

3-3 EXTRA WORK. 

3-3.1 General. New or unforeseen work will be classified as “extra work” when the Engineer 

determines that it is not covered by the Contract Unit Prices or stipulated unit prices. 

3-3.2 Payment.  

3-3.2.1 General. When the price for the extra work cannot be agreed upon, the AGENCY 

will pay for the extra work based on the accumulation of costs as provided herein. 

3-3.2.2 Basis for Establishing Costs. 

 (a) Labor. The costs of labor will be the actual costs for wages of workers 

performing the extra work at the time the extra work is done, plus employer payments of 

payroll taxes, workers compensation insurance, liability insurance, health and welfare, 

pension, vacation, apprenticeship funds, and other direct costs, resulting from Federal, 

State, or local laws, as well as assessments or benefits required by lawful collection 

bargaining agreements. 

The use of a labor classification which would increase the extra work cost will not be 

permitted unless the CONTRACTOR establishes the necessity for such additional costs. 

Labor costs for equipment operators and helpers shall be reported only when such costs are 

not included in the invoice for equipment rental. The labor costs for foremen shall be 

proportioned to all of their assigned work and only that applicable to extra work will be 

paid. 

Nondirect labor costs, including superintendence, shall be considered part of the markup 

of 3-3.2.3(a). 

 (b) Materials. The cost of materials reported shall be at invoice or lowest current 

price at which such materials are locally available and delivered to the job site in the 

quantities involved, plus sales tax, freight, and delivery. 

The AGENCY reserves the right to approve materials and sources of supply, or to supply 

materials to the CONTRACTOR if necessary for the progress of the Work. No markup 

shall be applied to any materials provided by the AGENCY. 

 (c) Tool and Equipment Rental. No payment will be made for the use of tools 

which have a replacement value of $200 or less. 

Regardless of ownership, the rates to be used in determining equipment rental costs shall 

not exceed listed rates prevailing locally at equipment rental agencies, or distributors, at 

the time the work is performed.  

The rental rates paid shall include the cost of fuel, oil, lubrication, supplies, small tools, 

necessary attachments, repairs and maintenance of any kind, depreciation, storage, 

insurance, and all incidentals. Necessary loading and transportation costs for equipment 

used on the extra work shall be included. 

If equipment is used intermittently and, when not in use, could be returned to its rental 

source at less expense to the AGENCY than holding it at the Work site, it shall be returned, 
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unless the CONTRACTOR elects to keep it at the Work site, at no expense to the 

AGENCY. 

All equipment shall be acceptable to the Engineer, in good working condition, and suitable 

for the purpose for which it is to be used. Manufacturer’s ratings and approved 

modifications shall be used to classify equipment and it shall be powered by a unit of at 

least the minimum rating recommended by the manufacturer. 

The reported rental time for equipment already at the Work site shall be the duration of its 

use on the extra work. This time begins when equipment is first put into actual operation 

on the extra work, plus the time required to move it from its previous site and back, or to a 

closer site. 

 (d) Other Items. The AGENCY may authorize other items which may be required 

on the extra work, including labor, services, materials, and equipment. These items must 

be different in their nature from those required for the Work, and be of a type not ordinarily 

available from the CONTRACTOR of Subcontractors. 

Invoices covering all such items in detail shall be submitted with the request for payment. 

 (e) Invoices. Vendors’ invoices for materials, equipment rental and other 

expenditures shall be submitted with the request for payment. If the request for payment is 

not substantiated by invoices or other documentation, the AGENCY may establish the cost 

of the item involved at the lowest price which was current at the time of the report. 

3-3.2.3 Markup. 

 (a) Work by CONTRACTOR. Unless otherwise provided in the Special 

Provisions, a reasonable allowance for overhead and profit shall be added to the 

CONTRACTOR’s costs as determined under 3-3.2.2 and shall constitute the markup for 

all overhead and profit on work by the CONTRACTOR. The CONTRACTOR shall also 

be compensated for the actual increase in the CONTRACTOR’s bond premium caused by 

the extra work. 

 (b) Work by Subcontractor. When any of the extra work is performed by a 

Subcontractor, the markup established in 303.2.3(a) shall be applied to the Subcontractor’s 

costs as determined under 3-3.2.2. Unless otherwise provided in the Special Provisions, a 

reasonable allowance for the CONTRACTOR’s overhead and profit shall be added to the 

sum of the Subcontractor’s costs and markup and shall constitute the markup for all 

overhead and profit for the CONTRACTOR on work by the Subcontractor. 

3-3.3 Daily Reports by CONTRACTOR. When the price for the extra work cannot be 

agreed upon, the CONTRACTOR shall submit a daily report to the Engineer on forms 

approved by the AGENCY. Included are applicable delivery tickets, listing all labor, 

materials, and equipment involved for that day, and other services and expenditures when 

authorized. Failure to submit the daily report by the close of the next working day may 

waive any rights for that day. An attempt shall be made to reconcile the report daily, and it 

shall be signed by the Engineer and the CONTRACTOR. In the event of disagreement, 

pertinent notes shall be entered by each party to explain points which cannot be resolved 

immediately. Each party shall retain a signed copy of the report. Reports by Subcontractors 

or others shall be submitted through the CONTRACTOR. 
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 The report shall: 

1.  Show names of workers, classifications, and hours worked. 

2. Describe and list quantities of materials used. 

3.  Show type of equipment, size, identification number, and hours of operations, 

including loading and transportation, if applicable. 

4.  Describe other services and expenditures in such detail as the AGENCY may 

require. 

3-4 CHANGED CONDITIONS. The CONTRACTOR shall promptly notify the Engineer of the 

following Work site conditions (hereinafter called changed conditions), in writing, upon their 

discovery and before they are disturbed. 

1. Subsurface or latent physical conditions differing materially from those represented 

in the Contract; 

2. Unknown physical conditions of an unusual nature differing materially from those 

ordinarily encountered and generally recognized as inherent in work of the 

character being performed; and 

3. Material differing from that represented in the Contract which the CONTRACTOR 

believes may be hazardous waste, as defined in Section 25117 of the Health and 

Safety Code, that is required to be removed to a Class I, Class II, or Class III 

disposal site in accordance with provisions of existing law. 

The Engineer will promptly investigate conditions which appear to be changed conditions. If the 

Engineer determines that the conditions are changed conditions and will materially affect costs, a 

Change Order will be issued adjusting the compensation for such portion of the Work in 

accordance with 3-2.2. If the Engineer determines that conditions are changed conditions and they 

will materially affect performance time, the CONTRACTOR, upon submitting a written request, 

will be granted an extension of time subject to the provisions of 6-6. 

If the Engineer determines that the conditions do not justify an adjustment in compensation, the 

CONTRACTOR will be notified in writing. This notice will also advise the CONTRACTOR of 

its obligation to notify the Engineer in writing if the CONTRACTOR disagrees. 

Should the CONTRACTOR disagree with the decision, it may submit a written notice of potential 

claim to the Engineer before commencing the disputed work. In the event of such a dispute, the 

CONTRACTOR shall not be excused from any scheduled completion date provided by the 

Contract and shall proceed with all work to be performed under the Contract. However, the 

CONTRACTOR shall retain any and all rights provided by either Contract or law which pertain 

to the resolution of disputes and protests between the contracting parties. The CONTRACTOR 

shall proceed as provided in 3-5. 

The CONTRACTOR’s failure to give notice of changed conditions promptly upon their discovery 

and before they are disturbed shall constitute a waiver of all claims in connection therewith. 

3-5 DISPUTED WORK. If the CONTRACTOR and the AGENCY are unable to reach agreement 

on disputed work, the AGENCY may direct the CONTRACTOR to proceed with the work. 

Payment shall be as later determined by mediation or arbitration, if the AGENCY and 

CONTRACTOR agree thereto, or as fixed in a court of law. 
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Although not to be construed as proceeding under extra work provisions, the CONTRACTOR 

shall keep and furnish records of disputed work in accordance with 3-3. 

 

SECTION 4 – CONTROL OF MATERIALS 

4-1 MATERIALS AND WORKMANSHIP. 

4-1.1 General. All materials, parts, and equipment furnished by the CONTRACTOR in the 

Work shall be new, high grade, and free from defects. Quality of work shall be in accordance 

with the generally accepted standards. Materials and work quality shall be subject to the 

Engineer’s approval. 

Materials and work quality not conforming to the requirements of the Specifications shall be 

considered defective and will be subject to rejection. Defective work or material, whether in 

place or not, shall be removed immediately from the site by the CONTRACTOR, at its 

expense, when so directed by the Engineer. 

If the CONTRACTOR fails to replace any defective or damaged work or materials after 

reasonable notice, the Engineer may cause such work or materials to be replaced. The 

replacement expense will be deducted from the amount to be paid to the CONTRACTOR. 

Used or secondhand materials, parts, and equipment may be used only if permitted by the 

Specifications. 

The CONTRACTOR and all subcontractors, suppliers, and vendors, shall guarantee that the 

entire Work will meet all requirements of this Contract as to the quality of materials, 

equipment, and workmanship. The CONTRACTOR, at no cost to the AGENCY, shall make 

any repairs or replacements made necessary by defects in materials, equipment, or 

workmanship that become evident within one year after the date of recordation of the Notice 

of Completion. Within this one year period, the CONTRACTOR shall also restore to full 

compliance with the requirements of this Contract any portion of the Work which is found not 

to meet those requirements. The CONTRACTOR shall defend, indemnify, and hold the 

AGENCY, its officers, agents, and employees harmless from claims of any kind due to injuries 

or damages arising, directly or indirectly, from said defects or noncompliance. 

The CONTRACTOR shall make all repairs, replacements, and restorations within thirty-five 

(35) days after the date of the Engineers’ written notice.  

If, in the opinion of the Engineer, the defective work is not of sufficient magnitude or 

importance to make the work dangerous or undesirable, or if, in the opinion of the Engineer, 

the removal of such work is impractical or will create conditions which are dangerous or 

undesirable, the AGENCY shall have the right and authority to retain such work instead of 

requiring it to be removed and reconstructed, but will make such deductions thereof in the 

payments due or to become due to the CONTRACTOR as the AGENCY may deem just and 

reasonable. 

4-1.2 Protection of Work and Materials. The CONTRACTOR shall provide and maintain 

storage facilities and employ such measures as will preserve the specified quality and fitness 

of materials to be used in the Work. Stored materials shall be reasonably accessible for 

inspection. The CONTRACTOR shall also adequately protect new and existing work and all 

items of equipment for the duration of the Contract. 
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The CONTRACTOR shall not, without the AGENCY’s consent, assign, sell, mortgage, 

hypothecate, or remove equipment or materials which have been installed or delivered and 

which may be necessary for the completion of the Contract. 

4-1.3 Inspection Requirements. 

4-1.3.1 General. Unless otherwise specified, inspection is required at the source for such 

typical materials and fabricated items as bituminous paving mixtures, structural concrete, 

metal fabrication, metal casting, welding, concrete pipe manufacture, protective coating 

application, and similar shop or plant operations. 

Steel pipe in sizes less than 450 mm (18 inches) and vitrified clay and cast iron pipe in all 

sizes are acceptable upon certification as to compliance with the specifications, subject to 

sampling and testing by the AGENCY. Standard items of equipment such as electric 

motors, conveyors, elevators, plumbing fixtures, etc., are subject to inspection at the job 

site only. Special items of equipment such as designed electrical panel boards, large pumps, 

sewage plant equipment, etc., are subject to inspection at the source, normally only for 

performance testing. The Specifications may require inspection at the source for other 

items not typical of those listed in this section. 

4-1.3.2 Inspection of Materials Not Locally Produced. When the CONTRACTOR 

intends to purchase materials, fabricated products, or equipment from sources located more 

than 80 km (50 miles) outside the geographical limits of the AGENCY, an inspector or 

accredited testing laboratory (approved by the Engineer), shall be engaged by the 

CONTRACTOR at its expense, to inspect the materials, equipment or process. This 

approval shall be obtained before producing any material or equipment. The inspector or 

representative of the testing laboratory shall judge the materials by the requirements of the 

Plans and Specifications. The CONTRACTOR shall forward reports required by the 

Engineer. No materials or equipment shall be shipped nor shall any processing, fabrication 

or treatment of such materials be done without proper inspection by the approved agent. 

Approval by said agent shall not relieve the CONTRACTOR of responsibility for 

complying with the Contract requirements. 

4-1.3.3 Inspection by the AGENCY. The AGENCY will provide all inspection and 

testing laboratory services within 80 km (50 miles) of the geographical limits of the 

AGENCY. For private contracts, all costs of inspection at the source, including salaries 

and mileage costs, shall be paid by the permittee. 

4-1.4 Test of Materials. Before incorporation in the Work, the CONTRACTOR shall submit 

samples of materials, as the Engineer may require, at no cost to the AGENCY. The 

CONTRACTOR, at tis expense, shall deliver the materials for testing to the place and at the 

time designated by the Engineer. Except as elsewhere specified, the AGENCY will bear the 

cost of testing material and/or workmanship which meet or exceed the requirements indicated 

in the Standard Specifications and the Special Provisions. The CONTRACTOR shall bear the 

cost of all other tests, including the retesting of material or workmanship that fails to pass the 

first test. 

The CONTRACTOR shall notify the Engineer in writing, at least 15 days in advance, of its 

intention to use materials for which tests are specified, to allow sufficient time to perform the 

tests. The notice shall name the proposed supplier and source of material. 
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If the notice of intent to use is sent before the materials are available for testing or inspection, 

or is sent so far in advance that the materials on hand at the time will not last but will be 

replaced by a new lot prior to use on the Work, it will be the CONTRACTOR’s responsibility 

to renotify the Engineer when samples which are representative may be obtained. 

There will be inspection of this project to ensure strict adherence to these specifications. During 

the course of work, CONTRACTOR shall be responsible for calling the Project Engineer for 

testing and inspection (48) hours in advance. Work not properly tested and inspected will be 

subject to rejection. 

Any work done in unauthorized areas or in a manner unacceptable to the inspector may not be 

accepted and/or paid for. 

4-1.5 Certification. The Engineer may waive materials testing requirements of the 

Specifications and accept the manufacturer’s written certification that the materials to be 

supplied meet those requirements. Materials test data may be required as part of the 

certification. 

4-1.6 Trade Names or Equals. The CONTRACTOR may supply any of the materials 

specified or offer an equivalent. The Engineer shall determine whether the material offered is 

equivalent to that specified. Adequate time shall be allowed for the Engineer to make this 

determination. 

Whenever any particular material, process, or equipment is indicated by patent, proprietary or 

brand name, or by name of manufacturer, such wording is used for the purpose of facilitating 

its description and shall be deemed to be followed by the words or equal. A listing of materials 

is not intended to be comprehensive, or in order of preference. The CONTRACTOR may offer 

any material, process, or equipment considered to be equivalent to that indicated. Approval of 

equipment and materials offered as equivalents to those specified must be obtained prior to the 

opening of bids as set forth in the Instructions to Bidders. 

The CONTRACTOR shall, at its expense, furnish data concerning items offered by it as 

equivalent to those specified. The CONTRACTOR shall have the material tested as required 

by the Engineer to determine that the quality, strength, physical, chemical, or other 

characteristics, including durability, finish, efficiency, dimensions, service, and suitability are 

such that the item will fulfill its intended function. 

Test methods shall be subject to the approval of the Engineer. Test results shall be reported 

promptly to the Engineer, who will evaluate the results and determine if the substitute item is 

equivalent. The Engineer’s findings shall be final. Installation and use of a substitute item shall 

not be made until approved by the Engineer. 

If a substitute offered by the CONTRACTOR is not found to be equal to the specified material, 

the CONTRACTOR shall furnish and install the specified material. 

The specified Contract completion time shall not be affected by any circumstance developing 

from the provisions of this section. 

Along with information supplied by the CONTRACTOR regarding equivalency of the 

proposed item, the CONTRACTOR shall clearly identify all deviations from the specified 

item. Deviations discovered by the Engineer after acceptance of an “or equal” item which were 

not identified by the CONTRACTOR with his/her submittal shall be cause for rejection of the 
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“or equal” item. CONTRACTOR shall be due no additional compensation in time or money 

for acceptance or rejection of a proposed “or equal” item and subsequent replacement with the 

item specified. CONTRACTOR shall pay cost to AGENCY for items requiring more than two 

submittals and analysis of any shop drawing which requires more than a general review of an 

“or equal” item. 

4-1.7 Weighing and Metering Equipment. All scales and metering equipment used for 

proportioning materials shall be inspected for accuracy and certified within the past 12 months 

by the State of California Bureau of Weights and Measures, by the County Director or Sealer 

of Weights and Measures, or by a scale mechanic registered with or licensed by the County. 

The accuracy of the work of a scale service AGENCY, except as stated herein, shall meet the 

standards of the California Business and Professions Code and the California Code of 

Regulations pertaining to weighing devices. A certificate of compliance shall be presented, 

prior to operation, to the Engineer for approval and shall be renewed whenever required by the 

Engineer at no cost to the AGENCY. 

All scales shall be arranged so they may be read easily from the operator’s platform or area. 

They shall indicate the true net weight without the application of any factor. The figures of the 

scales shall be clearly legible. Scales shall be accurate to within 1 percent when tested with the 

plant shut down. Weighing equipment shall be so insulated against vibration or moving of 

other operating equipment in the plant area that the error in weighing with the entire plant 

running will not exceed 2 percent for any setting nor 1.5 percent for any batch. 

4-1.8 Calibration of Testing Equipment. Testing equipment, such as, but not limited to 

pressure gages, metering devices, hydraulic systems, force (load) measuring instruments, and 

strain-measuring devices shall be calibrated by a testing AGENCY acceptable to the Engineer 

at intervals not to exceed 12 months and following repairs, modification, or relocation of the 

equipment. Calibration certificates shall be provided when requested by the Engineer. 

 

4-1.9 Construction Materials Dispute Resolution (Soils, Rock Materials, Concrete, 

Mortar and Related Materials, Masonry Materials, Bituminous Materials, Rock 

Products, and Modified Asphalts). In the interest of safety and public value, whenever 

credible evidence arises to contradict the test values of materials, the AGENCY and the 

CONTRACTOR will initiate, an immediate and cooperative investigation. Test values of 

materials are results of the materials’ tests, as defined by these Specifications or by the special 

provisions, required to accept the Work. Credible evidence is process observations or test 

values gathered using industry accepted practices. A contradiction exists whenever work 

acceptance or performance becomes suspect. The investigation shall allow access to all test 

results, procedures, and facilities relevant to the disputed work and consider all available 

information and, when necessary, gather new and additional information in an attempt to 

determine the validity, the cause, and if necessary, the remedy to the contradiction. If the 

cooperative investigation reaches any resolution mechanism acceptable to both the AGENCY 

and the CONTRACTOR, the contradiction shall be considered resolved and the cooperative 

investigation concluded.  

Whenever the cooperative investigation is unable to reach resolution, the investigation may 

then either conclude without resolution or continue by written notification of one party to the 
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other requesting the implementation of a resolution process by committee. The continuance of 

the investigation shall be contingent upon recipient’s agreement and acknowledged in writing 

within 3 calendar days after receiving a request. Without acknowledgement, the investigation 

shall conclude without resolution. The committee shall consist of three State of California 

Registered Civil Engineers. Within 7 calendar days after the written request notification, the 

AGENCY and the CONTRACTOR will each select one engineer. Within 14 calendar days of 

the written request notification, the two selected engineers will select a third engineer. The 

goal in selection of the third member is to complement the professional experience of the first 

two engineers. Should the two engineers fail to select the third engineer, the AGENCY and the 

CONTRACTOR shall each propose 2 engineers to be the third member within 21 calendar 

days after the written request notification. The first two engineers previously selected shall 

then select one of the court proposed engineers in a blind draw. 

The committee shall be a continuance of the cooperative investigation and will re-consider all 

available information and if necessary gather new and additional information to determine the 

validity, the cause, and if necessary, the remedy to the contradiction. The committee will focus 

upon the performance adequacy of the material(s) using standard engineering principles and 

practices and to ensure public value, the committee may provide engineering recommendations 

as necessary. Unless otherwise agreed, the committee will have 30 calendar days from its 

formation to complete their review and submit their findings. The final resolution of the 

committee shall be by majority opinion, in writing, stamped and signed. Should the final 

resolution not be unanimous, the dissenter may attach a written, stamped, and signed minority 

opinion. 

Once started, the resolution process by committee shall continue to full conclusion unless: 

1.  Within 7 days of the formation of the committee, the AGENCY and the 

CONTRACTOR reach an acceptable resolution mechanism; or 

2. Within 14 days of the formation of the committee, the initiating party withdraws its 

written notification and agrees to bear all investigative related costs thus far 

incurred; or 

3. At any point by the mutual agreement of the AGENCY and the CONTRACTOR. 

Unless otherwise agreed, the CONTRACTOR shall bear and maintain a record for all the 

investigative costs until resolution. Should the investigation discover assignable causes for the 

contradiction, the assignable party, the AGENCY or the CONTRACTOR, shall bear all costs 

associated with the investigation. Should assignable causes for the contradiction extended to 

both parties, the investigation will assign costs cooperatively with each party or when 

necessary, equally. Should the investigation substantiate a contradiction without assignable 

cause, the investigation will assign costs cooperatively with each party or when necessary, 

equally. Should the investigation be unable to substantiate a contradiction, the initiator of the 

investigation shall bear all investigative costs. All claim notification requirements of the 

contract pertaining to the contradiction shall be suspended until the investigation is concluded. 

 

SECTION 5 – UTILITIES 
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5-1 LOCATION. The Permittee (in the case of Private Contracts) and the AGENCY (in the case 

of Cash or Assessment Act Contracts), will search known substructure records and furnish the 

CONTRACTOR with copies of documents which describe the location of utility substructures, or 

will indicate on the Plans for the project those substructures (except for service connections) which 

may affect the Work. Information regarding removal, relocation, abandonment, or installation of 

new utilities will be furnished to prospective bidders. 

Where underground main distribution conduits such as water, gas, sewer, electric power, 

telephone, or cable television are shown on the Plans, the CONTRACTOR shall assume that every 

property parcel will be served by a service connection for each type of utility. 

As provided in Section 4216 of the California Government Code, at least 2 working days prior to 

commencing any excavation, the CONTRACTOR shall contact the regional notification center 

(Underground Service Alert of Southern California) and obtain an inquiry identification number. 

The California Department of Transportation is not required by Section 4216 to become a member 

of the regional notification center. The CONTRACTOR shall contact it for location of is 

subsurface installations. 

The CONTRACTOR shall determine the location and depth of all utilities, including service 

connections, which have been marked by the respective owners and which may affect or be 

affected by its operations. If no pay item is provided in the Contract for this work, full 

compensation for such work shall be considered as included in the prices bid for other items of 

work. 

5-1.1  Mandatory Notification Prior To Excavation.  The CONTRACTOR’s attention is 

direct to Section 4215.5 through 4217 of the Government Code of the State of California. 

This requires that two (2) working days prior to commencing any excavation “Underground 

Service Alert of Southern California” (USA) (“Digalert”) shall be notified by phone, toll free 

1-800-422-4133, or 811, for the assignment of an Inquiry Identification Number. 

Construction CONTRACTOR shall contact all utility companies at least five (5) working days 

prior to commencing work and shall verify the location of any known utilities and determine 

whether or not a representative of each company will be present during excavation. 

The known public utilities contacts are: 

City of Calabasas, Luis Hernandez, Senior Public Works Inspector (818) 224-1683 

Los Angeles County Department of Public Works, Road Maintenance  (310) 456-8014  

Los Angeles County Fire Department, Station # 68  (818) 222-1107 

Los Angeles County Fire Department, Station # 125 (818) 880-4411 

Los Angeles County Department - Lost Hills/Malibu Sheriff’s Dept.     (818) 878-1808 

Los Angeles County Sewer Maintenance Division (323) 233-3330 

Los Angeles County Operational Services Division   (626) 458-1700 

Las Virgenes Municipal Water District       (818) 251-2100 

Pacific Bell                 (805) 583-6640 

Southern California Edison  (805) 358-8343 
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Southern California Gas Company (818) 701-2532 

Adelphia       (805) 732-9355 

Charter Cablevision, Construction Department, Malibu      (310) 864-9172 

 

The CONTRACTOR shall coordinate construction with public utility relocation activities. 

The existing subsurface utilities shown have been indicated, based on the best available record 

information. However, to avoid or resolve any interference problems between these existing 

utilities and the proposed work, the CONTRACTOR shall field verify the vertical and 

horizontal locations of all utilities, such as water lines and water services, electronic conduits, 

telephone and television cable, storm drain facilities, and all other facilities and obstructions 

prior to beginning any excavations. If conflicts exist, revised grades and/or alignments may be 

established, if required. Such field verification shall require exposing these utilities prior 

to the start of construction. 

Special reference is hereby made to Section 5-2, “Protection,” of these Standard Specifications 

with respect to the protection, repair, and replacement of existing subsurface utilities. 

Additionally, the CONTRACTOR shall also notify the following local entities of his/her 

schedule fourteen (14) days prior to commencing work, including local refuse collectors, street 

sweepers, the Post Office, Public Schools, and Bus Companies: 

Waste Management, Inc.                           (805) 955-9400 

U.S. Post Office, Calabasas     (818) 347-4056 

Las Virgenes School District    (818) 880-4000 

Los Angeles Metropolitan Transportation Authority (213) 922-6000 

CleanStreet Street Sweeping                       (310) 329-3078 

No excavation shall commence unless the CONTRACTOR has obtained the USA Inquiry 

Identification Number. 

5-1.2 Accuracy Of Utilities Information. The locations of known existing major utilities, 

whether above ground or underground, are indicated on the plans. Information and data 

reflected in the Contract Documents with respect to underground and above ground utilities at 

or contiguous to the site is based upon information and data furnished to the City and the 

Engineer by the owners of such utilities, and the City does not assume responsibility for the 

accuracy or completeness thereof. The CONTRACTOR shall take all possible precautions for 

the protection of unforeseen utility lines to provide for uninterrupted service and to provide 

such special protection as may be necessary.  

The CONTRACTOR shall be responsible for determining the location and depth of all 

underground facilities, including service connections, which may affect or be affected by 

his/her operations and he/she shall include the cost to pothole all utilities within the limits of 

work in his/her bid. If an existing utility line, which has been marked by Underground Service 

Alert or is shown on the plans, is damaged by the CONTRACTOR, the CONTRACTOR shall 

repair the line and bear the cost thereof. 
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CONTRACTOR shall be aware that electrical conduits between street and traffic lights may 

exist beneath pavement and/or sidewalk in areas where such lights are in place and that said 

conduits are not shown on these plans. 

In the event that the CONTRACTOR damages any existing utility lines that are not shown, 

shown incorrectly or the locations of which are not made known to the CONTRACTOR prior 

to excavation, a telephone call and written report shall be made immediately to the Utility 

owner, the Engineer, and to the City. If directed by the City, the CONTRACTOR shall make 

repairs under the provisions for changes and extra work contained in SECTION 3 - 

CHANGES IN WORK of these Standard Specifications. 

5-2 PROTECTION.  

Excavation, trenching, bedding and backfill construction shall be in accordance with the Contract 

Documents, the applicable City requirements, e.g. Public Works Policy 106 “Trench repair within 

paved right-of-way”, the Standard Specifications, and the project drawings. All trenching 

including that for water, sewer, storm drain and utility conduits and all service connections and 

meter boxes (not permitted in driveways) shall be completed and inspected and approved by the 

agency having jurisdiction, and the structural backfill inspected and tested for compaction and 

approved before aggregate base, paving, and other permanent surface construction may 

commence. 

Bedding and backfill material shall be tested by the CONTRACTOR to establish a procedure and 

to control his operations. Compliance testing will be performed by the Soil Engineer. 

The CONTRACTOR shall not interrupt the service function or disturb the support of any utility 

without authority from the owner or order from the AGENCY. All valves, switches, vaults, and 

meters shall be maintained readily accessible for emergency shutoff. 

Where protection is required to ensure support of utilities located as shown on the Plans or in 

accordance with 5-1, the CONTRACTOR shall, unless otherwise provided, furnish and place the 

necessary protection at its expense. 

Upon learning of the existence and location of any utility omitted from or sown incorrectly on the 

Plans, the CONTRACTOR shall immediately notify the Engineer in writing. When authorized by 

the Engineer, support or protection of the utility will be paid for as provided in 3-2.2.3 or 3-3. 

The CONTRACTOR shall immediately notify the Engineer and the utility owner if any utility is 

disturbed or damaged. The CONTRACTOR shall bear the costs of repair or replacement of any 

utility damaged. 

When placing concrete around or contiguous to any non-metallic utility installation, the 

CONTRACTOR shall at its expense: 

1. Furnish and install a 50 mm (2 inch) cushion of expansion joint material or other 

similar resilient material; or  

2. Provide a sleeve or other opening which will result in a 50 mm (2 inch) minimum-

clear annular space between the concrete and the utility; or  

3. Provide other acceptable means to prevent embedment in or bonding to the 

concrete. 
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 Where concrete is used for backfill or for structures which would result in embedment, or 

partial embedment, of a metallic utility installation; or where the coating, bedding or other cathodic 

protection system is exposed or damaged by the CONTRACTOR’s operations, the 

CONTRACTOR shall notify the Engineer and arrange to secure the advice of the affected utility 

owner regarding the procedures required to maintain or restore the integrity of the system. 

5-3 REMOVAL. Unless otherwise specified, the CONTRACTOR shall remove all interfering 

portions of utilities shown on the Plans or indicated in the Bid documents as “abandoned” or “to 

be abandoned in place”. Before starting removal operations, the CONTRACTOR shall ascertain 

from the AGENCY whether the abandonment is complete, and the costs involved in the removal 

and disposal shall be included in the Bid for the items of work necessitating such removals. 

5-4 RELOCATION. When feasible, the owners responsible for utilities within the area affected 

by the Work will complete their necessary installations, relocations, repairs, or replacements 

before commencement of work by the CONTRACTOR. When the Plans or Specifications indicate 

that a utility installation is to be relocated, altered, or constructed by others, the AGENCY will 

conduct all negotiations with the owners and work will be done at no cost to the CONTRACTOR, 

except as provided in 301-1.6. Utilities which are relocated in order to avoid interference shall be 

protected in their position and the cost of such protection shall be included in the Bid for the items 

of work necessitating such relocation. 

After award of the Contract, portions of utilities which are found to interfere with the Work will 

be relocated, altered or reconstructed by the owners, or the Engineer may order changes in the 

Work to avoid interference. Such changes will be paid for in accordance with 3-2. 

When the Plans of Specifications provide for the CONTRACTOR to alter, relocate, or reconstruct 

a utility, all costs for such work shall be included in the Bid for the items of work necessitating 

such work. Temporary or permanent relocation or alteration of utilities requested by the 

CONTRACTOR for its convenience shall be its responsibility and it shall make all arrangements 

and bear all costs. 

The utility owner will relocate service connections as necessary within the limits of the Work or 

within temporary construction or slope easements. When not otherwise required by the plans and 

specifications and when directed by the Engineer, the CONTRACTOR shall arrange for the 

relocation of service connections as necessary between the meter and property line, or between the 

meter and limits of construction. The relocation of such service connections will be paid for in 

accordance with provisions of 3-3. Payment will include the restoration of all existing 

improvements which may be affected thereby. The CONTRACTOR may agree with the owner of 

any utility to disconnect and reconnect interfering service connections. The AGENCY will not be 

involved in any such agreement. 

5-5 DELAYS. The CONTRACTOR shall notify the Engineer of its construction schedule insofar 

as it affects the protection, removal, or relocation of utilities. Said notification shall be included as 

a part of the construction schedule required in 6-1. The CONTRACTOR shall notify the Engineer 

in writing of any subsequent changes in the construction schedule which will affect the time 

available for protection, removal, or relocation of utilities. 

The CONTRACTOR will not be entitled to damages or additional payment for delays attributable 

to utility relocations or alterations if correctly located, noted, and completed in accordance with 5-

1. 
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The CONTRACTOR may be given an extension of time for unforeseen delays attributable to 

unreasonably protracted interference by utilities in performing work correctly shown on the Plans. 

The AGENCY will assume responsibility for the timely removal, relocation, or protection of 

existing main or trunkline utility facilities within the area affected by the Work if such utilities are 

not identified in Contract Documents. The CONTRACTOR will not be assessed liquidated 

damages for any delay caused by failure of AGENCY to provide for the timely removal, relocation, 

or protection of such existing facilities. 

5-6 COOPERATION. When necessary, the CONTRACTOR shall so conduct its operations as to 

permit access to the Work site and provide time for utility work to be accomplished during the 

progress of the Work. 

 

SECTION 6 – PROSECUTION, PROGRESS, AND 

ACCEPTANCE OF THE WORK 

6-1 CONSTRUCTION SCHEDULE AND COMMENCEMENT OF WORK.  

6-1.1 Pre-Construction Meeting And Submittal. A pre-construction meeting will be 

conducted by the City prior to commencement of construction at a time and place designated 

by the City. Those attending the meeting shall include, but not be limited to, the following: 

a. The CONTRACTORs representative(s) 

b. Sub-CONTRACTORs representative(s), if needed 

c. City of Calabasas Director of Public Works 

d. The Design Engineers 

e. The Construction Engineers 

f. The affected utility companies representatives 

g. City of Calabasas Public Works Inspectors 

h. City of Calabasas Public Works Landscape Division Manager 

i. Caltrans’ inspector and/or representative(s) 

One week prior to this meeting the CONTRACTOR shall submit the following: 

1. Construction Schedule 

2. Traffic Control Plan 

3. Emergency Contact List 

4. List of Subcontractors 

5. Storm Water Pollution Prevention Plan (SWPPP) 

6-1.2 CONSTRUCTION SCHEDULE. After notification of award and prior to start of any 

work, the CONTRACTOR shall submit its proposed construction schedule to the Engineer for 

approval. The construction schedule shall be in the form of a tabulation, chart, or graph and 

shall be in sufficient detail to show chronological relationship of all activities of the project. 
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These include, but are not limited to: estimated starting and completion dates of various 

activities, submittal of shop drawings to the Engineer for approval, procurement of materials 

and scheduling of equipment. The construction schedule shall recognize the requirements of 

5-5 and reflect completion of all work under the Contract within the specified time and in 

accordance with the Specifications. 

Unless otherwise provided, the Contract time shall commence upon the date of issuance of a 

notice to proceed. The Work shall start within 15 days thereafter, and be diligently prosecuted 

to completion within the time provided in the Specifications. 

If the CONTRACTOR desires to make a major change in the method of operations after 

commencing construction, or if the schedule fails to reflect the actual progress, the 

CONTRACTOR shall submit to the Engineer a revised construction schedule in advance of 

beginning revised operations. 

The Engineer may waive these requirements for work constructed under permit. 

Prior to issuing the Notice to Proceed, the Engineer will schedule and conduct a pre-

construction meeting with the CONTRACTOR to review the proposed construction schedule 

and delivery dates, arrange utility coordination, discuss construction methods, and clarify 

inspection procedures. 

6-1.3 Emergency Contact List. The CONTRACTOR shall provide the following information 

in writing and submit it with the signed contract, contract bonds and certificates of insurance. 

Failure to comply may result in delays in the processing of the contract documents. 

1. Name of authorized representative at the job site. 

2. Address and telephone number where the above person can be reached 24 hours a 

day. 

3. Address of the nearest office of the CONTRACTOR, if any, and the name and 

telephone number of a person at that office who is familiar with the project. 

4. Address and telephone number of the CONTRACTOR’s main office and the name 

and telephone number of the person at that office familiar with the project. 

6-2 PROSECUTION OF WORK. To minimize public inconvenience and possible hazard and to 

restore street and other work areas to their original condition and state of usefulness as soon as 

practicable, the CONTRACTOR shall diligently prosecute the Work to completion. If the Engineer 

determines that the CONTRACTOR is failing to prosecute the Work to the proper extent, the 

CONTRACTOR shall, upon orders from the Engineer, immediately take steps to remedy the 

situation. All costs of prosecuting the Work as described herein shall be included in the 

CONTRACTOR’s Bid. Should the CONTRACTOR fail to take the necessary steps to fully 

accomplish said purposes, after orders of the Engineer to do so, the AGENCY may suspend the 

work in whole or in part, until the CONTRACTOR takes said steps at no cost to the AGENCY. 

As soon as possible under the provisions of the Specifications, the CONTRACTOR shall backfill 

all excavations and restore to usefulness all improvements existing prior to the start of the Work. 

If Work is suspended through no fault of the AGENCY, all expenses and losses incurred by the 

CONTRACTOR during such suspensions shall be borne by the CONTRACTOR. If the 

CONTRACTOR fails to properly provide for public safety, traffic, and protection of the Work 
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during periods of suspension, the AGENCY may elect to do so, and deduct the cost thereof from 

monies due the CONTRACTOR. Such actions will not relieve the CONTRACTOR from liability. 

The CONTRACTOR shall submit monthly progress reports to the Engineer by the tenth day of 

each month. The report shall include an updated construction schedule. Any deviations from the 

original schedule shall be explained. Progress payments will be withheld pending receipt of any 

outstanding reports. 

6-3 SUSPENSION OF WORK. 

6-3.1 General. The Work may be suspended in whole or in part when determined by the 

Engineer that the suspension is necessary in the interest of the AGENCY. The CONTRACTOR 

shall comply immediately with any written order of the Engineer. Such suspension shall be 

without liability to the CONTRACTOR on the part of the AGENCY except as otherwise 

specified in 6-6.3. 

6-3.2 Archaeological and Paleontological Discoveries. If discovery is made of items of 

archaeological or paleontological interest, the CONTRACTOR shall immediately cease 

excavation in the area of discovery and shall not continue until ordered by the Engineer. When 

resumed, excavation operations within the area of discovery shall be as directed by the 

Engineer. 

Discoveries which may be encountered may include, but not be limited to, dwelling sites, stone 

implements or other artifacts, animal bones, human bones, and fossils. 

The CONTRACTOR shall be entitled to an extension of time and compensation in accordance 

with the provisions of 6-6. 

6-4 DEFAULT BY CONTRACTOR. If the CONTRACTOR fails to begin delivery of material 

and equipment, to commence the Work within the time specified, to maintain the rate of delivery 

of material, to execute the Work in the manner and at such locations as specified, or fails to 

maintain the Work schedule which will insure the AGENCY’s interest, or, if the CONTRACTOR 

is not carrying out the intent of the Contract, the AGENCY may serve written notice upon the 

CONTRACTOR and the Surety on its Faithful Performance Bond demanding satisfactory 

compliance with the Contract. 

The Contract may be canceled by the Board without liability for damage, when in the Board’s 

opinion the CONTRACTOR is not complying in good faith, has become insolvent, or has assigned 

or subcontracted any part of the Work without the Board’s consent. In the event of such 

cancellation, the CONTRACTOR will be paid the actual amount due based on Contract Unit Prices 

or lump sums bid and the quantity of the Work completed at the time of cancellation, less damages 

caused to the AGENCY by acts of the CONTRACTOR. The CONTRACTOR, in having tendered 

a Bid, shall be deemed to have waived any and all claims for damages because of cancellation of 

Contract for any such reason. If the AGENCY declares the Contract canceled for any of the above 

reasons, written notice to that effect shall be served upon the Surety. The Surety shall, within 5 

days, assume control and perform the Work as successor to the CONTRACTOR. 

If the Surety assumes any part of the Work, it shall take the CONTRACTOR’s place in all respects 

for that part, and shall be paid by the AGENCY for all work performed by it in accordance with 

the Contract. If the Surety assumes the entire Contract, all money due the CONTRACTOR at the 
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time of its default shall be payable to the Surety as the Work progresses, subject to the terms of 

the Contract. 

If the Surety does not assume control and perform the Work within 5 days after receiving a notice 

of cancellation, or fails to continue to comply, the AGENCY may exclude the Surety from the 

premises. The AGENCY may then take possession of all material and equipment and complete 

the Work by AGENCY forces, by letting the unfinished Work to another CONTRACTOR, or by 

a combination of such methods. In any event, the cost of completing the Work shall be charged 

against the CONTRACTOR and its Surety and may be deducted from any money due or becoming 

due from the AGENCY. If the sums due under the Contract are insufficient for completion, the 

CONTRACTOR or Surety shall pay to the AGENCY within 5 days after the completion, all costs 

in excess of the sums due. 

The provisions of this subsection shall be in addition to all other rights and remedies available to 

the AGENCY under law. 

6-5 TERMINATION OF THE CONTRACT. The Board may terminate the Contract at its own 

discretion or when conditions encountered during the Work make it impossible or impracticable 

to proceed, or when the AGENCY is prevented from proceeding with the Contract by act of God, 

by law, o9r by official action of a public authority. 

6-6 DELAYS AND EXTENSIONS OF TIME. 

6-6.1 General. If delays are caused by unforeseen events beyond the control of the 

CONTRACTOR, such delays will entitle the CONTRACTOR to an extension of time as 

provided herein, but the CONTRACTOR will not be entitled to damages or additional payment 

due to such delays, except as provided in 6-6.3. Such unforeseen events may include: war, 

government regulations, labor disputes, strikes, fires, floods, adverse weather or elements 

necessitating cessation of work, inability to obtain materials, labor or equipment, required extra 

work, or other specific events as may be further described in the Specifications. 

No extension of time will be granted for a delay caused by the CONTRACTOR’s inability to 

obtain materials unless the CONTRACTOR furnishes to the Engineer documentary proof. The 

proof must be provided in a timely manner in accordance with the sequence of the 

CONTRACTOR’s operations and the approved construction schedule. 

If delays beyond the CONTRACTOR’s control are caused by events other than those 

mentioned above, the Engineer may deem an extension of time to be in the best interests of the 

AGENCY. The CONTRACTOR will not be entitled to damages or additional payment due to 

such delays, except as provided in 6-6.3. 

If delays beyond the CONTRACTOR’s control are caused solely by action or inaction by the 

AGENCY, such delays will entitle the CONTRACTOR to an extension of time as provided in 

6-6.2. 

6-6.1.1 Notice of Delays. Whenever the CONTRACTOR foresees any delay in the 

prosecution of the work, and in any event immediately upon the occurrence of any delay 

which the CONTRACTOR regards as unavoidable, he/she shall notify the Engineer in 

writing of the probability of the occurrence of such delay and its cause so that the Engineer 

may take immediate steps to prevent, if possible, the occurrence or continuance of the 

delay, or, if prevention is not possible, may determine whether the delay is to be considered 
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avoidable or unavoidable, how long it continues, and to what extent it will delay the 

prosecution and completion of the work. It will be concluded that any and all delays which 

have occurred in the prosecution and completion of the work have been avoidable delays, 

except such delays as shall have been called to the attention of the Engineer at the time of 

their occurrence and found by him/her to have been unavoidable. The CONTRACTOR 

shall make no claims for any delay not called to the attention of the Engineer at the time of 

its occurrence as an unavoidable delay. 

6-6.1.2 Avoidable Delays. Avoidable delays in the prosecution or completion of the work 

shall include all delays which in the opinion of the Engineer would have been avoided by 

the exercise of care, prudence, foresight, and diligence on the part of the CONTRACTOR 

of his/her subcontractors. The following shall be considered avoidable delays within the 

meaning of the contract: 1) Delays in the prosecution of parts of the work which may in 

themselves be unavoidable but do not necessarily prevent or delay the prosecution of other 

parts of the work or the completion of the whole work within the time herein specified; 2) 

Reasonable loss of time resulting from the necessity of submitting samples of materials 

and drawings to the Engineer for approval and from performing tests of materials, 

measurements, and inspections; 3) Reasonable interference of other CONTRACTORs 

employed by the AGENCY and/or other CONTRACTORs working in the area which do 

not necessarily prevent the completion of the whole work within the time agreed upon; 

4) Delays resulting from inaccurate or incomplete shop drawing submittals; and 5) 

Interference of other CONTRACTORs performing concurrent work. 

6-6.1.3 Extension of Time. In case the work is not completed in the time specified, 

including such extensions of time as may have been granted for unavoidable delays, the 

CONTRACTOR will be assessed damages for delay in accordance with Paragraph 6-9.1. 

The AGENCY, however, shall have the right to grant an extension of time for avoidable 

delay if it is deemed in his/her best interest to do so. During such extension of time, the 

CONTRACTOR will be charged for engineering and inspection services and other costs 

as provided in Paragraph 6-6.2.1 but will not be assessed damages pursuant to Paragraph 

6-9. 

6-6.2 Extensions of Time. Extensions of time, when granted, will be based upon the effect of 

delays to the Work, They will not be granted for noncontrolling delays to minor portions of 

the Work unless it can be shown that such delays did or will delay the progress of the Work. 

6-6.2.1 Compensation to AGENCY for Extension of Time. Compensation for extension 

of time for avoidable delay granted pursuant to Paragraph 6-6.1.3 shall be the actual cost 

to the AGENCY for engineering, inspection, general supervision, and overhead expenses 

which are directly chargeable to the work and which accrue during the period of such 

extension, except that the cost of final inspection and preparation of the final estimate shall 

not be included. 

6-6.3 Payment for Delays to CONTRACTOR. The CONTRACTOR will be compensated 

for damages incurred due to delays for which the AGENCY is responsible. Such actual costs 

will be determined by the Engineer. The AGENCY will not be liable for damages which the 

CONTRACTOR could have avoided by any reasonable means, such as judicious handling of 

forces, equipment, or plant. The determination of what damages the CONTRACTOR could 

have avoided will be made by the Engineer. 
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Requests for an extension of time must be delivered to the AGENCY within ten (10) 

consecutive calendar days following the date of the occurrence that caused the delay. The 

request must be submitted in writing and must state the cause of the delay, the date of the 

occurrence causing the delay, and the amount of additional time requested. This shall be 

included as part of a revised construction schedule required in Section 6-1. Requests for 

extensions of time shall be supported by all evidence reasonably available or known to the 

CONTRACTOR, which would support the extension of time requested. Requests for 

extensions of time, which are not received within the time specified above, shall result in the 

forfeiture of the CONTRACTOR’s right to receive any extension of time requested. 

If the CONTRACTOR is requesting an extension of time because of weather, he/she shall 

supply daily written reports to the AGENCY’s representative describing such weather, and the 

work that could not be performed that day because of such weather or conditions resulting 

therefrom and that he/she otherwise would have performed. 

6-7 TIME OF COMPLETION 

6-7.1 General. The CONTRACTOR shall complete the Work within the time set forth in the 

Contract. The CONTRACTOR shall complete each portion of the Work within such time as 

set forth in the Contract for such portion. Unless otherwise specified, the time of completion 

of the Contract shall be expressed in working days. 

6-7.2 Working Day. A working day is any day within the period between the start of the 

Contract time as defined in 6-1 and the date provided for completion, or upon field acceptance 

by the Engineer for all work provided for in the Contract, whichever occurs first, other than: 

1. Saturday, 

2. Sunday, 

3. any day designated as a holiday by the AGENCY, 

4. any other day designated as a holiday in a Master Labor Agreement entered into 

by the CONTRACTOR or on behalf of the CONTRACTOR as an eligible 

member of a CONTRACTOR association, 

5. any day the CONTRACTOR is prevented from working at the beginning of the 

workday for cause as defined in 6-6.1, 

6. any day the CONTRACTOR is prevented from working during the first 5 hours 

with at least 60 percent of the normal work force for cause as defined in 6-6.1. 

The CONTRACTOR’s activities involving work which requires street closure, detours, and 

barricades shall be confined to the hours between 7:30 a.m. and 4:00 p.m. Monday through 

Friday. In addition, the CONTRACTOR shall not perform any Work on Saturday, Sunday, or 

on AGENCY-designated holidays. AGENCY-designated holidays are listed in TABLE 1 – 

AGENCY-DESIGNATED HOLIDAYS below. Deviation from these hours will be permitted 

upon approval of the Engineer, except in emergencies involving immediate hazard to persons 

or property.  

Deviations from these hours will not be permitted without the prior consent of the Engineer, 

except in emergencies involving immediate hazard to persons or property. In the event of either 

a requested or emergency deviation, inspection service fees will be charged against the 
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CONTRACTOR. Service fees will be calculated at overtime rates including benefits, 

overhead, and travel time; and will be deducted from the amounts due the CONTRACTOR. 

Failure of the CONTRACTOR to adhere to working day requirements will result in damages 

being sustained by the City. Such damages are, and will continue to be, impracticable and 

extremely difficult to determine. For each OCCURRENCE of a working day or hours 

violation, as provided herein, the CONTRACTOR shall pay to the AGENCY, or have withheld 

from monies due to it, the sum of $1,000.00. 

 

TABLE 1 – AGENCY-DESIGNATED HOLIDAYS 

New Year’s Day 

Martin Luther King, Jr. Day 

President’s Day 

Memorial Day 

Independence Day 

Labor Day 

Veteran’s Day 

Thanksgiving Day 

Day after Thanksgiving 

Christmas Eve 

Christmas Day 

 

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE 

AGENCY AND CONTRACTOR THAT $1,000 PER VIOLATION IS THE MINIMUM VALUE 

OF THE COST AND ACTUAL DAMAGED CAUSED BY FAILURE OF THE CONTRACTOR 

TO LIMIT PERFORMANCE OF THE WORK BETWEEN THE ALLOTTED TIMES, THAT 

SUCH SUM SHALL NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH SUM MAY 

BE DEDUCTED FROM PAYMENTS DUE THE CONTRACTOR IF SUCH DELAY OCCURS. 

6-7.2.1 Restrictions on closure of traffic lanes: 

No contractual work shall be performed in the public Right-of-Way during first week 

of school unless approved by the City Engineer. 

 

A. All traffic lanes shall be open for public use on the days and at the times specified 

below, unless approved otherwise by the City Engineer: 

 

1. Saturdays, Sundays and AGENCY designated holidays: from 12:01 a.m. to 

11:59 p.m. 

2. Fridays and any days preceding an AGENCY designated holiday: from 3:00 

p.m. to 11:59 p.m. 
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3. All days not covered in 1 and 2 above: 

a. 4:00 p.m. – 7:30 a.m. when the Las Virgenes Unified School District 

(LVUSD) is on Summer Break or a scheduled LVUSD holiday. 

i. Summer Break is defined as the days between the last day of 

school on the LVUSD calendar, and the first day of school 

on the LVUSD calendar. It is the CONTRACTOR’s 

responsibility to check with the LVUSD directly to confirm 

dates and coordinate construction schedule accordingly. 

b. 2:30 p.m. – 9:00 a.m. when the LVUSD is in full session. 

4. Non-construction hours: all hours when the CONTRACTOR’s employees 

are not physically present at the construction site actively performing 

contract work. 

B. On those days and hours when closure of traffic lanes is not prohibited under the 

provisions of the preceding subparagraph A, no more than one travel lane may be 

closed at any time during construction hours. During any lane closure, Type II 

flashing arrow boards shall be used in accordance with the 2012 California 

MUTCD. 

C. Traffic signals shall not be placed in flash operation during the hours that traffic 

lanes must be kept open as defined in Paragraph A. Under no circumstances shall 

traffic signal be placed in flash operation without prior approval from the Project 

Engineer. Traffic signal will be only placed in flash operation by City personnel. 

CONTRACTOR shall contact the Project Engineer at least two (2) working days 

in advance to coordinate traffic signal service. 

6-7.3 Contract Time Accounting. The Engineer will make a daily determination of each 

working day to be charged against the Contract time. These determinations will be discussed 

and the CONTRACTOR will be furnished a periodic statement showing allowable number of 

working days of Contract time, as adjusted, at the beginning of the reporting period. The 

statement will also indicate the number of working days charged during the reporting period 

and the number of working days of Contract time remaining. If the CONTRACTOR does not 

agree with the statement, it shall file a written protest within 15 days after receipt, setting forth 

the facts of the protest. Otherwise, the statement will be deemed to have been accepted. 

6-8 COMPLETION, ACCEPTANCE, AND WARRANTY. The Work will be inspected by the 

Engineer for acceptance upon receipt of the CONTRACTOR’s written assertion that the Work has 

been completed. 

If, in the Engineer’s judgment, the Work has been completed and is ready for acceptance, it will 

so certify to the Board, which may accept the completed Work. The Engineer will, in its 

certification to the Board, give the date when the Work was completed. This will be the date when 

the CONTRACTOR is relieved from responsibility to protect the Work. 

All work shall be warranted by the CONTRACTOR against defective workmanship and materials 

for a period of 1 year from the date the Work was completed. The CONTRACTOR shall replace 

or repair any such defective work in a manner satisfactory to the Engineer, after notice to do so 

from the Engineer, and within the time specified in the notice. If the CONTRACTOR fails to make 
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such replacement or repairs within the time specified in the notice, the AGENCY may perform 

this work and the CONTRACTOR’s sureties shall be liable for the cost thereof. 

6-8.1 General Guaranty. The CONTRACTOR shall remedy any defects in the Work and pay 

for any damage to other work resulting therefrom, which shall appear within a period of one 

year from the date of final acceptance of the Work unless a longer period is specified. The 

AGENCY will give notice of observed defects with reasonable promptness. 

6-9 FORFEITURE DUE TO DELAY. The CONTRACTOR shall complete all or any designated 

portion of the Work called for under the Contract within the time set forth in Section C (Proposal) 

of these Specifications.  

In accordance with Government Code 53069.85, and all other applicable law, the CONTRACTOR 

agrees to forfeit and pay the AGENCY the amount of Fifteen Hundred Dollars ($1,500.00) per day 

for each and every day of unauthorized delay beyond the completion date, which shall be deducted 

from any monies due the CONTRACTOR. This payment shall be considered liquidated damages. 

CONTRACTOR agrees that such liquidated damages are reasonable under the circumstances 

existing at the time of execution of the contract, that such liquidated damages are to compensate 

AGENCY for losses that are difficult to measure and that such damages are not a penalty. 

Failure of the CONTRACTOR to perform any covenant or condition contained in the Contract 

Documents within the time period specified shall constitute a material breach of this Contract 

entitling the AGENCY to terminate the Contract unless the CONTRACTOR applies for, and 

receives, an extension of time in accordance with the procedures set forth in Section 5-5. 

Failure of the AGENCY to insist upon the performance of any covenant or conditions within the 

time period specified in the Contract Documents shall not constitute a waiver of the 

CONTRACTOR’s duty to complete performance within the designated periods unless the 

AGENCY has executed a waiver in writing. 

The AGENCY’s agreement to waive a specific time provision or to extend the time for 

performance shall not constitute a waiver of any other time provision contained in the Contract 

Documents.  

Failure of the CONTRACTOR to complete performance promptly within the additional time 

authorized in a waiver or extension of time agreement shall constitute a material breach of this 

Contract entitling the AGENCY to terminate this agreement.  

The CONTRACTOR shall not be deemed in breach of this Contract and no forfeiture due to delay 

shall be made because of any delays in the completion of the Work due to unforeseeable causes 

beyond the control and without the fault or negligence of the CONTRACTOR provided the 

CONTRACTOR requests an extension of time in accordance with the procedures set forth in 

Section 5-5. Unforeseeable causes of delay beyond the control of the CONTRACTOR shall 

include acts of God, acts of a public enemy, acts of the government, acts of the AGENCY, or acts 

of another CONTRACTOR in the performance of a contract with the AGENCY, fires, floods, 

epidemics, quarantine restrictions, strikes, freight embargoes, and weather, or delays of 

subcontractors due to such causes, or delays caused by failure of the owner of a utility to provide 

for removal or relocation of existing utility facilities. Delays caused by actions or neglect of 

CONTRACTOR or his/her agents, servants, employees, officers, subcontractors, directors, or of 

any party contracting to perform part of all of the Work or to supply any equipment or materials 

shall not be excusable delays. Excusable delays (those beyond the CONTRACTOR’s control) shall 
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not entitle the CONTRACTOR to any additional compensation. The sole recourse of the 

CONTRACTOR shall be to seek an extension of time.  

6-10 USE OF IMPROVEMENT DURING CONSTRUCTION. The AGENCY reserves the 

right to take over and utilize all or part of any completed facility or appurtenance. The 

CONTRACTOR will be notified in writing in advance of such action. Such action by the 

AGENCY will relieve the CONTRACTOR of responsibility for injury or damage to said 

completed portions of the improvement resulting from use by public traffic or from the action of 

the elements or from any other cause, except CONTRACTOR operations or negligence. The 

CONTRACTOR will not be required to reclean such portions of the improvement before field 

acceptance, except for cleanup made necessary by its operations. Nothing in this section shall be 

construed as relieving the CONTRACTOR from full responsibility for correcting defective work 

or materials. 

In the event the AGENCY exercises its right to place into service and utilize all or part of any 

completed facility or appurtenance, the AGENCY will assume the responsibility and liability for 

injury to persons or property resulting from the utilization of the facility or appurtenance so placed 

into service, except for any such injury to persons or property caused by any willful or negligent 

act or omission by the CONTRACTOR, Subcontractor, their officers, employees, or agents. 

6-11 GUARANTEE. The CONTRACTOR shall warrant and guarantee the entire Work and all 

parts thereof, including that performed and constructed by subcontractors, and others employed 

directly or indirectly on the Work, against faulty or defective materials, equipment or workmanship 

for the maximum period provided by law. In addition thereto, for a period of one (1) year 

commencing on the date of acceptance of the Work, the CONTRACTOR shall, upon the receipt 

of notice in writing from the AGENCY, promptly make all repairs arising out of defective 

materials, workmanship or equipment and bear the cost thereof. The AGENCY is hereby 

authorized to make such repairs and the CONTRACTOR and Surety shall bear the cost thereof if, 

ten (10) days after the giving of such notice to the CONTRACTOR, the CONTRACTOR has failed 

to make or undertake with due diligence the repairs; provided, however, that, in the case of an 

emergency where, in the opinion of the AGENCY, delay could cause serious loss or damage, 

repairs may be made without notice being sent to the CONTRACTOR or Surety, and all expense 

in connection therewith shall be charged to the CONTRACTOR and Surety. 

For the purpose of this article “Acceptance of the Work” shall mean the acceptance of the Work 

by the AGENCY in accordance with Subsection 6-8 but not for the purpose of extinguishing any 

covenant or agreement or agreement on the part of the CONTRACTOR to be performed or fulfilled 

under this Contract, which has not in fact been performed or fulfilled at the time of such acceptance 

all of such covenants and agreements, shall continue to be binding on the CONTRACTOR until 

they have been fulfilled. 

The effective date of Acceptance of the Work and commencement of the Guarantee shall be the 

date of acceptance of the Notice of Completion by the City Council. 

6-12   DISPUTES AND CLAIMS  

6-12.1 General. Any and all decisions made on appeal pursuant to this Subsection 6-12 shall 

be in writing. Any “decision” purportedly made pursuant to this Subsection 6-12 that is not in 

writing shall not be binding upon the AGENCY and should not be relied upon by the 

CONTRACTOR.  
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Nothing in this subsection shall be considered as relieving the CONTRACTOR from his/her 

duty to file the notice required under Subsection 6-13 or other duties required by the Contract 

Documents.  

6-12.2 Administrative Review. Request for review made to the Construction Inspector or 

Project Engineer may be either oral or written. Request for review made to the City Engineer 

shall be made in writing with supporting evidence attached. 

The CONTRACTOR shall submit each request for review within twenty-one (21) calendar 

days of receipt of the decision that he/she is requesting. 

Prior to demand for arbitration, the CONTRACTOR shall exhaust his/her administrative 

remedies by attempting to resolve his/her dispute or claim with AGENCY`s staff in the 

following sequence:  

  1. Project Engineer  

  2. City Engineer  

Should the Project Engineer fail to address the CONTRACTOR’s request for review of a 

disputed decision within fourteen (14) calendar days after receiving such request, the 

CONTRACTOR may proceed directly to the City Engineer. At the option of the AGENCY, 

the person to whom the request for review is directed may elect to take such request to a higher 

level and the CONTRACTOR’s request shall be deemed to be properly submitted to such 

higher level.  

The City Engineer shall address disputes or claims within twenty eight (28) calendar days after 

receiving such request and all necessary supporting data. The City Engineer’s decision on the 

dispute or claim shall be the AGENCY’s final decision.  

6-12.3 Arbitration. Claims and disputes arising under or related to the performance of the 

contract, except for claims that have been released by execution of the “Release on Contract” 

as provided in Subsection 9-4, shall be resolved in arbitration unless the AGENCY and the 

CONTRACTOR agree in writing, after the claim or dispute has arisen, to waive arbitration 

and to have the claim or dispute litigated in court of competent jurisdiction. Arbitration shall 

be conducted, to the extent feasible, pursuant to Chapter 3 (Sections 301-393, inclusive) of 

Division 2 of Title 1 of the California Code of Regulations except that references therein to the 

“State Contract Act” shall be construed to mean “applicable law” and “Public Agency”, or 

“Department” shall be construed to mean “AGENCY” as defined in Subsection 1.2. The 

arbitration decision shall be decided under and in accordance with California law, supported 

by substantial evidence, and in writing, contain the basis for the decision, findings of fact, and 

conclusions of law.  

Arbitration shall be initiated by a Demand for Arbitration. The CONTRACTOR shall request 

a Demand for Arbitration not later than ninety (90) calendar days after the date of the final 

written decision of the AGENCY on the claim or dispute.  

All contracts valued at more than $15,000 between the CONTRACTOR and his/her 

Subcontractors and Suppliers shall include a provision that the Subcontractors and Suppliers 

shall be bound to the CONTRACTOR to the same extent that the CONTRACTOR is bound to 

the AGENCY by all terms and provisions of the Contract, including these arbitration 

provisions.  
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6-13 NOTICE OF POTENTIAL CLAIM. The CONTRACTOR shall not be entitled to the 

payment of any additional compensation for any cause, including any act, or failure to act, by the 

Engineer, or the happening of any event, thing or occurrence, unless the CONTRACTOR shall 

have given the Engineer due notice in writing, of the potential claim as hereinafter specified, 

provided, however, that compliance with this Subsection 6-12 shall not be a prerequisite as to any 

claim that is based on differences in measurements or errors of computation as to the Contract 

quantities. 

Additionally, this Subsection 6-13 shall not supersede the specific notice and protest requirements 

of Subsection 3-4 “Changed Conditions” and Subsection 6-7.3 “Contract Time Accounting” 

respectively.  

A written notice of potential claim shall set forth the reasons the CONTRACTOR believes 

additional compensation will or may be due, the nature of the costs involved, and, insofar as 

possible, the amount of the potential claim. A notice as above required must have been given to 

the Engineer prior to the time that the CONTRACTOR shall have performed the Work giving rise 

to the potential claim for additional compensation, if based on an act or failure to act by the 

Engineer, or in all other cases within fifteen (15) days after the happening of the event, thing or 

occurrence giving rise to the potential claim.  

It is the intention of this Subsection 6-13 that differences between the parties arising under and by 

the virtue of the Contract be brought to the attention of the Engineer at the earliest possible time 

in order that such matters may be settled, if possible, or other appropriate action promptly taken. 

The CONTRACTOR hereby agrees that he/she shall have no right to additional compensation for 

any claim that may be based on any such act, failure to act, event, thing or occurrence for which 

no written notice of potential claim as herein required was filed.  

 

SECTION 7 – RESPONSBILITIES OF THE CONTRACTOR 

7-1 CONTRACTOR’S EQUIPMENT AND FACILITIES. The CONTRACTOR shall furnish 

and maintain in good condition all equipment and facilities as required for the proper execution 

and inspection of the Work. Such equipment and facilities shall meet all requirements of applicable 

ordinances and laws. 

A noise level limit of 85 dba at a distance of fifty (50) feet shall apply to all construction equipment 

on or related to the job, whether owned by the CONTRACTOR or not. The use of excessively loud 

warning signals shall be avoided except in those cases where required for the protection of 

personnel. 

The CONTRACTOR shall arrange and maintain a secure storage site for all equipment and 

materials. All equipment and unused materials shall be returned to this site at the end of each work 

day. 

7-2 LABOR. 

7-2.1 General. Only competent workers shall be employed on the Work. Any person employed 

who is found to be incompetent, intemperate, troublesome, disorderly, or otherwise 

objectionable, or who fails or refuses to perform work property and acceptably, shall be 

immediately removed from the Work by the CONTRACTOR and not be reemployed on the 

Work. 
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7-2.2 Laws. The CONTRACTOR, its agents and employees shall be bound by and comply 

with applicable provisions of the Labor Code and Federal, State and local laws related to labor. 

The CONTRACTOR shall strictly adhere to the provisions of the Labor Code regarding 

minimum wages; the 8-hour day and 40-hour week; overtime; Saturday, Sunday, and holiday 

work; and nondiscrimination because of race, color, national origin, sex, or religion. Failure to 

file any report due under said orders will result in suspension of periodic progress payments.  

In accordance with the Labor Code, the Board has on file and will publish a schedule of 

prevailing wage rates for the types of work to be done under the Contract. The CONTRACTOR 

shall not pay less than these rates. 

Each worker shall be paid subsistence and travel as required by the collective bargaining 

agreements on file with the State of California Department of Industrial Relations. 

The CONTRACTOR’s attention is directed to Section 1776 of the Labor Code which imposes 

responsibility upon the CONTRACTOR for the maintenance, certification, and availability for 

inspection of such records for all persons employed by the CONTRACTOR of Subcontractor 

in connection with the project. The CONTRACTOR shall agree through the Contract to 

comply with this Section and the remaining provisions of the Labor Code. 

The CONTRACTOR shall ensure unlimited access to the job site for all Equal Opportunity 

Compliance officers.  

Every CONTRACTOR and Subcontractor shall keep an accurate record showing the name, 

occupation, and the actual per diem wages paid to each worker employed by him/her in 

connection with the public work. The record shall be kept open at all reasonable hours to the 

inspection of the body awarding the Contract and to the Division of Labor Law Enforcement. 

7-2.2.1 Overtime and Shift Work. The CONTRACTOR may establish overtime and shift 

work as a regular procedure only with the written permission of the Engineer. Such 

permission may be revoked at any time. No work other than overtime and shift work 

established as a regular procedure shall be done outside the hours described in 

Section 6-7.2, nor on Saturdays, Sundays or legal holidays, except such work as is 

necessary for the proper care and protection of the work already performed or except in 

case of an emergency. 

All costs for overtime inspection, except those occurring as a result of overtime and shift 

work established as a regular procedure, shall be paid by the CONTRACTOR. Overtime 

inspection shall include inspection required during holidays observed by the AGC and 

Trade Unions, Saturdays, Sundays, and any weekday outside the hours described in Section 

6-7.2. Such costs will include but will not necessarily be limited to engineering, inspection, 

general supervision and other overhead expenses that are directly chargeable to the 

overtime work. The AGENCY shall deduct all such charges from payments due the 

CONTRACTOR. 

7-3 LIABILITY INSURANCE.  

7-3.1 General. CONTRACTOR and AGENCY agree that AGENCY, its employees, agents 

and officials should, to the extent permitted by law, be fully protected from any loss, injury, 

damage, claim, lawsuit, cost, expense, attorneys fees, litigation costs, defense costs, court costs 

or any other cost arising out of or in any way related to the performance of this Agreement. 
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Accordingly, the provisions of this indemnity provision are intended by the parties to be 

interpreted and construed to provide the fullest protection possible under the law to the 

AGENCY. CONTRACTOR acknowledges that AGENCY would not have entered into this 

Agreement in the absence of the commitment of CONTRACTOR to indemnify and protect 

AGENCY as set forth here. 

7-3.2 To the full extent permitted by law, CONTRACTOR shall defend, indemnify and hold 

harmless AGENCY, its employees, agents and officials, from any liability, claims, suits, 

actions, arbitration proceedings, administrative proceedings, regulatory proceedings, losses, 

expenses or costs of any kind, whether actual, alleged, or threatened, actual attorneys fees 

incurred by AGENCY, court costs, interest, defense costs including expert witness fees and 

any other costs or expenses of any kind whatsoever without restriction or limitation incurred 

in relation to, as a consequence of, arising out of or in any way attributable actually, allegedly 

or impliedly, in whole or in part to the performance of this Agreement. All obligations under 

this provision are to be paid by CONTRACTOR as they are incurred by the AGENCY. 

7-3.3 Without affecting the rights of AGENCY under any provision of this agreement or this 

section, CONTRACTOR shall not be required to indemnify and hold harmless AGENCY as 

set forth above for liability attributable to the sole fault of AGENCY, provided such sole fault 

is determined by agreement between the parties or the findings of a court of competent 

jurisdiction. 

This exception will apply only in instances where the AGENCY is shown to have been solely 

at fault and not in instances where CONTRACTOR is solely or partially at fault or in instances 

where AGENCY’s fault accounts for only a percentage of the liability involved. In those 

instances, the obligation of CONTRACTOR will be all-inclusive and AGENCY will be 

indemnified for all liability incurred, even though a percentage of the liability is attributable to 

the conduct of the AGENCY. 

7-3.4 CONTRACTOR acknowledges that its obligation pursuant to this section extends to 

liability attributable to AGENCY, if that liability is less than the sole fault of AGENCY. 

CONTRACTOR has no obligation under this Agreement for liability proven in a court of 

competent jurisdiction or by written agreement between the parties to be the sole fault of 

AGENCY. 

7-3.5 The obligations of CONTRACTOR under this or any other provision of this Agreement 

will not be limited by the provisions of any workers compensation act or similar act. 

CONTRACTOR expressly waives its statutory immunity under such statutes or laws as to 

AGENCY, its employees, agents and officials. 

7-3.6 CONTRACTOR agrees to obtain executed indemnity agreements with provisions 

identical to those as set forth here in this section from each and every subcontractor, sub-tier 

CONTRACTOR or any other person or entity involved by, for, with or on behalf of 

CONTRACTOR in the performance or subject matter of this Agreement. In the event 

CONTRACTOR fails to obtain such indemnity obligations from others as required here, 

CONTRACTOR agrees to be fully responsible according to the terms of this section. 

7-3.7 Failure of AGENCY to monitor compliance with these requirements imposes no 

additional obligations on AGENCY and will in no way act as a waiver of any rights hereunder. 

This obligation to indemnify and defend AGENCY as set forth herein is binding on the 
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successors, assigns or heirs of CONTRACTOR and shall survive the termination of this 

Agreement or this section. 

7-3.8 CONTRACTOR agrees to provide insurance in accordance with the requirements as set 

forth here. If CONTRACTOR uses existing coverage to comply with these requirements and 

that coverage does not meet the requirements set forth herein, CONTRACTOR agrees to 

amend, supplement or endorse the existing coverage to do so. The following coverages will be 

provided by CONTRACTOR and maintained on behalf of AGENCY and in accordance with 

the requirements set forth herein. 

7-3.9 Commercial General Liability/Umbrella Insurance. Primary insurance shall be provided 

on ISO-CGL form No. CG 00 01 11 85 or 88. Total limits shall be not less than two million 

dollars ($2,000,000.00) per occurrence for all coverages and two million dollars 

($2,000,000.00) general aggregate. AGENCY and its officers, agents and employees shall be 

named as additional insureds using ISO additional insureds endorsement form CG 20 10 11 85 

(in no event will AGENCY accept an endorsement form with an edition date later than 1990). 

Coverage shall apply on a primary non-contributing basis in relation to any other insurance or 

self-insurance, primary or excess, available to AGENCY or any employee or agent of 

AGENCY. Coverage shall not be limited to the vicarious liability or supervisory role of any 

additional insured. Umbrella Liability Insurance (over primary) shall apply to bodily 

injury/property damage, personal injury/advertising injury, at a minimum, and shall include a 

“drop down” provision providing primary coverage above a maximum of $25,000.00 self-

insured retention for liability not covered by primary policies but covered by the umbrella 

policy. Coverage shall be following form to any underlying coverage. Coverage shall be 

provided on a “pay on behalf” basis, with defense costs payable in addition to policy limits. 

There shall be no cross-liability exclusion. Policies shall have concurrent starting and ending 

dates. 

Each policy of insurance shall contain a clause prohibiting cancellation, modification or lapse 

without thirty (30) days prior written notice having been given to the City. All insurance 

policies shall be subject to approval by the City Attorney and certificates evidencing such 

policies shall be provided to the City concurrently with the filing of all required bonds. 

7-3.10 Business Auto/Umbrella Liability Insurance. Primary coverage shall be written on ISO 

Business Auto Coverage form CA 00 01 06 92 including symbol 1 (Any Auto). Limits shall 

be no less than two million dollars ($2,000,000.00) per accident. Starting and ending dates 

shall be concurrent. If CONTRACTOR owns no autos, a non-owned auto endorsement to the 

General Liability policy drafted above is acceptable. 

7-4 WORKERS’ COMPENSATION INSURANCE.  

7-4.1 Workers’ Compensation/Employers’ Liability shall be written on a policy form 

providing workers’ compensation statutory benefits as required by law. Employers’ liability 

limits shall be no less than one million dollars per accident or disease. Employers’ liability 

coverage shall be scheduled under any umbrella policy described above. Unless otherwise 

agreed, this policy shall be endorsed to waive any right of subrogation as respects the 

AGENCY, its officers, agents or employees. 

7-4.2 CONTRACTOR and AGENCY further agree as follows: 



 

 

Approved for use on 1/1/2015                           96 
139885.2 

7-4.2.1 This Section supersedes all other sections and provisions of this Agreement to the 

extent that any other section or provision conflicts with or impairs the provisions of this 

Section. 

7-4.2.2  Nothing contained in this Section is to be construed as affecting or altering the 

legal status of the parties to this Agreement. The insurance requirements set forth in this 

Section are intended to be separate and distinct from any other provision in this Agreement 

and shall be interpreted as such. 

7-4.2.3 All insurance coverage and limits provided pursuant to this Agreement shall apply 

to the full extent of the policies involved, available, or applicable. Nothing contained in 

this Agreement or any other agreement relating to the AGENCY or its operations limits 

the application of each insurance coverage. 

7-4.2.4 Requirements of specific coverage features or limits contained in this Section are 

not intended as a limitation on coverage, limits or other requirements, or a waiver of any 

coverage normally provided by any insurance. Specific reference to a given coverage 

feature is for purposes of clarification only and is not intended by any party to be all-

inclusive, or to the exclusion of other coverage, or a waiver of any type. 

7-4.2.5 For purposes of insurance coverage only, this Agreement shall be deemed to have 

been executed immediately upon any party hereto taking any steps that can be deemed to 

be in furtherance of or towards performance of this Agreement. 

7-4.2.6 All general or auto liability insurance coverage provided pursuant to this 

Agreement, or any other agreements pertaining to the performance of this Agreement, shall 

not prohibit CONTRACTOR, and CONTRACTOR’s agents, officers or employees from 

waiving the right of subrogation prior to a loss. CONTRACTOR hereby waives all rights 

of subrogation against AGENCY. 

7-4.2.7 Unless otherwise approved by AGENCY, CONTRACTOR’s insurance shall be 

written by insurers authorized to do business in the State of California and with a minimum 

“Best’s” Insurance Guide rating of “A:VII.” Self-insurance will not be considered to 

comply with these insurance specifications. 

7-4.2.8 In the event any policy of insurance required by this Agreement does not comply 

with these requirements or is canceled and not replaced, AGENCY has the right but not 

the duty to obtain the insurance it deems necessary and any premium paid by AGENCY 

will be promptly reimbursed by CONTRACTOR. Upon CONTRACTOR’s failure to make 

such reimbursement within 30 days of written demand, AGENCY may deduct that sum 

from any monies due CONTRACTOR hereunder or otherwise. 

7-4.2.9 CONTRACTOR agrees to provide evidence of the insurance required herein, 

satisfactory to AGENCY, consisting of certificate(s) of insurance evidencing all of the 

coverages required and an additional insured endorsement to CONTRACTOR’s general 

liability and umbrella liability policy (if any) using ISO form CG 20 10 11 85. Certificate(s) 

are to reflect that the insurer will provide 30 days’ notice of any cancellation of coverage. 

CONTRACTOR agrees to require its insurer to modify such certificates to delete any 

exculpatory wording stating that failure of insurer to mail written notice of cancellation 

imposes no obligation, and to delete the word “endeavor” with regard to any notice 
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provisions. CONTRACTOR agrees to provide complete copies of policies to AGENCY 

upon request. 

7-4.2.10 CONTRACTOR shall provide proof that policies of insurance required herein 

expiring during the term of this Agreement have been renewed or replaced with other 

policies providing at least the same coverage. Such proof shall be furnished within 72 hours 

of the expiration of the coverages. 

7-4.2.11 Any actual or alleged failure on the part of AGENCY or any other additional 

insured under these requirements to obtain proof of insurance required under this 

Agreement in no way waives any right or remedy of AGENCY or any additional insured, 

in this or any other regard. 

7-4.2.12 CONTRACTOR agrees to require all subcontractors or other parties hired for this 

project to provide general liability insurance naming as additional insureds all parties to 

this Agreement. CONTRACTOR agrees to obtain certificates evidencing such coverage 

and make reasonable efforts to ensure that such coverage is provided as required here. 

CONTRACTOR agrees to require that no contract used by any subcontractor, or contracts 

CONTRACTOR enters into on behalf of AGENCY, will reserve the right to charge back 

to AGENCY the cost of insurance required by this Agreement. CONTRACTOR agrees 

that upon request, all agreements with subcontractors or others with whom 

CONTRACTOR contracts on behalf of AGENCY will be submitted to AGENCY for 

review. Failure of AGENCY to request copies of such agreement will not impose any 

liability on AGENCY, its officers, agents, or employees. 

7-4.2.13 If CONTRACTOR is a Limited Liability Company, general liability coverage 

must be amended so that the Limited Liability Company and its Managers, Affiliates, 

employees, agents and other persons necessary or incidental to its operations are insureds. 

7-4.2.14 CONTRACTOR agrees to provide immediate notice to AGENCY of any claim 

or loss against CONTRACTOR that includes AGENCY as a defendant. AGENCY 

assumes no obligation or liability by such notice, but has the right (but not the duty) to 

monitor the handling of any such claim or claims. 

7-5 PERMITS. Prior to the start of any work, the CONTRACTOR shall apply for and receive any 

applicable City, County, State, and Federal permits. 

The CONTRACTOR shall pay all business taxes or license fees that are required for the work. 

All costs associated with these permits are responsibility of CONTRACTOR. CONTRACTOR is 

required to obtain a no fee City Encroachment permit for this project and comply with all permit 

conditions. 

7-6 THE CONTRACTOR’S REPRESENTATIVE. Before staring work, the CONTRACTOR 

shall designate in writing a representative who shall have complete authority to act for it. An 

alternative representative may be designated as well. The representative or alternate shall be 

present at the Work site whenever work is in progress or whenever actions of the elements 

necessitate its presence to take measures necessary to protect the Work, persons, or property. Any 

order or communication given to this representative shall be deemed delivered to the 

CONTRACTOR. A joint venture shall designate only one representative and alternate. In the 

absence of the CONTRACTOR or its representative, instructions or directions may be given by 
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the Engineer to the superintendent or person in charge of the specific work to which the order 

applies. Such order shall be complied with promptly and referred to the CONTRACTOR or its 

representative. 

In order to communicate with the AGENCY, the CONTRACTOR’s representative, 

superintendent, or person in charge of specific work shall be able to speak, read, and write the 

English language. 

7-7 COOPERATION AND COLLATERAL WORK. The CONTRACTOR shall be responsible 

for ascertaining the nature and extent of any simultaneous, collateral, and essential work by others. 

The AGENCY, its workers and CONTRACTORs and others, shall have the right to operate within 

or adjacent to the Work site during the performance of such work. 

The AGENCY, the CONTRACTOR, and each of such workers, CONTRACTORs and others, 

shall coordinate their operations and cooperate to minimize interference. 

The CONTRACTOR shall include in its Bid all costs involved as a result of coordinating its work 

with others. The CONTRACTOR will not be entitled to additional compensation from the 

AGENCY for damages resulting from such simultaneous, collateral, and essential work. If 

necessary to avoid or minimize such damage or delay, the CONTRACTOR shall redeploy its work 

force to other parts of the Work. 

Should the CONTRACTOR be delayed by the AGENCY, and such delay could not have been 

reasonably foreseen or prevented by the CONTRACTOR, the Engineer will determine the extent 

of the delay, the effect on this project, and any extension of time. 

CONTRACTOR shall coordinate his/her work so as to minimize disruption to ongoing or 

scheduled private development projects in the project area. 

7-8 PROJECT SITE MAINTENANCE. 

7-8.1 Cleanup and Dust Control. Throughout all phases of construction, including 

suspension of work, and until the final acceptance, the CONTRACTOR shall keep the site 

clean and free from rubbish and debris. The CONTRACTOR shall also abate dust nuisance by 

cleaning, sweeping and sprinkling with water, or other means as necessary. The use of water 

resulting in mud on public streets will not be permitted as a substitute for sweeping or other 

methods. 

When required by the Plans or Specifications, the CONTRACTOR shall furnish and operate a 

self-loading motor sweeper with spray nozzles at least once each working day for the purpose 

of keeping paved areas acceptably clean wherever construction, including restoration, is 

incomplete. 

Materials and equipment shall be removed from the site as soon as they are no longer 

necessary. Before the final inspection, the site shall be cleared of equipment, unused materials, 

and rubbish so as to present a satisfactory clean and neat appearance. All cleanup costs shall 

be included in the CONTRACTOR’s Bid. 

Care shall be taken to prevent spillage on haul routes. Any such spillage shall be removed 

immediately and the area cleaned. 

Excess excavated material from catch basics or similar structures shall be removed from the 

site immediately. Sufficient material may remain for use as backfill if permitted by the 
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Specifications. Forms and form lumber shall be removed from the site as soon as practicable 

after stripping. 

Failure of the CONTRACTOR to comply with the Engineer’s cleanup orders may result in an 

order to suspend work until the condition is corrected. No additional compensation will be 

allowed as a result of such suspension. 

7-8.1.2 Work Area Appearance 

The CONTRACTOR shall maintain a neat appearance to the Work at all times. 

All unsuitable construction materials and rubbish and debris shall be regularly removed 

from the job site, be transported to a suitable location, and be disposed of in a proper and 

legal manner. Materials which are to be disposed of shall not be stored at the project sites 

but shall be removed before the end of the each working day. 

In any area visible to the public, the following shall apply: 

1. Broken concrete and debris developed during clearing and grubbing shall 

be disposed of weekly. 

2. The CONTRACTOR shall furnish trash bins for all debris from structure 

construction. All debris shall be placed in trash bins daily. 

3. Forms or false work that are to be re-used shall be neatly stacked concurrent 

with their removal. 

4. Forms and false work that are not to be re-used shall be disposed of with 

their removal. 

5. Wash down from concrete trucks shall be at one location. Concrete from 

wash down procedures shall be removed from the site weekly. 

7-8.2 Air Pollution Control. The CONTRACTOR shall not discharge smoke, dust, or any 

other air contaminants into the atmosphere in such quantity as will violate the regulations of 

any legally constituted authority. 

7-8.3 Vermin Control. At the time of acceptance, structures entirely constructed under the 

Contract shall be free of rodents, insects, vermin, and pests. Necessary extermination work 

shall be arranged and paid for by the CONTRACTOR as part of the Work within the Contract 

time, and shall be performed by a licensed exterminator in accordance with requirements of 

governing authorities. The CONTRACTOR shall be liable for injury to persons or property 

and responsible for the elimination of offensive odors resulting from extermination operations.  

7-8.4 Sanitation. The CONTRACTOR shall provide and maintain enclosed toilets for the use 

of employees engaged in the Work. These accommodations shall be maintained in a neat and 

sanitary condition. They shall also comply with all applicable laws, ordinances, and regulations 

pertaining to public health and sanitation of dwellings and camps. 

Wastewater shall not be interrupted. Should the CONTRACTOR disrupt existing sewer 

facilities, sewage shall be conveyed in closed conduits and disposed of in a sanitary sewer 

system. Sewage shall not be permitted to flow in trenches or be covered by backfill. 
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7-8.5 Temporary Light, Power, and Water. The CONTRACTOR shall furnish, install, 

maintain, and remove all temporary light, power, and water at its own expense. These include 

piping, wiring, lamps, and other equipment necessary for the Work. The CONTRACTOR shall 

not draw water from any fire hydrant (except to extinguish a fire), without obtaining permission 

from the water agency concerned. 

7-8.6 Water Pollution Control. The CONTRACTOR shall exercise every reasonable 

precaution to protect channels, storm drains, and bodies of water from pollution. It shall 

conduct and schedule operations so as to minimize or avoid muddying and silting of said 

channels, drains, and waters. Water pollution control work shall consist of constructing those 

facilities which may be required to provide prevention, control, and abatement of water 

pollution. 

7-8.6.1 General. This item shall consist of preparation, implementation and compliance 

with a storm water pollution prevention plan (SWPPP) for the project, if applicable. 

7-8.6.2 Storm Water Pollution Prevention Plan (SWPPP) Preparation. 

CONTRACTOR shall submit to the engineer a completed and signed SWPPP at the 

preconstruction conference. The plan may utilize the practices recommended in the latest 

edition of the California Storm Water Best Management Practices Handbook, available 

from California Stormwater Quality Association (CSQA), and online at 

http://www.cabmphandbooks.net/ .  The plan shall be consistent with the construction 

General Permit, issued by the State Water Resources, Control Board, through submittal of 

the Notice of Intent (NOI). 

If construction will occur between October 1 and April 15 (considered as the rainy season 

per the City of Calabasas Municipal Code), a wet weather erosion control plan must be 

submitted. Additionally, Best Management Practices (BMPs) implemented during the 

AGENCY’s rainy season shall include but not be limited to those appropriate for wet 

weather conditions.  

7-8.6.3  Storm Water Pollution Prevention Measures. All storm water pollution 

prevention measures shall be in accordance with the submitted SWPPP. In the event 

circumstances during the course of construction require changes to the original SWPPP, a 

revised plan shall be promptly submitted to the AGENCY’s representative in each instance. 

No responsibility shall accrue to the AGENCY as a result of the plan or as a result of 

knowledge of the plan. All work installed by the CONTRACTOR in connection with the 

SWPPP but not specified to become a permanent part of the project shall be removed and 

the site restored in so far as practical to its original condition prior to completion of 

construction or when directed by the AGENCY’s representative. 

7-8.6.4 Storm Water Pollution Prevention – Measurement And Payment. Unless 

otherwise indicated in the Special Provisions, measurement and payment for Storm Water 

Pollution Prevention Measures, as described herein, shall be included in the items of Work 

requiring storm water pollution prevention measures as indicated in the project Special 

Provisions. Such payment shall be considered full compensation for all labor, materials, 

tools, and equipment for completion, and implementation and compliance with the 

SWPPP. 

http://www.cabmphandbooks.net/
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7-8.7 Drainage Control. The CONTRACTOR shall maintain drainage within and through the 

work areas. Earth dams will not be permitted in paved areas. Temporary dams of sandbags, 

asphaltic concrete, or other acceptable material will be permitted when necessary. Such dams 

shall be removed from the site as soon as their use is no longer necessary. 

7-9 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. The 

CONTRACTOR shall be responsible for the protection of public and private property adjacent to 

the Work and shall exercise due caution to avoid damage to such property.  

The CONTRACTOR shall relocate, repair, replace or reestablish all existing improvements within 

the project limits (e.g., curbs, sidewalks, catch basins, catch basin screens, driveways, fences, 

walls, sprinkler systems, signs, utility installations, pavements, structures, survey monuments, 

landscaping, etc.) that are damaged or removed as a result of the CONTRACTOR’s operations or 

as required by the plans and specifications. 

All existing improvements, either within the right-of-way or not, including irrigation lines that are 

damaged by actions of the CONTRACTOR, shall be restored by the CONTRACTOR to their 

original or better condition at the CONTRACTOR’s expense. 

The CONTRACTOR shall mark, as approved by the Engineer, all survey monuments, manholes, 

valves, substructures, or other items that are visible on the surface and will be covered by his 

operations. This shall be completed prior to the start of that operation and approved by the 

Engineer.  

Existing traffic striping, pavement markings, and curb markings shall also be considered as 

existing improvements and the CONTRACTOR shall repaint or replace, at the CONTRACTOR’s 

expense, such striping or markings (except for traffic striping and pavement markings within the 

limits of the Work) if damaged or if their reflectivity is reduced due to construction operations.  

All restoration of existing improvements must occur within the construction completion date, 

unless directed otherwise by the City Engineer.  

Maintenance of street and traffic signal systems that are damaged, temporarily removed or 

relocated shall be done in conformance with 307-1.5. 

Trees, lawns, and shrubbery that are not to be removed shall be protected from damage or injury. 

If damaged or removed due to CONTRACTOR’s operations, they shall be restored or replaced in 

as nearly the original condition and location as is reasonably possible. Lawns shall be reseeded 

and covered with suitable mulch. 

The CONTRACTOR shall give reasonable notice to occupants or owners of adjacent property to 

permit them to salvage or relocate plants, trees, fences, sprinklers, and other improvements, within 

the right-of-way which are designated for removal and would be destroyed because of the Work. 

All costs to the CONTRACTOR for protecting, removing, restoring, relocating, repairing, 

replacing, or reestablishing existing improvements shall be the responsibility of the 

CONTRACTOR. 

7-10 PUBLIC CONVENIENCE AND SAFETY. One week prior to pre-construction meeting, 

the CONTRACTOR shall submit his/her complete construction schedule to the Engineer for 

approval. The CONTRACTOR shall submit requests for changes in the schedule to the Engineer 

for approval at least forty eight (48) hours prior to the scheduled Work. 
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7-10.1 Traffic and Access. The CONTRACTOR’s operations shall cause no unnecessary 

inconvenience. The access rights of the public shall be considered at all times. Unless 

otherwise authorized, traffic shall be permitted to pass through the Work, or an approved 

detour shall be provided. 

Safe and adequate pedestrian and vehicular access shall be provided and maintained to: fire 

hydrants; commercial and industrial establishments; churches, schools and parking lots; 

service stations and motels; hospitals; police and fire stations; and establishments of similar 

nature. Access to these facilities shall be continuous and unobstructed unless otherwise 

approved by the Engineer. 

Safe and adequate pedestrian zones and public transportation stops, as well as pedestrian 

crossings of the Work at intervals not exceeding 90 m (300 fee), shall be maintained unless 

otherwise approved by the Engineer. 

Vehicular access to residential driveways shall be maintained to the property lien except when 

necessary construction precludes such access for reasonable periods of time. If backfill has 

been completed to the extent that safe access may be provided, and the street is opened to local 

traffic, the CONTRACTOR shall immediately clear the street and driveways and provide and 

maintain access. 

The CONTRACTOR shall cooperate with the various parties involved in the delivery of mail 

and the collection and removal of trash and garbage to maintain existing schedules for these 

services. 

Grading operations, roadway excavation and fill construction shall be conducted by the 

CONTRACTOR in a manner to provide a reasonably satisfactory surface for traffic. When 

rough grading is completed, the roadbed surface shall be brought to a smooth, even condition 

satisfactory for traffic. 

Unless otherwise authorized, work shall be performed in only one-half of the roadway at one 

time. One half shall be kept open and unobstructed until the opposite side is ready for use. If 

one-half a street only is being improved, the other half shall be conditioned and maintained as 

a detour. 

The CONTRACTOR will be required to maintain at least one lane of traffic in each direction 

through the project area at all times in a manner satisfactory to the Engineer in the form of an 

engineered traffic control plan. The engineered traffic control plans must be signed by a 

California registered civil and/or traffic engineer. The plan is a required submittal for review 

one week prior to the pre-construction meeting. 

If traffic control on the project shall be implemented by a sub-contractor, such subcontractor 

must specialize in Traffic Control and be approved by the City Engineer. 

The CONTRACTOR shall include in its Bid all costs for the above requirements. 

7-10.1.1 General. One week prior to pre-construction meeting, the CONTRACTOR shall 

submit his/her complete construction schedule to the Engineer for approval. The 

CONTRACTOR shall submit requests for changes in the schedule to the Engineer for 

approval at least forty eight (48) hours prior to the scheduled Work. 

7-10.1.2 Notification to the Public. Affected properties will be determined by the 

Engineer and are, in general, those properties that fall within 500 feet of the limits of the 
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work. CONTRACTOR shall remain aware of all adjacent property owners and take all 

steps necessary to minimize construction impacts and disturbances to all affected property 

owners. The CONTRACTOR is required to distribute the approved public notice to 

property owners one week prior to roadway construction. CONTRACTOR shall be 

responsible for all costs associated with these tasks and responsibilities in the various 

contract bid items.  

The CONTRACTOR is required to notify the City by e-mail that public notices have been 

distributed. The e-mail shall be addressed to the City representative(s) designated during 

the pre-construction meeting. The e-mail shall be sent to the City no later than 8 a.m. on 

the day following distribution of the notices. The e-mail notification to the City shall 

contain a map showing the limits of distribution and the dates and times distributed. A 

separate e-mail shall be sent for each distribution. The City will use the information on the 

e-mails to verify that the distribution has been performed. If the distribution is not verified 

by the City, the City will e-mail to the CONTRACTOR’s representative the locations 

which must be redistributed with the new information. The CONTRACTOR shall not 

perform work in the distribution area without e-mail notification of verification by the City 

of the distribution. 

The CONTRACTOR shall submit a sample of a public notice for review and approval by 

the Engineer. The CONTRACTOR shall provide changes as directed by the City 

representative and submit final draft for approval. 

The CONTRACTOR shall furnish and place “No Parking” signs, 12”x18” minimum size, 

approved by the Engineer, along the street in front of every residence and/or business 

affected by the work, two (2) working days in advance of any work. In rural areas, the signs 

shall be placed at a spacing not exceeding 400 feet. The signs shall include the day and 

time during which parking is prohibited. Parking restrictions shall be limited to the 

intervals between 8 a.m. to 5 p.m. to allow parking during the night. The CONTRACTOR 

shall remove these signs immediately when they are no longer needed. 

If the work is delayed or rescheduled for any reason after placement of “No Parking” signs, 

the CONTRACTOR shall re-date the signs affected and re-notify the residents and 

businesses of the change via a new “door-knob” notice. If the work is delayed more than 

five days, the CONTRACTOR shall remove the signs and place re-dated signs two (2) days 

in advance of the work. 

7-10.1.3 Notification to the Public Agencies. The CONTRACTOR shall notify the 

following Agencies 48 hours prior to working in the area within the City of Calabasas 

unless otherwise noted: 

 City of Calabasas      (818) 224-1600 

 Los Angeles County Sanitation District   (562) 699-7411 

 Los Angeles County Sheriff Department (Calabasas) (818) 991-8003 

 Los Angeles County Fire Department   (323) 890-4132 

 U.S. Post Office, Calabasas     (818) 348-3226 

 CleanStreet Street Sweeping     (310) 329-3078 
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7-10.1.4 Parking Restrictions and Posting for Tow Away. No Parking signs, posted by 

the CONTRACTOR, shall be of heavy card stock and not less than 1.75 square feet of 

surface area on the face. Background color shall be white and letters shall be printed in red 

water resistant ink except day, date, and time of restriction may be printed in black water 

resistant ink. The signs shall be printed with the words “Tow Away” and “No Parking” 

with a character height of not less than 2.75 inches and a stroke width of not less than 0.5 

inches. The day, dated, and time of the particular restriction shall be printed or attached 

below the above mentioned wording in characters of not less than 2.0 inches in height and 

0.4 inches in stroke width. The day of the week shall be written out or properly abbreviated 

with three to four letters; date or dates or restriction shall be listed completely; the 

beginning and ending times shall be clearly listed on the sign. 

Signs shall be mounted such that the wording “No Parking” are at an elevation at least three 

feet above the adjacent flowline. Signs may be tied with string to trees and power poles, 

taped to existing sign poles, or mounted to stakes or barricades as provided by the 

CONTRACTOR. The signs shall be placed as needed to control the parking of cars within 

the construction zone; signs shall be placed at intervals of 75 feet or less along each side 

of the roadway. 

Signs shall be posted and maintained by the CONTRACTOR for a period of 72 hours prior 

to the restrictions becoming effective. The CONTRACTOR may only post parking 

restrictions that are effective for the duration of the Work. Upon completion of the Work, 

the CONTRACTOR shall promptly and completely remove and dispose all signs, stakes, 

and barricades. The CONTRACTOR shall promptly reset or replace all damaged or 

defective signs. 

The CONTRACTOR shall be fully responsible for the adequate removal of all parked cars. 

The CONTRACTOR shall coordinate the removal of all vehicles with the Sheriff 

Department. The CONTRACTOR shall notify the Sheriff Communications Center upon 

posting of the parking restrictions for a particular street. For removal of parked vehicles, 

the CONTRACTOR shall notify the Sheriff Communications Center not less than two 

hours prior to the needed removal, stating the address nearest the parked vehicle, make, 

model, color and license number. The City shall not be responsible for any delay or 

additional costs associated with the removal of parked cars that obstruct the construction 

operation. 

If a vehicle owner successfully contests a towing citation in court, and their citation is 

dismissed for causes related to the CONTRACTOR’s failure to perform the requirements 

of this section, the CONTRACTOR shall reimburse the City for the cost of any claims 

associated with the towing citation. 

DEVIATIONS FROM THE REQUIREMENTS OF THIS SUBSECTION WILL BE 

PERMITTED ONLY ON PRIOR CONSENT OF THE ENGINEER. FAILURE OF THE 

CONTRACTOR TO ADHERE TO THE REQUIREMENTS OF THIS SUBSECTION, 

OR FAILURE OF THE CONTRACTOR TO COMPLETE HIS DAILY SCHEDULE 

ONCE “TEMPORARY NO PARKING” SIGNS HAVE BEEN POSTED, WILL RESULT 

IN DAMAGES BEING SUSTAINED BY THE CITY. SUCH DAMAGES ARE, AND 

WILL CONTINUE TO BE, IMPRACTICABLE AND EXTREMELY DIFFICULT TO 
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DETERMINE. FOR EACH OCCURRENCE OF A VIOLATION, AS PROVIDED 

HEREIN, THE CONTRACTOR SHALL PAY TO THE AGENCY, OR HAVE 

WITHHELD FROM MONIES DUE TO IT, THE SUM OF $1,000.00. 

EXECUTION OF THE CONTRACT SHALL CONSTITUTE AGREEMENT BY THE 

AGENCY AND CONTRACTOR THAT $1,000.00 PER VIOLATION IS THE 

MINIMUM VALUE OF THE COST AND ACTUAL DAMAGE CAUSED, THAT 

SUCH SUM SHALL NOT BE CONSTRUED AS A PENALTY, AND THAT SUCH 

SUM MAY BE DEDUCTED FROM PAYMENTS DUE THE CONTRACTOR. 

7-10.2 Storage of Equipment and Materials in Public Streets. Construction materials shall 

not be stored in streets, roads, or highways for more than 5 days after unloading. All materials 

or equipment not installed or used in construction within 5 days after unloading shall be stored 

elsewhere by the CONTRACTOR at its expense unless authorized additional storage time. 

Construction equipment shall not be stored at the Work site before its actual use on the Work 

nor for more than 5 days after it is no longer needed. Time necessary for repair or assembly of 

equipment may be authorized by the Engineer. 

Excavated material, except that which is to be used as backfill in the adjacent trench, shall not 

be stored in public streets unless otherwise permitted. After placing backfill, all excess material 

shall be removed immediately from the site. 

7-10.3 Street Closures, Detours, Barricades. The CONTRACTOR shall comply with all 

applicable State, County and City requirements for closure of streets. The CONTRACTOR 

shall provide barriers, guards, lights, signs, temporary bridges, flagpersons, and watchpersons. 

The CONTRACTOR shall be responsible for compliance with additional public safety 

requirements which may arise. The CONTRACTOR shall furnish and install signs and warning 

devices and promptly remove them upon completion of the Work. 

At least 48 hours in advance of closing, partially closing or reopening, any street, alley, or 

other public thoroughfare, the CONTRACTOR shall notify the Police, Fire, Traffic and 

Engineering Departments, and comply with their requirements. Deviations must first be 

approved in writing by the Engineer. 

The CONTRACTOR shall secure approval, in advance, from authorities concerned for the use 

of any bridges proposed by it for public use. Temporary bridges shall be clearly posted as to 

load limit, with signs and posting conforming to current requirements covering “signs” as set 

forth in the Traffic Manual published by the California Department of Transportation. This 

manual shall also apply to the street closures, barricades, detours, lights, and other safety 

devices required. 

All traffic control barricades, signs and devices used by the CONTRACTOR shall, as a 

minimum, conform to the latest edition of the “California Manual on Uniform Traffic Controls 

Devices” (“MUTCD”). Channelization devices shall be spaced no greater than fifty (50) feet 

apart. The CONTRACTOR shall take additional precautions as he/she may find necessary 

under the circumstances.  

Should the CONTRACTOR fail to provide adequate traffic control or safety barricades, and 

in the event a responsible individual cannot be located or refuses to perform, the AGENCY 
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will at its option place needed devices or engage a private firm to place and maintain said 

barricades, which will be charged to the CONTRACTOR directly.  

Full street closures will not be allowed without City Council approval.  

All costs involved shall be included in the Bid. 

7-10.4 Safety. 

7-10.4.1. Safety Orders. The CONTRACTOR shall have at the Work site, copies of 

suitable extracts of: Construction Safety Orders, Tunnel Safety Orders and General 

Industry Safety Orders issues by the State Division of Industrial Safety. The 

CONTRACTOR shall comply with provisions of these and all other applicable laws, 

ordinances, and regulations. 

Before excavating any trench 1.5 m (5 feet) or more in depth, the CONTRACTOR shall 

submit a detailed plan to the AGENCY showing the design of shoring, bracing, sloping, or 

other provisions to be made for the workers’ protection from the hazard of caving ground 

during the excavation of such trench. If the plan varies from the shoring system standards, 

the plan shall be prepared by a registered Civil Engineer. No excavation shall start until the 

Engineer has accepted the plan and the CONTRACTOR has obtained a permit from the 

State Division of Industrial Safety. A copy of the permit shall be submitted to the Engineer. 

Payment for performing all work necessary to provide safety measures shall be included in 

the prices bid for other items of work except where separate bid items for excavation safety 

are provided, or required by law. 

7-10.4.2 Use of Explosives. Explosive may be used only when authorized in writing by 

the Engineer, or as otherwise stated in the Specifications. Explosives shall be handled, 

used, and stored in accordance with all applicable regulations. 

The Engineer’s approval of the use of explosives shall not relieve the CONTRACTOR 

from liability for claims caused by blasting operations. 

7-10.4.3 Special Hazardous Substances and Processes. Materials that contain hazardous 

substances or mixtures may be required on the Work. A Material Safety Data Sheet as 

described in Section 5194 of the California Code of Regulations shall be requested by the 

CONTRACTOR from the manufacturer of any hazardous products used. 

Material usage shall be accomplished with strict adherence to California Division of 

Industrial Safety requirements and all manufacturer warnings and application instructions 

listed on the Material Safety Data Sheet and on the product container label. 

The CONTRACTOR shall notify the Engineer if a specified product cannot be used under 

safe conditions. 

7-10.4.4 Confined Spaces. 

 (a) Confined Space Entry Program. The CONTRACTOR shall be responsible for 

implementing, administering and maintaining a confined space entry program (CSEP) in 

accordance with Sections 5156, 5157 and 5158, Title 8, CCR. 

Prior to starting the Work, the CONTRACTOR shall prepare and submit its comprehensive 

CSEP to the Engineer. The CSEP shall address all potential physical and environmental 
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hazards and contain procedures for safe entry into confined spaces, including, but not 

limited to the following: 

 1. Training of personnel 

 2. Purging and cleaning of materials and residue 

 3. Potential isolation and control of energy and material inflow 

 4. Controlled access to the space. 

 5. Atmospheric testing of the space 

 6. Ventilation of the space 

 7. Special hazards consideration 

 8. Personal protective equipment 

 9. Rescue plan provisions 

The CONTRACTOR’s submittal shall include the names of its personnel, including 

subcontractor personnel, assigned to the project who will have CSEP responsibilities, their 

CSEP training, and their specific assignment and responsibility in carrying out the CSEP. 

 (b) Permit-Required Confined Spaces. Entry into permit-required confined spaces 

as defined in Section 5157, Title 8, CCR may be required as a part of the Work. All 

manholes, tanks, vaults, pipelines, excavations, or other enclosed or partially enclosed 

spaces shall be considered permit-required confined spaces until the pre-entry procedures 

demonstrate otherwise. The CONTRACTOR shall implement a permit space program 

prior to performing any work in a permit-required confined space. A copy of the permit 

shall be available at all times for review by CONTRACTOR and AGENCY personnel at 

the Work site. 

 (c) Payment. Payment for implementing, administering, and providing all 

equipment and personnel to perform the CSEP shall be included in the bid items for which 

the CSEP is required. 

7-11 PATENT FEES OR ROYALTIES. The CONTRACTOR shall absorb in its Bid the patent 

fees or royalties on any patented article or process furnished or used in the Work. The 

CONTRACTOR shall indemnify and hold the AGENCY harmless from any legal action that may 

be brought for infringement of patents. 

7-12 ADVERTISING. The names, addresses and specialties of CONTRACTORs, 

Subcontractors, architects, or engineers may be displayed on removable signs. The size and 

location shall be subject to the Engineer’s approval.  

Commercial advertising matter shall not be attached to or painted on the surfaces of buildings, 

fences, canopies, or barricades. 

7-13 LAWS TO BE OBSERVED. The CONTRACTOR shall keep fully informed of State and 

National laws and County and Municipal ordinances and regulations which in any manner affect 

those employed in the Work or the materials used in the Work or in any way affect the conduct of 

the Work. The CONTRACTOR shall at all times observe and comply with such laws, ordinances, 

and regulations. 
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7-14 ANTITRUST CLAIMS. Section 7103.5 of the Public Contract Code provides: 

“In entering into a public works CONTRACTOR or a subcontract 

to supply goods, services, or materials pursuant to a public works 

contract, the CONTRACTOR or subcontractor offers and agrees to 

assign to the awarding body all rights, title, and interest in and to all 

causes of action it may have under Section 4 of the Clayton Act (15 

U.S.C. Sec 15) or Cartwright Act (Chapter 2 [commencing with 

Section 16700] of Part 2 of Division 7 of the Business and 

Professions Code), arising from purchases of goods, services, or 

materials pursuant to the public works contract or subcontract. The 

assignment shall be made and become effective at the time the 

awarding body tenders final payment to the CONTRACTOR, 

without further acknowledgment by the parties.” 

7-15 DAILY REPORT. The CONTRACTOR shall complete a Daily Report indicating 

manpower, work performed, major equipment used and on standby (itemized separately), 

subcontractors, and similar items involved in the performance of the Work. The Daily Report shall 

be completed on forms prepared by the CONTRACTOR and acceptable to the Engineer, and shall 

be submitted to the City Inspector weekly. 

The CONTRACTOR shall submit as requested Certified Payroll Statements for each employee 

involved with the Work including subcontractors. Submission of certified payroll does not relieve 

the CONTRACTOR of his responsibility to pay prevailing wage. 

 

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL 

8-1 GENERAL. All facilities provided for AGENCY personal shall be at suitable locations 

approved by the Engineer. Such facilities must in a room, building, or trailer provided for this 

purposes with an acceptable means for locking. 

A Class “A” Field Office in accordance with 8-2.1 shall be provided at any offsite plan facility 

furnishing pipe subject to AGENCY inspection during manufacture. A Field Laboratory in 

accordance with 8-3.1 shall be provided at any offsite or project site plant facility furnishing 

portland cement concrete or asphalt paving material. Any other facilities for AGENCY personnel 

shall be provided only when required by the Specifications. 

Offices and laboratories at plants may be used concurrently by inspection personnel of other 

agencies provided such use does not seriously conflict with AGENCY use. When facilities are 

shared in this manner, at least one locker provided with a hasp for a padlock must be available for 

the exclusive use of AGENCY inspectors. Otherwise any facilities furnished are for the exclusive 

use of AGENCY personnel. 

All facilities shall conform to the applicable codes, ordinances, and regulations of the local 

jurisdiction and of the State of California, and shall conform to current practice. The interior shall 

be paneled or suitably lined to provide a facility of good appearance. 

The CONTRACTOR shall provide janitorial and other maintenance services in all types of 

facilities provided. Such services shall include the supply of the appropriate paper products and 
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dispensers. Trash receptacles shall be provided and emptied by the CONTRACTOR at weekly 

intervals or sooner as required. The trash shall be removed from the project site. 

All costs to furnish, maintain, service, and remove the specified facilities at the project site shall 

be included in the price bid for such facilities. If no bid item is provided in the proposal, costs shall 

be included in other items for which bids are entered. 

The first progress payment will not be approved until all facilities are in place and fully comply 

with the Specifications. 

8-2 FIELD OFFICE FACILITIES. 

8-2.1 Class “A” Field Office. This office shall have a minimum floor space of 16 m2 (175 ft2), 

at least one door, and window area of not less than 2 m2 (22 ft2). All doors and windows shall 

be provided with screens. 

Furniture shall be provided as follows: one plan table, one standard 1.5 m (5 feet) long double-

pedestal desk with a drawer suitable for holding files, two chairs, one drafting stool, and one 

plan rack. 

Electric power shall be provided to include a minimum of four duplex convenience outlets. 

The office shall be illuminated at the tables and desk. An outdoor lighting fixture with a 300-

watt bulb shall be installed. 

Heating and air conditioning of sufficient capacity shall be provided at no expense to the 

AGENCY. The CONTRACTOR shall provide drinking water within the office and integral 

sanitary facilities directly adjoining. Sanitary facilities shall include a toilet and wash basin 

with hot and cold running water. 

Extended area, non-coin-operated telephone service shall be provided within the office area. 

The installation shall include sufficient extension code to serve the plan table and desk. 

8-2.2 Class “B” Field Office. This office shall be the same as class “A” except that integrated 

sanitary facilities and air conditioning are not required. A chemical toilet facility shall be 

provided adjacent to the office. 

8-2.3 Class “C” Field Office. The office shall be of suitable proportions with 11 m2 (120 ft2) 

of floor area. It shall be equipped with one 0.9 by 1.5 m (3 by 5 foot) table, four chairs and one 

plan rack. It shall be adequately heated, ventilated, and lighted and two duplex convenience 

outlets shall be provided. Air conditioning, telephones, and sanitary facilities are not required. 

8-3 FIELD LABORATORIES. 

8-3.1 Offsite at Manufacturing Plant. Field laboratories shall conform to the requirements 

for a Class “C” Field Office specified in 8-2.3 except for the following: 

1. Telephone service per 8-2.1. 

2. Chair. 

3. Work table, 1.2 by 3.0 m (4 by 10 feet), 0.9 m (3 feet) high. 

4. Sieves per 203-6. 

5. Scales and weights. 

6. Burner plate for heating samples. 
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7. Thermometer, with 90 to 260̊ C (200 to 400̊ F) degree range (Asphalt Plants only). 

8. Air meter for all concrete in accordance with ASTM C 231 of the type that indicates 

percentage of air directly (Precast Concrete Plants only) 

 All sampling and testing equipment shall be maintained in satisfactory operating condition 

by CONTRACTOR or plant owner. Laboratories shall be located immediately adjacent to and 

with full view of batching and loading operations. 

8-3.2 At Project Site. Field laboratories shall be in accordance with 8-3.1, except that sieves, 

scales, weights, burner plates, sampling devices, pans, and thermometers will be furnished by 

the AGENCY at no expense to the CONTRACTOR. If air entraining agents are being used in 

the Concrete on the project, an air meter of the type described in 8-3.1 shall be furnished by 

the CONTRACTOR. 

8-4 BATHHOUSE FACILITIES. When the Plans or Specifications require bathhouse facilities, 

the following shall be provided. 

 1. One lavatory with hot and cold water. 

 2. One toilet in a stall. 

 3. One 1 m (3 feet) trough-type urinal. 

 4. One enclosed shower at least 1 by 1 m (3 by 3 feet) with hot and cold water. 

 5. One bench, 2 m (6 feet) long. 

 6. Soap dispensers. 

 7. Toilet paper holders. 

 8. Paper towel cabinet. 

 9. Wastepaper receptacle. 

These facilities shall be serviced and provided with necessary sanitary supplies. 

These facilities shall be for the exclusive use of AGENCY personnel. However, a separate building 

need not be provided for this purpose if such facilities are located in a separate room in a building 

which includes other facilities. 

8-5 REMOVAL OF FACILITIES. Field offices, laboratories, and bathhouse facilities at the 

project site shall be removed upon completion of the Work. Buildings and equipment furnished by 

the CONTRACTOR at the project site under the provisions of this section are the property of the 

CONTRACTOR. 

8-6 BASIS OF PAYMENT. All costs incurred in furnishing, maintaining, servicing, and 

removing field officers, laboratories, or bathhouse facilities required at the project site shall be 

included in the bid item for furnishing such facilities. If such facilities are required by the Plans or 

Specifications and no bid item is provided in the proposal, the costs shall in included in other items 

for which bids are entered. Such costs incurred in connection with offices and laboratories at plants 

shall be borne by the plant owners. 

 

SECTION 9 – MEASUREMENT AND PAYMENT 
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9-1 MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORK. 

9-1.1 General. Unless otherwise specified, quantities of work shall be determined from 

measurements or dimensions in horizontal planes. However, linear quantities of pipe, piling, 

fencing and timber shall be considered as being the true length measured along longitudinal 

axis. 

Unless otherwise provided in Specifications, volumetric quantities shall be the product of the 

mean area of vertical or horizontal sections and the intervening horizontal or vertical 

dimension. The planimeter shall be considered an instrument of precision adapted to 

measurement of all areas. 

9-1.2 Methods of Measurement. Materials and items of work which are to be paid for on 

basis of measurement shall be measured in accordance with methods stipulated in the particular 

sections involved. 

9-1.3 Certified Weights. When payment is to be made on the basis of weight, the weighing 

shall be done on certified platform scales or, when approved by the Engineer, on a completely 

automated weighing and recording system. The CONTRACTOR shall furnish the Engineer 

with duplicate licensed weighmaster’s certificates showing actual net weights. The AGENCY 

will accept the certificates as evidence of weights delivered. 

9-1.4 Units of Measurement. Measurements shall be in accordance with 1-4.1 and 1-4.2. a 

metric ton or “tonne” is equal to 1000 kilograms and the unit of liquid measure is a Liter (in 

U.S. Standard Measures, a pound is an avoirdupois pound; a ton is 2000 pounds avoirdupois; 

and the unit of liquid measure is a gallon). 

9-2 LUMP SUM WORK. Items for which quantities are indicated “Lump Sum”, “L.S.”, or “Job”, 

shall be paid for at the price indicated in the Bid. Such payment shall be full compensation for the 

items of work and all work appurtenant thereto. 

When required by the Specifications or requested by the Engineer, the CONTRACTOR shall 

submit to the Engineer within 15 days after award of Contract, a detailed schedule in triplicate, to 

be used only as a basis for determining progress payments on a lump sum contract or designated 

lump sum bid item. This schedule shall equal the lump sum bid and shall be such form and 

sufficiently detailed as to satisfy the Engineer that it correctly represents a reasonable 

apportionment of the lump sum. 

9-3 PAYMENT 

9-3.1 General. The quantities listed in the Bid schedule will not govern final payment. 

Payment to the CONTRACTOR will be made only for actual quantities of Contract items 

constructed in accordance with the Plans and Specifications. Upon completion of construction, 

if the actual quantities show either an increase or decrease from the quantities given the Bid 

schedule, the Contract Unit Prices will prevail subject to the provisions of 3-2.2.1. 

The unit and lump sum prices to be paid shall be full compensation for the items of work and 

all appurtenant work, including furnishing all materials, labor, equipment, tools, and 

incidentals. 

Payment will not be made for materials wasted or disposed of in a manner not called for under 

the Contract. This includes rejected materials not unloaded from vehicles, material rejected 
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after it has been place, and material placed outside of the Plan lines. No compensation will be 

allowed for disposing of rejected or excess material. 

Payment for work performed or materials furnished under an Assessment Act Contract will be 

made as provided in particular proceedings or legislative act under which such contract was 

awarded. 

Whenever any portion of the Work is performed by the AGENCY at the CONTRACTOR’s 

request, the cost thereof shall be charged against the CONTRACTOR, and may be deducted 

from any amount due or becoming due from the AGENCY. 

Whenever immediate action is required to prevent injury, death, or property damage, and 

precautions which are the CONTRACTOR’s responsibility have not been taken and are not 

reasonably expected to be taken, the AGENCY may, after reasonable attempt to notify the 

CONTRACTOR, cause such precautions to be taken and shall charge the cost thereof against 

the CONTRACTOR, or may deduct such costs from any amount due or becoming due from 

the AGENCY. AGENCY action or inaction under such circumstances shall not be construed 

as relieving the CONTRACTOR or its Surety from liability. 

Payment shall not relieve the CONTRACTOR from its obligations under the Contract; nor 

shall such payment be construed to be acceptance of any of the Work. Payment shall not be 

construed as the transfer of ownership of any equipment or materials to the AGENCY. 

Responsibility of ownership shall remain with the CONTRACTOR who shall be obligated to 

store any fully or partially completed work or structure for which payment has been made; or 

replace any materials or equipment required to be provided under the Contract which may be 

damaged, lost, stolen or otherwise degraded in any way prior to acceptance of the Work, except 

as provided in 6-10. 

Warranty periods shall not be affected by any payment, but shall commence on the date 

equipment or material is placed into service at the direction of the AGENCY. In the event such 

items are not placed into service prior to partial or final acceptance of the project, warranty 

periods will commence on the date of such acceptance. 

If, within the time fixed by law, a property executed notice to stop payment is filed with the 

AGENCY, due to the CONTRACTOR’s failure to pay for labor or materials used in the Work, 

all money due for such labor or materials will be withheld from payment to the 

CONTRACTOR in accordance with applicable laws. 

At the expiration of 35 calendar days from the date of acceptance of the Work by the board, or 

as prescribed by law, the amount deducted from the final estimate and retained by the 

AGENCY will be paid to the CONTRACTOR except such amounts as are required by law to 

be withheld by properly executed and filed notices to stop payment, or as may be authorized 

by the Contract to be further retained. 

9-3.2 Partial and Final Payment. The Engineer will, after award of Contract, establish a 

closure date for the purposes of making monthly progress payments. The CONTRACTOR may 

request in writing that such monthly closure date be changed. The Engineer may approve such 

request when it is compatible with the AGENCY’s payment procedure. 

Each month, the Engineer will make an approximate measurement of the work performed to 

the closure date and as basis for making monthly payments, estimate its value based on 
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Contract Unit Prices or as provided for in 9-2. When the Work has been satisfactorily 

completed, the Engineer will determine the quantity of work performed and prepare the final 

estimate. 

From each progress estimate, 10 percent will be deducted and retained by the AGENCY, and 

the remainder less the amount of all previous payments will be paid. After 50 percent of the 

Work has been completed and if progress on the Work is satisfactory, the deduction to be made 

from remaining progress estimates and from the final estimate may be limited to $500 or 10 

percent of the first half of total Contract amount, whichever is greater. 

No progress payment made to the CONTRACTOR or its sureties will constitute a waiver of 

the liquidated damages under 6-9. 

The closure date for period progress payments will be the twenty-fifth day of each month. 

Authorization to pay is commonly received on the second Wednesday of the following month. 

The AGENCY requires four to six weeks to review all progress payments, issue payment 

checks, present progress payment to Council for approval, and release payment to 

CONTRACTOR. However, payments will be withheld pending receipt of any outstanding 

reports required by the Contract Documents. In addition, the final progress payment will not 

be released until the CONTRACTOR returns the control set of plans and specifications 

showing the as-built conditions.  

The full five (5) percent retention will be deducted from all payments. The final retention will 

be authorized for payment thirty five (35) days after the date of recordation of the Notice of 

Completion.  

The CONTRACTOR may substitute securities for any monies withheld by the AGENCY to 

ensure performance under the Contract as provided in Public Contract Code Sections 10263 

and 22300. 

When provided for in the Specifications, and subject to the limitation and conditions therein, 

the cost of materials and equipment delivered but not incorporated into the Work will be 

included in the progress estimate. 

9-3.3 Delivered Materials. Materials and equipment delivered but not incorporated into the 

Work shall not be submitted for payment and shall not be included in the estimate for progress 

payment 

9-3.4 Mobilization. When a bid item is include in the Proposal form for mobilization and 

subject to the conditions and limitations in the Specifications, the costs of work in advance of 

construction operations and not directly attributable to any specific bid item will be included 

in the progress estimate. When no such bid item is provided, payment for such costs will be 

considered to be included in the other items of work. 
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SECTION F – SPECIAL PROVISIONS – 700 SERIES 

 

 

2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

FEDERAL PROJECT NO. STPL-5463(021) 

IN THE CITY OF CALABASAS, CALIFORNIA 
 

 700 CONSTRUCTION REQUIREMENTS/RESPONSIBILITIES OF CONTRACTOR 
  

700-1  General 
 

General responsibility and administrative requirements shall comply with the following standards: 

 

1) Standard Specifications for Public Works Construction, the  Latest Edition, and subsequent supplements 

(SSPWC); 

2) Standard Specifications State of California, Department of Transportation, Latest Edition (Caltrans) 

3) Standard Plans State of California, Department of Transportation, Latest Edition (Caltrans) 

4) California Manual on Uniform Traffic Control Devices, 2014 Edition (CA MUTCD) 

5) General Provision Modifications; 

6) City of Los Angeles Departments of Public Works and Building Safety  

7) Contract Drawings, and; 

8) Special Provisions. 

 

700-2  Location and Scope of Work 
 
The 2025 STREET RESURFACING PROJECT to be constructed consists of Las Virgenes, Park Capri, various 

locations in the Calabasas Highlands, Grape Arbor Park, and a couple digouts throughout the City of Calabasas. 
 

The project to be constructed consists of the CONTRACTOR furnishing all materials, equipment, tools, labor, 

and incidentals as required by the plans, specifications, and contract documents for the cold planing, 

reconstruction or repair of city streets and segments in the City of Calabasas.  The work includes but not be 

limited to - saw-cutting; excavation, removal and disposal of the AC roadway section; cold planing and disposal 

of AC pavement; replacement and compaction of subsurface material; setup and maintenance of temporary 

traffic control system; placement of crushed miscellaneous base and AC pavement materials; replacement of 

traffic striping and markings; placement of fog seal coat; and cleanup of the project area; and digout and 

patching of alligator cracked areas.  The project areas could border residential homes; therefore, it is critical 

that noise and dust should be kept at a minimum during construction.  Traffic control should be set up to allow 

for complete access to the offsite residents and businesses 

 

CONTRACTOR shall provide safe and adequate pedestrian access at all times.  Vehicular movement, including 

bicycles, at and around all construction sites shall be provided and maintained at all times.  Approved barriers 

and signs (traffic flagging personnel, if necessary), shall be furnished and utilized by the CONTRACTOR to 

ensure safety and public access to businesses at all times. 
 

700-3 Time Of Completion 
 



 

 

Approved for use on 1/1/2015                           115 
139885.2 

Unless the City approves an extension, all work shall be completed within 45 working days from the 

construction start date indicated in the Notice to Proceed.  The NOP is issued by the Engineer, exclusive 

of maintenance periods.  Time stated for contract completion shall include final cleanup of the premises. 

 

700-4 Order Of Work/Scheduling 
 

Work sequence shall be coordinated with construction schedule. A schedule and work plan prepared by the 

Contractor shall indicate sequence of activities throughout the project’s life cycle.  

 

The Work shall be executed in a timely manner to ensure that construction is completed by the completion 

dates outlined in these documents. 

 

The Contractor must coordinate activities with Sub-Contractors to ensure the timely completion of the 

project. 

  

The CONTRACTOR shall phase the Work to minimize disruption to the surrounding businesses, traffic flows 

and pedestrian activities on the project area.  In addition, it should also take into consideration of delivery 

time of items, devices and fixtures that will be constructed and installed as part of this project  

 

700-5 Emergency Information 
 

The CONTRACTOR shall provide the following information in writing and submit it with the signed 

contract, contract bonds and certificates of insurance.  Failure to comply may result in delays in the 

processing of the contract documents. 

 

1. Name of authorized representative at the job site; 

2. Address and telephone number where the above person can be reached 24 hours a day. 

3. Address of the nearest office of the CONTRACTOR, if any, and telephone number of a person at the office 

who is familiar with the project. 

4. Address and telephone number of the CONTRACTOR’s main office and the name and telephone number 

of the person at the office familiar with the project. 

 

700-6 Standard Specification and Standard Drawings 
 

The Standard Specifications (SSPWC) of the AGENCY are contained in the Latest Edition, including all 

current supplements, of the Standard Specifications for Public Works Construction, as written and promulgated 

by the Joint Cooperative Committee of the Southern California Chapter of the American Public Works 

Association and the Southern California District of the Associated General Contractors of California, and these 

modifications thereto.  Copies of these Standard Specifications are available from the publisher, Building News, 

Incorporated, 10801 National Blvd., Ste. 100, Los Angeles, California 90064, telephone (310) 474-7771. 

Traffic control plans shall include installation of signing and striping, and other traffic controls that shall 

minimize disruption to nearby businesses, traffic flows on Calabasas Rd and vehicular, bicycle  and pedestrian 

access adjacent to the construction site.  Traffic control plans shall also comply with the latest edition of CA 

MUTCD, Caltrans’ Standard Specifications and Drawings and/or WATCH manual. 

 

The SSPWC set forth above will control the general provisions, construction materials, and construction 

methods for this contract, except as amended by the Plans, Special Provisions, or other contract documents.  

The following provisions are supplementary and in addition to the provisions of the SSPWC unless otherwise 
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noted and the section numbers of these provisions coincide with those of the said SSPWC.  Only those sections 

requiring elaboration, amendments, specifying of options or additions are called out. 

 

700-7 Notification of City and Utilities  
 

The CONTRACTOR shall notify the AGENCY not less than (2) working days prior to start of work.  The 

CONTRACTOR shall also call Underground Service Alert at (800) 227-2600 as required. 

 

If the closing or opening (either partial or full) of a street or alley within the City of Calabasas is approved by 

the Engineer, the CONTRACTOR shall notify the following City Departments at least twenty-four (24) hours 

prior to the schedule closing or opening. 

 

CITY OF CALABASAS  (818) 224-1600 

Attention:  Mr. Soheil Sheikhlar      

AT&T MAINTENANCE REPAIR  (805) 583-6640 

Attention: Mr. Mike R. Smith     

SOUTHERN CALIFORNIA GAS  (818) 700-3667 

(Distribution) 

SOUTHERN CALIFORNIA GAS COMPANY (805) 681-7928 

(Transmission) 

SOUTHERN CALIFORNIA EDISON COMPANY (805) 494-7065 

Attention:  Mr. Conrad Reynado Jr. 

LAS VIRGENES MUNICIPAL WATER DISTRICT (818) 880-4110 

Attention:  Mr. Mike Hand 

TIME WARNER CABLE LA Regional Facilities (888) 766-2521 

Attention:  Mr. Steve Waters 

WASTE MANAGEMENT GI INDUSTRIES (818) 782-2474 

LOS ANGELES COUNTY (626) 300-3308  

Sewer Maintenance Division 

 

The Contractor shall coordinate construction with public utility relocation and adjustment activities.  Contractor 

shall coordinate the construction schedule accordingly. 

 

The Contractor shall cooperate fully with all utility forces of the City or forces of other public or private 

agencies engaged in the relocation, altering, or otherwise rearranging of any facilities which interfere with the 

progress of the Work, and shall schedule the Work so as to minimize interference with said relocation, altering, 

or other rearranging of facilities. 

 

The existing subsurface utilities shown have been indicated, based on the best available record information.  

However, to avoid or resolve any interference problems between these existing utilities and the proposed work, 

the Contractor shall field verify the vertical and horizontal locations of all utilities, such as water lines and 

water services, electronic conduits, telephone and television cable, storm drain facilities, and/or all other 

facilities and obstructions prior to beginning any excavations.  If conflicts exist, revised grades and/or 

alignments may be established, if required.  Such field verification may require exposing these utilities prior to 

the start of construction. 

 

700-8 Emergency Information  
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The names, addresses, and telephone numbers of the Contractor, subcontractors, or their representatives, shall 

be filed with the Engineer prior to the preconstruction meeting. 

 

The Contractor shall provide the following information in writing and submit it with the signed contract, 

contract bonds and certificates of insurance.  Failure to comply may result in delays in the processing of the 

contract documents. 

 

1. Name of authorized representative at the job site; 

2. Address and telephone number where the above person can be reached 24 hours a day; 

3. Address of the nearest office of the Contractor, if any, and the name and telephone number of a person 

at that office who is familiar with the project; and 

4. Address and telephone number of the Contractor’s main office and the name and telephone number of 

the person at that office familiar with the project. 

 

700-9 Construction Surveying 
 

The CONTRACTOR will provide all necessary construction surveying, staking or markings for locating the 

limits of construction and shall comply with the provisions of 2-9. The CONTRACTOR shall bear all costs for 

re-staking and marking. 

 

Construction surveys shall be done only under the direction of the Engineer by a Registered (licensed) Land 

Surveyor or a Registered Civil Engineer authorized to practice land surveying within the state.  The City will 

provide available record map information.  The CONTRACTOR is responsible for obtaining all necessary 

record maps, centerline ties and survey notes from Los Angeles County. 

 

The CONTRACTOR and his surveyor shall provide the Engineer with a copy of the constructing staking field 

notes used to construct the improvements.  In addition, the CONTRACTOR shall also prove a plot of the 

improvements to be constructed, based on the surveyor’s construction staking and markings prior to the 

installation 

 

700-10 Submittals 
700-10.1 General 

 

Whenever submittals are required hereunder, all such submittals by the CONTRACTOR shall be submitted to 

the Engineer. A Submittal is defined as any drawing, calculation, specification, product data, samples, manuals, 

requests for substitutes, spare parts, photographs, survey data, traffic control plans, record drawings, bonds or 

similar items required to be submitted to the City of the Engineer under the terms of the contract. 

 

The CONTRACTOR shall submit two (2) copies of each submittal and allow at least three (3) working days 

for review by the City. 

 

700-10.2 Submittals Prior to Preconstruction Meeting 

 

The CONTRACTOR shall provide the following submittals one week prior to the preconstruction meeting: 

 

1. Project Schedule, including confirmed plant dates with documentation from the asphalt hot mix plant; 

planned sequence of construction, staging plan, and when property and business owners will be 

affected by the proposed construction; 
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2. Temporary Traffic Control Plans; 

3. Emergency Contact List; 

4. List of Subcontractor; 

5. AC Mix Designs, including binder mix formula and Materials Certifications; 

6. Concrete Mix Designs; 

7. Storm Water Pollution Prevention Plan (SWPPP) 

 

700-10.3          Engineer’s Review 

 

The Engineer's review of CONTRACTOR submittals shall not relieve the CONTRACTOR of the entire 

responsibility for the accuracy of details, data and dimensions.  The CONTRACTOR shall assume all 

responsibility and risk for any misfits due to any errors in CONTRACTOR submittals.  The CONTRACTOR 

shall be responsible for the dimensions and the design of adequate connections and details. 

 

700-11 Project Meetings 
 

700-11.1 Preconstruction Meeting. 

A preconstruction conference will be held prior to the commencement of the construction at a place and time 

designated by the Engineer.  The attendees shall include the Engineer, CONTRACTOR’s representatives, 

including superintendent and its subcontractor, utility representatives, and other affected parties.  Among the 

primary points of discussion at this meeting, will be the CONTRACTOR’s proposed construction schedule, 

traffic control plan and public convenience and notice. 

 

700-11.2 Progress Meetings.  

The CONTRACTOR shall schedule and hold regular onsite progress meetings on as-needed basis or, as 

requested by the Engineer.  The CONTRACTOR, Engineer, and all subcontractor active on the site shall be 

represented at each meeting.  CONTRACTOR may, at its discretion, request attendance by representatives of 

its suppliers, manufacturer's, and other subcontractor.   

 

700-11.3 Safety Meetings  

The CONTRACTOR shall notify the Engineer of all proposed safety meetings.  The Engineer will advise the 

CONTRACTOR about contract-related safety information, safety meetings, and safety-related issues. 

 

700-12 Coordination 
The CONTRACTOR shall be responsible for all Project coordination and the coordination of the work of all 

subcontractor, fabricators, and suppliers. Coordination, as referred to herein, shall include the establishment of 

on-site lines of authority and communication and the scheduling of and conducting of progress meetings 

between the Engineer and the CONTRACTOR and its subcontractor, fabricators, and suppliers. The 

CONTRACTOR's onsite supervisory person shall be present and shall represent the General CONTRACTOR 

whenever a meeting is held that involves any interface between the Engineer or the City and any subcontractor, 

fabricators, or suppliers. 

 

The CONTRACTOR shall be responsible for coordination of the work of each of its subcontractor and 

suppliers. Special attention is directed to the following obligations of the CONTRACTOR: 

 

1. Verify that subcontractor have obtained permits for inspections; 
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Review all subcontractor shop drawings, product data, and sample submittals for compliance with 

Contract Documents prior to submittal to the Engineer for general review for compliance with design 

intent; 

2. Maintain onsite documentation and keep current record drawing set at Project site; and 

3. Verify that specified cleaning is done during progress of Work and at completion of each subcontract. 

 

700-13 Work Sequence / Construction Phasing 
 

Work sequence shall be coordinated with construction schedule. A schedule and work plan prepared by the 

CONTRACTOR shall indicate sequence of activities throughout the project’s life cycle.  

 

The Work shall be executed in a timely manner to ensure that construction is completed by the completion 

dates outlined in these documents. 

 

The CONTRACTOR must coordinate activities with Sub-CONTRACTORs to ensure the timely completion of 

the project. 

 

700-14 Public Notices 
 

In addition to notices required per Section 702 entitled “Traffic Control”, the Contractor shall inform all 

residents and businesses in advance by letter of impending work, as outlined below. Public notices shall consist 

of notification of impending work and shall be performed in accordance with the SSPWC, Plans and these 

Special Provisions. 

 

The CONTRACTOR shall notify adjacent businesses and residents at least four working days and again two 

working days in advance of impending work. 

 

Notification shall be accomplished by delivering notices, which will include a description of the type of 

impending work and the day and time when traffic will be restricted and parking will not be allowed along the 

street scheduled for the work.  Wording of notices shall be in accordance with Appendix “A”, attached, unless 

otherwise approved by the Engineer. 

 

Temporary “No Stopping” or “No Parking” signs shall be posted along streets affected by the work two (2) 

working days or 72 hours in advance of the need, whichever is greater.  The signs shall be Western Highway 

Products, Inc. TR30S or approved equal.  In residential areas, the signs shall be placed at a spacing not 

exceeding 150 feet; in non-residential areas, the sign spacing shall not exceed 250 feet.  The CONTRACTOR 

shall provide the signs and will be responsible for adding the dates and hours of restriction to the signs, removal 

of the signs, and furnishing and placing of barricades, if necessary, for posting of signs.  The CONTRACTOR 

shall remove the signs immediately when they are no longer needed. 

 

Stopping restrictions shall be limited to the intervals between 7:00 AM and 5:00 PM to allow for parking during 

the night.  If, for any reason, the work is rescheduled or delayed for up to two (2) days after placement of the 

temporary “No Stopping” signs, the CONTRACTOR shall re-date the signs affected and re-notify the residents 

of the change via a new notice.  If the work is delayed more than two (2) days, the CONTRACTOR shall 

remove the signs before 7:00 AM on the previously scheduled workday and place re-dated signs two days or 

72 hours in advance of the rescheduled work, whichever is greater. 
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All streets shall have project information signs posted securely on the 4-foot wide Type III barricades.  

Each street shall have two type III barricades – one on each work limits or facing in opposite travel 

directions.  

 

700-15 Storage of Equipment and Materials 
 

The CONTRACTOR shall make arrangement for storing his equipment and materials. The CONTRACTOR 

shall make its own arrangements for any necessary off-site storage or shop areas necessary for the proper 

execution of the Work.  Public streets will not be used for such storage.  Approved areas within work site may 

be used for temporary storage, however, the CONTRACTOR shall be responsible for obtaining necessary 

permit from the City. 

 

The CONTRACTOR shall deliver, handle, and store products in accordance with manufacturer's written 

recommendations and by methods and means that will prevent damage, deterioration, and loss including theft.  

Delivery schedules shall be controlled to minimize long-term storage of products at site and overcrowding of 

construction spaces.  In particular, the CONTRACTOR shall provide delivery/installation coordination to 

ensure minimum holding or storage times for products recognized to be flammable, hazardous, easily damaged, 

or sensitive to deterioration, theft, and other sources of loss. 

 

Storage shall be arranged to provide access for inspection.  The CONTRACTOR shall periodically inspect to 

assure products are undamaged and are maintained under required conditions. 

 

700-16 Removal Of Materials 
 

Materials which are to be disposed of shall not be stored at the project sites, but shall be removed before the 

end of the working day. 

 

700-17 Tree Management 
 

All city projects are subject to the policies and procedures contained in the Community Tree Master Plan (See 

Chapter 12.08 of Title 12 of the City of Calabasas Municipal Code.) No person shall plant, prune, remove or 

otherwise disturb any community tree without first obtaining an encroachment permit from the public works 

department. An encroachment permit shall be required for maintenance. Application Data. When making 

application for an encroachment permit to perform maintenance activities on a community tree, the applicant 

shall illustrate the number, size, species, and location of each tree to be pruned. Pruning shall include root 

pruning as well as canopy pruning. A detailed description of the proposed work must be provided. A detailed 

description of the proposed work must be provided to the satisfaction of the city arborist.   

 

Any community tree in a public space near any excavation or construction of any building, structure or street 

work shall be guarded with a barrier approved by the city arborist. The barrier shall be not less than four feet 

high and eight feet square, or at a distance in feet from the tree trunk equal to the diameter of the trunk at breast 

height (DBH) in inches, whichever is greater. All building materials, dirt, debris, equipment and vehicles shall 

be kept outside of the barrier. 

 

If no bid item is included in the bid schedule, Community Tree Management shall be included in the various 

items of work and no additional compensation will be allow therefore. 
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700-18 Order Of The Work 
 

All tree root removals must be constructed and accepted by the Agency prior to the construction of the street 

overlay. 

 

700-19 Investigation Of Site Conditions 

 

Bidders are required to inspect the site of the work in order to satisfy themselves, by personal examination or 

by such other means as they may prefer, of the location of the proposed work, measurements and as to the 

actual conditions of and at the site of the work.  If, during the course of his examination, a bidder finds facts or 

conditions which appear to him to conflict with the contract documents, he shall submit a letter to the Engineer 

requesting information and an explanation before submitting his bid.  If the bidder chooses not to visit the site 

or conduct investigations, the bidder will, nevertheless, be charged with the knowledge of conditions, which 

reasonable inspection and investigation would have disclosed. 

 

The submission of a proposal by the CONTRACTOR shall constitute the acknowledgment that, if awarded the 

contract, he has relied and is relying on his own examination of (a) the site of the work, (b) the access to the 

site, (c) the slope an alignment of each street in the project area, and (d) all other data, matters, and things 

requisite to the fulfillment of the work and on his own knowledge of existing services and utilities on and in 

the vicinity of the site of the work to be constructed under the contract, and not on any representation or 

warranty of the Owner.  No claim for additional compensation will be allowed which is based upon a lack of 

knowledge of the above items. 

 

700-20 Suggestions To Contractor 
 

Any plan or method of work suggested by the City, Agent, or Engineer to the CONTRACTOR but not specified 

or required, if adopted or followed by the CONTRACTOR in whole or in part, shall be used at the risk and 

responsibility of the CONTRACTOR; and the City, Agent, and Engineer shall assume no responsibility 

therefore and in no way be held liable for any defects in the work which may result from or be caused by the 

use of such plan or method of work. 

 

700-21 Prosecution Of Work 
 

Once started, the CONTRACTOR shall continuously work on the project until completion. Other than for 

inclement weather, work shall not be discontinued unless notification is provided to the City at least 72 hours 

in advance. Such notification of work suspension shall include the exact date when work will be suspended and 

the date when work will resume. Failure to notify the City of work suspension will subject the CONTRACTOR 

to a $1500/per working day inspection charge for each day work is suspended without the required 

notification. 

 

700-22 Final Clean-Up Of Project Locations 
 

The CONTRACTOR shall maintain the work sites in a neat and orderly manner throughout construction.  

During and upon completion of construction, the CONTRACTOR shall remove all equipment, debris and shall 

leave the site in a neat and clean condition to the satisfaction of the Engineer.  All costs associated with work 

and clean-up required to complete the project shall be the sole responsibility of the CONTRACTOR. 
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700-23 Project Closeout 
 

The CONTRACTOR shall allow at least three (3) working days’ notice for final inspection.  Such notices shall 

be submitted to the Engineer in writing. 

 

The CONTRACTOR shall promptly remove from the vicinity of the completed Work, all rubbish, debris, 

unused materials, concrete forms, construction equipment, and temporary structures and facilities used during 

construction.   Final acceptance of the Work by the City will be withheld until the CONTRACTOR has 

satisfactorily complied with the foregoing requirements for final cleanup of the project site. 

 

700-24 Stormwater Pollution Prevention Plan 
 

The work under this section covers full compliance of National Pollution Discharge Elimination System 

(NPDES) and implementing Storm Water Pollution Prevention Plan (SWPPP) during the construction period 

of this project. The work covered in this section covers all labor, materials, tool, equipment and incidentals 

necessary to provide full compliance with the stated objectives. 

 

The CONTRACTOR shall monitor General Site Management, Construction Material Management and install 

and maintain temporary erosion and sediment control devices to prevent storm water pollution draining into 

natural streams and existing storm drain systems. 

 

The nature of the work is such that the CONTRACTOR does not have to file a Notice of Intent and SWPPP 

with the State Regulatory Agency.  However, CONTRACTOR will be required to meet the minimum BMP's 

as outlined in the "Development Construction Model Program for Stormwater Management within the County 

of Los Angeles."  Thus, CONTRACTOR to submit a local SWPPP and a wet weather erosion control plan 

during the rainy season (October 1 to May 1) to comply with City policy regarding stormwater management.  

The CONTRACTOR shall take all necessary precautions to minimize storm water pollution and control the 

pollutants from entering the drainage system as directed by the City’s Representative. 

 

At any point during the project, a local SWPPP is subject to change if the City determines the inadequacy of 

the approved SWPPP to address the pollutants of concern.  Upon written notification by the City, 

CONTRACTOR shall submit a revised SWPPP, subject to City approval, within 5 working days following 

notification.  Failure to do so could result in a stoppage of all work. 

 

700-25 Measurement and Payment 
 

Unless otherwise specified, no separate payment will be made for compliance with the provisions of Section 

700. All costs involved shall be absorbed in the CONTRACTOR’s overall bid for the project. 

 

 

701 – MOBILIZATION, BONDS AND INSURANCE AND SWPPP 

 

701-1 General for Mobilization, Bonds and Insurance 
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The lump sum price paid for mobilization includes all work, services, and operations necessary to establish 

access to the project site, restoration of such areas to their original conditions or to the condition approved by 

the Engineer, the movement of labor, supplies, equipment and incidentals to and rom the project site, process 

and issuance of permits, and for all other work for which cost are incurred prior to or after performing work 

of other Contract Items.  

 

701-2 General for SWPPP 
 

Note: Contractor’s attention is also directed to SSPWC, the latest edition, for additional information regarding 

this item. 
 
The Contractor shall provide a local Storm Water Pollution Prevention Plan (SWPPP), which describes in the 
Contractor’s program to prevent contamination of the storm water collection system. The program shall address 
both common construction activities and extraordinary events. The SWPPP shall comply with the City of 
Calabasas Storm water Standards. A copy of the standards is available for review from the City of Calabasas 
Storm Water Coordinator; phone 818-224-1600. 

 
The Contractor shall submit three (3) copies of SWPPP one week prior to the pre-construction meeting. 
Construction shall not begin until the SWPPP is approved. The SWPPP shall list Best Management Practices 
(BMPs) that will address practices for reducing the introduction of pollutants on the jobsite and the containment, 
collection, and disposal of pollutants that occur on the jobsite. 

 
A suggested sample of SWPPP and BMPs can be obtained from the following source: 

 
City of Calabasas’ Storm Water Pollution Prevention Plan (SWPPP) template -   
http://www.cityofcalabasas.com/environmental/swppp.html 
 
701-2.1 Construction 

 
The Contractor shall keep a copy of the approved SWPPP on the job site. The Contractor shall provide 
continuously at the job site all of the tools, equipment, and materials necessary to implement the SWPPP at all 
times from the project initiation through completion, including any punch list or warranty work on the project. 
At a minimum the following requirements should be met as applicable, the maximum extent practicable, at 
construction sites regardless of size. 
 
701-2.2 Storm Drain System Protection 

 
At the first order of work the Contractor shall protect the existing stormwater system from entrance of 
construction debris and pollutants. Such protection shall include implementing the BMPs as outlined in the 
SWPPP. Protection shall prohibit the discharge of untreated runoff from temporary or permanent street 
maintenance/landscape maintenance material and waste storage areas from entering the storm drain system. 
Sediment that is generated on the project site shall be retained using structural drainage controls. In addition, 
the protection system shall have a minimum of three features: 1) a particulate filter of geo-synthetic material 
securely fastened in place such that it cannot be bypassed  without significant physical damage; 2) a prefilter 
for the particulate filter; and 3) on-hand materials to close off the inlet or opening in the case of a significant 
pollution spill. 
 

http://www.cityofcalabasas.com/environmental/swppp.html
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701-2.3 Material Management and Storage 

 
No construction-related materials, wastes, spills or residues shall be discharged from the project site to streets, 
drainage facilities or adjacent properties by wind or runoff. All materials and/or equipment storage areas where 
liquid construction materials are placed shall be protected by a physical barrier capable of containing the entire 
volume of stored liquid materials. During active construction activities, portions of the barrier may be removed 
for access. However, the barrier materials must be readily accessible for replacement by onsite construction 
personnel. The barrier must be in place at all times during the absence of Contractor personnel at the storage 
site. 
 
701-2.4  BMP Inspection 

 
The Contractor shall inspect all pollution control BMPs regularly. The Contractor should also repair/replace 
any damaged or clogged element on a daily basis.  The Contractor shall keep a monitoring inspection log of 
each inspection. 
 
701-2.5 Spill prevention and cleanup plan 

 
The Contractor shall have a spill prevention plan and spill cleanup materials readily available and addressed in 
the SWPPP Spills shall be cleaned up immediately using dry methods if possible. Spill cleanup material shall 
be properly disposed of. Refer to SC-11 Spill Prevention BMP form the California Storm water BMP Handbook 
for Municipal Activities. Contractor shall keep a record of any spills in the inspection log. In addition, at the 
end of the project, the Contractor must certify that all contaminated materials have been properly disposed in 
accordance with the SWPPP. 
 
701-2.6 Asphalt and Concrete Activities 

 
Asphalt and concrete activities shall be scheduled for dry weather. Contractor shall prohibit saw cutting during 
a storm event of .25 inches or greater.  
 

701-3 Measurement and Payment 
 

Measurement and payment for mobilization shall be at the lump sum price bid.  The lump sum price bid for 

mobilization shall not exceed 10% of the total contract amount.  Payments for mobilization will be made in 

accordance with the following table: 

  

 Percent of original 

 contract amount earned   Percent of amount bid for 

 mobilization to be paid 

 5%                                                                              40% 

 15%                                                                            20% 

 40%                                                                            30%              

 50%                                                                            10% 

  

The lump sum price bid for mobilization and SWPPS shall include all labor, materials, tools, and incidentals 

required to complete mobilization in accordance with the contract documents. 

 

Any other cost of work in advance of construction operations and not directly attributed to any specific bid 

item shall be included in the Mobilization, Bonds, SWPPS and Insurance Bid item. 
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703 - TRAFFIC CONTROL 

 
703-1 Scope 
 

Work to be performed under this Section covers all labor, materials, tools, equipment, transportation and 

incidentals necessary to maintain and control all pedestrian and vehicular traffic through the construction site. 

In addition, this work shall include all work as outlined in Section 700-1 of these Contract Documents.  

 

All such work shall conform to the applicable provisions of the Standard Specifications and these Special 

Provisions. 

 

The criteria for controlling traffic movements in the work areas are contained in “A Guide to Temporary Traffic 

Control in Work Zones”, 4th Edition, published by the American Traffic Safety Services Association (ATSSA). 

The manual prescribes MINIMUM standards for the application of uniform traffic control devices such as 

traffic cones, barricades, regulatory signs, warning signs and guide signs.  The CONTRACTOR shall have at 

the worksite a copy of The CA Manual on Uniform Traffic Control Devices (CA MUTCD), 2014 Edition and 

shall comply with its provisions. 

 

At no time shall any roadway that is to be repaired as part of this project be closed to traffic, pedestrian or 

vehicular, unless approved by the City.  If the closing or opening (either partial or full) of a street within the 

City of Calabasas is approved by the Engineer, the CONTRACTOR shall notify the City Public Works 

Inspector assigned to the project and local authorities at least 24 hours prior to the schedule closing or opening. 

 

The CONTRACTOR shall provide and maintain traffic control devices at all times in accordance with the 

Standard Specifications, these project Special Provisions, and as directed by the City Engineer.  At no time is 

any business or residence to be without access unless otherwise approved. 

 

Conflicting existing pavement markings shall be removed by sandblasting. Conflicting raised pavement 

markers also shall be removed.  Traffic striping shall be replaced upon the finished surface at the original 

location, unless shown otherwise on the improvement plan.  Pavement arrows, messages, and limit lines shall 

be installed per City standards.  All traffic signs shall be reflectorized and shall conform to the City of 

Calabasas's specifications. Installation shall conform to Caltrans standard plans and traffic manual. 

 

703-2 Traffic Control Plan 
 

One Week prior to starting any construction work, the CONTRACTOR shall submit to the Engineer for his 

review, a detailed traffic maintenance and control plan for the various affected project sites or streets. The 

traffic control plans shall be in accordance to the Standard Specification and MUTCD, of this project manual.  

When developing the traffic control plan, emphasis should be placed for identifying alternate routes, winding 

with grade differences, narrow lanes and high travel speed.   All project streets shall be open after work 

hours.  Temporary reflective markers shall be installed if the existing lane markings are removed or faded.  

No work may commence in any area until the Traffic Control Plan has been approved by the City 

Engineer. 
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703-3 Construction Signing 
 

Construction signing shall consist of furnishing, installing, maintaining, and removing construction signs, 

temporary guide markers, and barricades. Construction signing shall meet the requirements set forth in The 

California Manual on Uniform Traffic Control Devices (CAMUTCD), 2014 Edition, and these Special 

Provisions.  Flagmen will be required to direct traffic during construction. In addition, after bituminous 

materials are applied, pilot cars may be required, as directed by the Engineer, to control traffic to a speed at or 

below 25 mph to ensure traffic safety. 

 

703-4 Traffic Maintenance 
 

The CONTRACTOR shall notify the Engineer of his intention to begin work at least three (3) working days 

before starting any work at the street location. The CONTRACTOR shall cooperate with the Engineer relative 

to handling traffic through the areas and shall make his own arrangements relative to keeping the working area 

clear of parked vehicles and to clear access to driveways. 

 

At intersections, if a cross street needs to be temporarily closed when work is in progress through the 

intersection, and the anticipated traffic delay is more than five minutes, a detour sign shall be installed on the 

cross street and shall include the installation of advance signing displaying the anticipated delay time. The 

signing shall be reviewed by the Engineer. 

CONTRACTOR'S equipment and personal vehicles of the CONTRACTOR'S employees shall not be parked 

on the traveled way nor on any street where traffic is restricted at any time. If construction equipment is parked 

in the parking lanes overnight, barricades and other suitable warning devices shall be required. 

 

703-5 Portable Delineators and Portable Electronic Message Board 
 

Portable delineators shall be either cones or tubular markers. Delineators to be used at night or in low light 

conditions shall be reflectorized. The minimum height of either cones or tubular markers shall be 37 inches 

above the road surface.   

 

All portable delineators shall comply with the current version of the Caltrans Traffic Manual. The portable 

delineators shall be spaced as necessary for proper delineation; however, in no case shall the spacing between 

portable delineators exceed 50 feet on tangents or 25 feet on curves. 

 

RESTRICTIONS ON CLOSURE OF TRAFFIC LANES 

The street shall be open for use by public traffic on Saturday, Sunday, and any day designated by the City as a 

legal holiday, after 4:00 p.m. on Friday, after 4:00 p.m. on the day preceding a designated legal holiday, and 

when construction operations are not actively in progress on working days, unless the Las Virgenes Unified 

School District is in full session. During daily construction operations, there may be certain a.m. and p.m. peak 

traffic hours that may require the CONTRACTOR to alter and/or modify his construction schedule to complete 

the work so as to have the least impact on public convenience if determined by the engineer. 

 

703-6 Payment 
The payment for maintaining and controlling traffic will be made on a contract lump sum basis. The above 

contract price and payment shall include full compensation for furnishing all labor, materials, tools, equipment, 

transportation and incidentals, and for doing all the work involved in maintaining and controlling traffic, 

complete in place, as specified in the Standard Specifications and these Special Provisions. 
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704 - ROADWAY PREPARATION AND WATERING 

 

704-1 General for Roadway Preparation 
 

Roadway Preparation shall conform to Section 302-1 of the Greenbook, and as modified by the following 

Special Provisions and the plans. 

 

1. The work under this section consists of preparing the roadway prior to the resurfacing or reconstruction. 

Such work shall include controlling nuisance water, sweeping, watering, removal of tree stumps and 

roots, removal of all raised pavement markers, removing thermoplastic striping/markers, and removing 

loose and broken asphalt concrete pavement and foreign material, including existing weed growth as 

specified in these Special Provisions and as required by the Engineer. All materials shall be removed 

from the roadway prior to the end of each working day or as directed by the Inspector. The Contractor 

shall not use water to flush down streets in place of street sweeping. The Storm Water Pollution Control 

Program is to be implemented prior to the start of work. Any roadway area that contains existing weed 

growth shall be treated with an E.P.A. approved herbicide composed of glyphosate and oryzaline, 

combined and applied according to label directions. 

 

2. The scope of work also consists of protecting existing metal covers and survey monuments and ties, 

within the work limits, during the entire project.  All metal covers and survey markers within the street 

overlay areas shall be protected by the Contractor in order that the overlay will not adhere. The methods 

of protection shall be approved in advance by the Engineer. These areas shall be cleaned no later than 

twenty-four (24) hours or the following work day after the application of the overlay. Asphalt overlaying 

of existing survey monuments in the roadway will not be permitted.  In the event a surveyed monument 

lies within an area to be cold planed, removed or reconstructed, the Contractor shall tie out, reset, and 

file corner records per the LA County Surveyor’s office requirements for re-establishing survey 

monuments. The Contractor shall re-establish survey monuments at the Contractors’ expenses. 

 

3. CONTRACTOR'S attention is especially directed to Sections 7-8, "Project Site Maintenance," 7-9, 

"Protection and Restoration of Existing Improvements," and 7-10, "Public Convenience and Safety" of 

the Standard Specifications, which shall be strictly adhered to. (A bid item is included herein for Traffic 

Control for all project work.). 

704-2 General for Watering 
 

The Contractor shall be responsible for developing a water supply for use in the work and dust control. 

 

If the Contractor uses reclaimed waste water in the work, the sources and discharge of reclaimed waste water shall meet 

the California Department of Health Services water reclamation criteria and the Regional Water Quality Control Board 

requirements.  The Contractor shall obtain either a waste water discharge permit or a waiver from the Regional Water 

Quality Control Board.  Copies of permits or waivers from the Regional Water Quality Control Board shall be delivered 

to the Engineer before using reclaimed waste water in the work. 

 

Water shall be applied in the amounts, at the locations, and for the purposes designated in the special provisions and these 

specifications, and as ordered by the Engineer. Water for compacting embankment material, subbase, base and surfacing 

material, and for laying dust control shall be applied by means of pressure type distributors or pipe lines equipped with a 

spray system or hoses with nozzles that will ensure a uniform application of water. 
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Equipment used for the application of water shall be equipped with a positive means of shut off. 

Unless otherwise permitted by the Engineer or unless all the water is applied by means of pipe lines, at least one mobile 

unit with a minimum capacity of 1,000 gallons shall be available for applying water on the project at all times. 

 

Full compensation for applying water will be considered as included in the prices paid for the various contract items 

requiring water and no separate payment will be made therefore. 

704-3 - LOWERING & ADJUSTING OF UTILITY COVERS 
 

Utility covers shall be adjusted to finish grade including manhole frames and grates; water valves; survey 

monument covers; monitoring well covers; miscellaneous utility boxes and water meter boxes. On roadways 

to be milled, facilities shall be lowered prior to cold planing and adjusted to finish grade after completion of 

the resurfacing work. Adjusting water valves shall include water valve cover, valve box, and eight inch riser. 

 

The CONTRACTOR shall mark, as approved by the Engineer, and completely protect with heavy plastic or 

other suitable material, as approved by the Engineer, all utility covers or other items which are visible on the 

surface and will be covered by his operations. This shall be completed prior to the start of that operation, and 

approved by the Engineer. 

 

All utility covers on streets to be milled shall be lowered prior to milling and patched flush with the adjacent 

roadway. See Cold Planing for additional information. 

 

For all sewer manhole covers, the CONTRACTOR shall coordinate with the Los Angeles County Sewer 

Maintenance Division for inspection at (626) 300-3308 48 hours prior to lowering the manhole covers, and 

shall ensure that the pick hole is clear of all asphaltic or fabric materials immediately after each stage of work, 

thus enabling the Sewer Maintenance Division to identify where any sewer system back-up might be by the 

visible presence of effluent. 

 

All utility covers shall be raised to grade after construction of the final resurfacing materials. The length of time 

between paving and the raising of any given cover shall not exceed seven (7) days. Care shall be taken to keep 

frames and covers clean. All existing water valve boxes with a concrete collar are to be replaced with a new 

traffic rated box and cover such as an Christy G3 or equal. 

 

The new survey monument covers shall be Alhambra Frame, Plate No. A-2925-F and cover, Plate A-2925-C 

marked Survey Monument. 

 

Any materials that have adhered to the frames and covers whether fresh or existing shall be removed. 

 

The concrete around the manholes, survey monuments and water valves shall be left 1-1/2" lower than the 

adjacent pavement. The surface shall be tack coated with 0.10 gallons per square yard and paved with Type D-

2 asphalt concrete. Immediately after placement, the surface shall be sand sealed. 

 

Concrete around manholes, survey monuments, and other utility covers with collars shall not be left exposed 

before final paving. Concrete around manholes, survey monuments, and other utility covers with collars shall 

be placed a minimum of 5 hours prior to opening to traffic. 

 

The CONTRACTOR must place hot mix asphalt the same work day the manholes, survey monuments, and 

other utility covers with collars are adjusted or place, clean and sweep cold mix asphalt the same work day 
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manholes are adjusted, and maintain the cold mix asphalt until final paving. Road shall be completely open to 

traffic with cones and delineators around adjusted manholes and utility covers removed at the end of the work 

day on days utility covers are adjusted. Final paving shall be completed within 24 to 48 hours after placement 

of concrete collars around adjusted facilities. 

 

The CONTRACTOR is required to clean and paint all manhole and/or utility valve/fault frames or lids as 

required per utility company or agency specifications. The CONTRACTOR shall take care not to allow the 

emulsion to run onto the manhole frame or cover (including all other utility valve covers, frames or vaults).  

                 

For all sewer manhole covers the Contractor shall ensure that the pick hole is clear of all asphaltic or fabric 

materials immediately after each stage of work, thus enabling the Sanitation Department to identify where 

any sewer system back-up might be by the visible presence of effluent. The Contractor shall also scribe an 

“X” into the fresh asphalt over all sewer manhole covers immediately after each stage of work, to assist city 

crews in locating any covered manhole. 

 

 

At the location of the monitoring wells to be overlaid, the location of the wells shall be marked on the curbs. A 

site sketch shall be provided to the city indicating the location and distances of the monitoring wells relative to 

the curb markings 5 working days prior to paving. 

 

The cost of raising water valves in slip cans with no existing concrete collar will be included in the cost of the 

paving operation and no additional compensation will be allowed. Such payment shall be considered full 

compensation for furnishing and maintaining all materials, labor, equipment, and all incidentals necessary to 

complete the work in accordance with the Standard Specifications and these Special Provisions. 

 
 
704-3  Payment 
 

Payment for Roadway Preparation and Watering will be made at the contract Lump Sum price and no 

additional compensation will be made. 

 

705 - ASPHALT TACK COAT 

 

705 -1 Scope 

Work to be performed under this Section covers all labor, materials, tools, equipment and incidentals necessary 

to furnish and apply, complete in place tack coat in conjunction the asphalt concrete overlay and other asphalt 

paving work. All such work shall conform to Section 302-5.4 of the Green book and these Special Provisions. 
 

705-2 Materials 
 

Tack Coat shall be Thermoplastic Polymer Modified High Performance Seal, also known as HPS No-Track 

Tack, manufactured by Paramount Petroleum, no known equal.” 
 

705-3 Construction 
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The tack coat shall not be applied until the preparation of the existing surface has been completed, and then 

only so far in advance of placing the asphalt concrete overlay as permitted by the Engineer / Inspector. No tack 

coat shall be left exposed overnight. Immediately in advance of placing the asphalt concrete overlay additional 

tack coat shall be applied, as directed by the Engineer, to areas where the tack coat has been destroyed or 

otherwise rendered ineffective, and no additional compensation will be allowed for such work. 

 

Tack coat shall be applied to all vertical edges after every lift of asphalt. Vertical edges shall be tack coated by 

hand wand or manually by brush. The tack coat application shall not extend above the level of the finished 

surface by more than 1 inch. Gutter pans and curb faces not to be tack coated shall be protected by shields or 

other methods. An overspray beyond the 1 inch shall be removed by means approved by the Engineer. 

 

Existing concrete curb faces and driveways shall be protected against disfigurement from the asphalt. Residue 

of the material shall be removed from curb faces and driveways by sandblasting to the extent required by the 

Engineer. 

 

The tack coat shall be applied as specified in Subsection 302-5.4 of the Standard Specifications and these 

Special Provisions. Tack coat shall not be applied when the temperature of the surface to be tacked is below 

40 Fahrenheit in the shade. 

The CONTRACTOR shall be responsible for cleaning tack coat tracked onto decorative concrete crosswalks 

or thermoplastic legends and crossbars within the project limits and along truck haul routes used by the 

CONTRACTOR or his SUBCONTRACTOR.  All haul routes for the work shall be designated. The haul routes 

shall be inspected by the City and CONTRACTOR prior to initiating work to photographically establish the 

existing conditions.  Within 10 calendar days of completion of final paving, the City and CONTRACTOR shall 

reinspect the haul routes to determine the extent and locations of required cleaning. Cleaning shall be performed 

within 10 calendar days after the City delivers a written copy of the locations of required cleaning. Failure to 

meet this schedule, whether to reinspect or to perform cleaning, shall subject the CONTRACTOR to a 

liquidated damage of $1500 per calendar day per location. 

 

705-4 Payment 
 

No separate payment will be made for work or other features as required and outlined in this Section, 

"Asphalt Tack Coat." Full compensation for such work and features shall be considered included in the price 

bid for "Asphalt Concrete" and no additional compensation will be allowed therefore. Such payment shall be 

considered full compensation for furnishing and maintaining all materials, labor, equipment, and all 

incidentals necessary to complete the work in accordance with the Standard Specifications and these Special 

Provisions. 
 

706 - ASPHALT CONCRETE 

 

706-1 Scope 

Work to be performed under this Section covers all labor, materials, tools, equipment, transportation, and 

incidentals necessary to construct asphalt concrete including asphalt concrete overlay. All such work shall 

conform to the dimensions of the plans, Section 302.5 of the Green book and these Special Provisions. 
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706-2 Materials 
 

Material used shall be asphalt concrete as specified in Subsection 203-6 of the Standard Specifications. The 

class of combined aggregate grading shall be Class C2 or D2 as shown on the Typical Sections. The grade of 

asphalt shall be PG 64-10.  Leveling course will be Class C2. 

 

The mix properties indicated in Table 203-6.4.3(A) shall be modified as follows:  

Mix 

Design and 

Production Stability Target Air Voids Production Air Voids 

C2 37 min. 4.0% 2.5% - 5.5% 

D2 30 min. 4.0% 2.5% - 5.5% 

    

 

706-3 Construction 
 

The work shall further consist of preparing the existing street surfaces prior to the paving. Such work shall 

include removing raised pavement markers, removing thermoplastic pavement markers, painted legends and 

crossbars (12” white and yellow), controlling nuisance water, sweeping, watering, and removing loose and 

broken asphalt concrete pavement and foreign 
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material as specified in the Standard Specifications and these Special Provisions and as required 

by the Engineer. The minimum ambient temperature to begin paving shall be 55 degrees F. The 

CONTRACTOR shall use any means necessary to clean the pavement, including sweeping and 

flushing.  The paving shall be performed in such a way as to not leave any longitudinal paving 

joints at the end of each day’s operation. 

 

706-4 Cold Joints 
 

All cold joints, both longitudinal and transverse, shall be heated with a torch immediately prior to 

paving. Cold joints include previous passes placed more than three hours prior. All cold joints shall 

be tack coated. 

 

706-4.1 Transitions, and Asphalt Concrete Fills 

Where two overlays of different thickness abut at a longitudinal joint, the CONTRACTOR 

shall add to the thinner section to match the thicker lift and provide a smooth transition and 

uniform cross-fall. Cold planing of ridges or other rises in the pavement surface may be 

required by the Engineer. The Engineer will determine the exact limits and thickness of the 

leveling courses, asphalt concrete fills, and transitions. Areas to receive AC Fill shall be 

completed prior to performing leveling course work. CONTRACTOR shall perform AC 

Fills to improve surface drainage as shown on the plans and as directed by the Engineer. 

 

706-5 Layout 
 

The CONTRACTOR shall layout and mark the location of the edges of the paving passes of the 

surface course to match the new layout of the lane lines. The layout shall be made at least 24 hours 

prior to paving. The layout shall be approved by the Engineer prior to paving. 

If the striping is to remain unchanged, the edges of the paving passes shall conform to existing 

lane edges. 

In all cases where practical, each lane shall be paved in a single pass. In tapered transition areas, 

the shoulder areas shall be paved first, then the through lane shall be hot lapped immediately after 

the shoulder paving. 

 

For paving which incorporates new quarterpoints or grade-breaks due to keycuts or other 

conditions, the CONTRACTOR shall provide equipment capable of adjusting to the new surface 

profile at the appropriate locations. The profile adjustments shall be within twelve inches of the 

actual quarterpoint or grade-break. 

 

The CONTRACTOR shall take sufficient measurements during laydown to assure that the full 

design asphalt concrete layer depth is provided at each quarterpoint, grade-break, or transition. 

Failure to provide the design depth at these areas will result in rejection of the work. Correction of 

this rejected work will include milling out the new asphalt concrete from the road edge to the 

centerline or nearest inside lane line and repaving. The minimum length of the milled and corrected 

area shall be fifty feet. 
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706-6 Tolerances  
 

The finished asphalt concrete surface shall be flush with, to 1/4 inch (0.02 feet) (6 mm) above the 

gutter lips. The finished pavement surface shall not be lower than the gutter lips. 

 

The average pavement thickness shall be equal to the specified thickness for the project. For total 

pavement thicknesses less than four inches, the minimum allowable thickness will be 1/4 inch less 

than that specified. For total pavement thicknesses of four inches or more, the minimum allowable 

thickness will be 1/2 inch less than that specified. 

 

The provisions of Section 302-5.6.2 shall apply and shall be modified to provide that the 

straightedge shall be 12 foot in length. 

 

706-7 Automatic Screed Controls 
 

For all main line street or roadway paving with single lane length exceeding 300 feet, automatic 

screed controls shall be required. 

 

In addition to the requirements in Subsection 39-5.01 of the 2010 State of California Department 

of Transportation Standard Specifications, asphalt concrete shall be placed with spreading 

equipment equipped with fully automatic screed and grade sensing controls which shall control 

the longitudinal grade of the screed. Automatic controls shall conform to and be operated in 

accordance with the provisions herein. 

 

Unless approved otherwise, ski-type devices with a minimum length of 30 feet shall be used to 

provide a reference for the grade sensor. Skis shall be constructed and installed in such a manner 

that a reference to the average elevation of the existing pavement, along the length of the ski, is 

maintained at the sensor point. When placing surfacing adjacent to surfacing previously placed in 

conformance with these provisions, a joint matching shoe of adequate size and type to properly 

sense the grade of the previously placed mat may be used in lieu of the 30-foot ski. 

 

The ski shall be mounted at a location which will provide an accurate reference for the surfacing 

being placed. This may require the ski to be mounted ahead of and inside the outer limits of the 

screed. Automatic cross slope control may be accomplished by use of a ski and grade sensor on 

each side of the paving machine. 

 

Automatic screed controls shall be installed in such a manner that the occasional manual 

adjustments necessary to maintain the attitude of the screed parallel to the underlying pavement 

are readily accomplished. Automatic screed controls shall be installed so that with little or no 

delay, use of the automatic controls can be discontinued and the screed controlled by manual 

methods. 

 

Should the automatic screed controls fail to operate properly during any day’s work, the 

CONTRACTOR may manually control the spreading equipment for the remainder of that day 

provided the quality of the work conforms to the requirements of Section 39-6 of the State of 

California Department of Transportation Standard Specifications. Should the methods and 
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equipment used for automatic control fail to result in the quality of work required by said Section 

39-6, the paving operations will be temporarily discontinued and the CONTRACTOR shall make 

the necessary changes to the equipment, or furnish other equipment conforming to the 

requirements herein, before paving is resumed. 

 

If it is determined by the Engineer that the existing grade and cross slope are too irregular for the 

automatic controls to provide the quality of work required, the use of the automatic controls shall 

be discontinued and the spreading equipment adjusted by manual methods. Use of automatic 

controls shall resume when the Engineer has determined that it is again practical and so orders. 

 

706-8 Rolling and Compaction 
 

In addition to the requirements of Subsection 39-5.02 of the 2010 State of California Department 

of Transportation Standard Specifications, the number of rollers required for each paving operation 

shall be such that all rolling for density can be completed before the temperature of the asphalt 

concrete mixture drops below 240 degrees Fahrenheit. 

 

Breakdown rolling shall commence when the asphalt concrete is placed. Rolling shall be 

accomplished with the drive wheel forward and with the advance and return passes in the same 

line. 

 

Breakdown rolling shall consist of three coverages with an 8 to 12 ton pneumatic roller followed 

by a finishing coverage with a steel wheel roller. The rolling may begin with a single pass of a 

steel wheel roller until the pneumatic has sufficient opportunity to warm up to avoid tracking and 

picking up material from the mat. The pneumatic roller tires shall be treated with a non-petroleum 

based product to prevent pickup. Failure to successfully provide for breakdown rolling with the 

pneumatic roller after a reasonable warm up time will be cause for termination of paving activities 

until the CONTRACTOR can provide equipment which will perform without pickup. For all other 

leveling courses, the intermediate roller shall be a 12-16 ton pneumatic roller. 

 

From the second paragraph of Section 302-5.6.2 “Density and Smoothness” to the end shall be 

deleted and replaced by the following: 

 

The in place density shall be between 92.0% and 97.0% of the maximum theoretical unit 

weight as determined by CTM 309. The Engineer will randomly determine and mark core 

locations at the rate of one core per 250 tons or portion thereof.  No fewer than 3 cores 

shall be taken for a day’s production. The CONTRACTOR shall take the density cores and 

backfill with hot HMA the same day the cores are taken. Cores may be taken up to 5 

calendar days after placement. Cores may be 4 or 6 inch diameter. The Engineer will test 

the cores and provide test results to the CONTRACTOR within 2 working days of 

receiving the cores. 

For the percent of maximum theoretical density, the Engineer determines a deduction for 

each test result outside the specifications in compliance with: 

Reduced Payment Factors for Percent of Maximum Theoretical Density 
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Relative 
Compaction 
(Percent) 

Reduced 
Compensation 
Factor 

Relative 
Compaction 
(Percent) 

Reduced 
Compensation 
Factor 

95.0 0.000 93.8 0.300 

94.8 0.050 93.6 0.350 

94.6 0.100 93.4 0.400 

94.4 0.150 93.2 0.450 

94.2 0.200 93.0 0.500 

94.0 0.250 
LESS THAN 93.0 

NO COMPENSATION 

 

The CONTRACTOR shall have hand-compaction equipment immediately available for 

compacting all areas inaccessible to rollers. Hand-compaction shall be performed concurrently 

with breakdown rolling. If for any reason hand-compaction falls behind breakdown rolling, further 

placement of asphalt concrete shall be suspended until hand-compaction is caught up. Hand-

compaction includes vibraplates and hand tampers. Hand torches shall be available for rework of 

areas which have cooled. 

 

After compaction, the surface texture of all hand work areas shall match the surface texture of 

the machine placed mat. Any course or segregated areas shall be corrected immediately upon 

discovery. Failure to immediately address these areas shall cause suspension of asphalt concrete 

placement until the areas are satisfactorily addressed, unless otherwise allowed by the Engineer. 

 

706-9 Sampling 
 

The Engineer may sample the asphalt concrete from the truck bed, windrow, hopper for the 

spreading machine, or the mat at various intervals. The CONTRACTOR shall facilitate the 

sampling process. 

 

706-10 Temporary Transitions 
 

The CONTRACTOR shall construct temporary pavement transitions at all paving joints greater 

than 1 inch prior to allowing traffic onto the paved surface. This includes both longitudinal and 

transverse paving joints for both leveling and surface courses. Temporary pavement transitions 

shall have a slope of 20:1 or as approved by the engineer and be constructed on Kraft paper or 

other suitable bond breaker such that upon removal of the temporary pavement transition, a clean 

notch remains. The temporary transitions may be constructed of either cold mix or hot mix. 

 

The CONTRACTOR shall construct temporary pavement transitions at all PCC facility transitions 

greater than 1 inch around corners from beginning of curb return to end of curb return, at PCC 

cross gutters, and PCC spandrels. 
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The CONTRACTOR shall continuously maintain the temporary pavement until final paving. Each 

temporary transition shall be inspected by the CONTRACTOR and repaired as necessary to 

comply with these provisions at the end of each day including weekends and holidays. 

 

Failure to comply with these provisions will result in a liquidated damage of $500 per day per 

transition and/or the cost of City crews making the repairs if necessary to correct for public safety. 

 

706-11 Dike and Miscellaneous Drainage 
Asphalt concrete for dikes and drainage construction shall be Class D2-PG64-10. Minimum 

asphalt binder content for dikes and drainage construction shall be 6.40 percent. 

Miscellaneous areas and dikes shall be constructed to the provisions of Section 39-2.01C(9) of 

the SSS. 

 

706-12 Payment 
The measurement and payment for asphalt concrete, complete in place, will be made at the contract 

unit price per square foot as shown in the Bid Schedule for the various types of asphalt concrete. 

Asphalt concrete used in other items of work, including but not limited to digouts, shall be included 

in the respective bid items. 

 

The above contract price and payment shall include full compensation for furnishing all labor, 

materials, tools, equipment, transportation and incidentals, and for doing all the work involved in 

constructing asphalt concrete pavement, tack coat, including leveling course, complete as detailed, 

and as specified in the Standard Specifications and these Special Provisions. 

 

708 - MISCELLANEOUS REMOVALS OR RELOCATIONS 

 

708-1 Scope of Work 
 

Removals shall be done in accordance with the provisions of Section 300-1 of the SSPWC, 

except as amended or modified herein. 

 

Removal of all Trees, Concrete Sidewalk, Concrete Pavement, Concrete Curb and Concrete Curb 

and Gutter, AC Pavement and Base, AC Berm, Miscellaneous Concrete, Chain Link Fence, 

Guard Rail, will become property of the Contractor and shall be transported to an approved 

disposal site. 

 

The Contractor shall obtain weight tickets from the disposal site or material plant and submit all 

the tickets to the City with the monthly progress payment request. 

 

Brick rubble, broken asphalt pavement, and broken concrete originating from the miscellaneous 

removals described in this section may be incorporated in the fill in conformance with section 

300-4.1 of the SSPWC.  No separate measurement or payment shall be allowed for the 

processing, placing and compacting of miscellaneous removal in the fill areas shown on the 

plans. 



 

 

Approved for use on 1/1/2015                           137 
139885.2 

 

The Contractor shall remove and replace only those improvements within the designated removal 

sections.  Any areas removed by the Contractor not approved by the City shall be at the 

Contractor’s expense.  Any damaged improvements, utilities or landscape shall be replaced in 

kind at the contractor’s expense. 

 

708-2 Removal of Concrete Pavement, Driveway, Sidewalk, Curb and Curb 
and Gutter 
 

Removal of concrete pavement, sidewalks, curbs, gutters, access ramps and driveways shall be in 

conformance with the provisions in Section 300-1.3.2.(c) of the SSPWC and these Special 

Provisions. 

 

The Removal of Curb Drains shall be included in the removal of Concrete Sidewalk, Curb and 

Curb and Gutter and no extra payment shall be allowed therefore. 

 

Concrete sidewalk, curb ramps, curb, and gutters shall be removed to neatly-sawed edges with 

sawcuts made to a minimum depth of 1-1/2 inches and shall be neatly sawed in straight lines 

either parallel to the curb or at right angles to the alignment of the sidewalk.  The slurry created 

by sawcutting shall be removed by vacuum during the sawcutting operation. 

 

708-3 Removal of AC Pavement and Base 
 

Removal of AC Pavement and Base shall be in conformance with the provisions in Section 300-

1.3.2.(a) of the SSPWC and these Special Provisions.  

 

All asphalt concrete pavement to be removed shall be sawcut to a true line where new pavement 

is to join existing pavement. Pavement removal operations shall be performed without damage to 

any portion which is to remain in place.  All damage to the existing pavement, which is to remain 

in place, shall be repaired to a condition equal to that which existed prior to the beginning of 

removal operations.    

 

708-4 Removal of Miscellaneous Concrete 
 

Removal of Concrete Pavement shall be in conformance with the provisions in Section 300-

1.3.2.(b) of the SSPWC and these Special Provisions. 

 

708-5 Measurement and Payment 
 

Measurement and payment for Miscellaneous Removals shall be at the unit prices named in the 

bid schedule for the various work items.  The contract prices shall include full compensation for 

all labor, materials, equipment, tools, tax and all incidentals required to complete the job per 

plans, as outlined in these Specifications and as directed by the Engineer. 

 

709 – AC BERM REHABILITATION  
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709-1 Scope 
AC Berm Rehabilitation shall consist of Capping existing AC berms with 2” Hot Mix Asphalt, 

new construction and/or removal and replacement of AC Berm in accordance with the Plans, the 

Standard Specifications and these Special Provisions.  

 

709-2 Materials 
 

Asphalt concrete for AC Berm Rehabilitation shall be D2-PG 64-10 in accordance with 203-6 of 

the Standard Specifications. The Contractor may substitute a paving asphalt mix upon approval 

of the Engineer.  

 

Tack coat for AC Berm Rehabilitation shall be in accordance with 705 Tack Coat as specified in 

these Special Provisions.  

 

709-3 Construction Methods 
 

Pavement Resurfacing per these plans and specs shall be performed prior to rehabilitation of AC 

Berm. All surfaces of the AC pavement shall be cleaned and free of loose materials, dirt, 

vegetation, and shall be tack-coated prior to capping of the AC Berm. A 2” Layer of AC shall be 

placed and shaped over the existing AC berm or compacted subgrade. 

 

709-4 Measurement and Payment  
 

Measurement and Payment for AC Berm Rehabilitation will be made in accordance with the bid 

schedule. Such payment shall be considered full compensation for furnishing all labor, materials 

equipment, tools and incidentals necessary to complete the work. 

 

 

710 - COLD PLANING 

 

710-1 Scope 
 

The existing pavement adjacent to existing gutters, cross gutters or at the ends of overlays, at 

equipment crossings and at bridge approaches shall be cold planed as specified herein. Limits of 

cold planing will be determined by the Engineer prior to construction. The depths and dimensions 

of the cold planing and keycuts are designated on the Plans. Cold planing will be used for removal 

of existing pavement on those roadways designated for cold planing and replacement of the asphalt 

concrete, and may be used for Digouts. 

 

The CONTRACTOR shall schedule the work such that permanent paving shall be completed 

within 5 working days after cold planing. Liquidated damages of $500 per calendar day per street 

shall be applied for failure to meet the 5 working day requirement. 
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710-2 Equipment 
 

The machine used for planing shall have performed satisfactorily on similar work and shall meet 

the following requirements: 

 

The planing machine shall be specially designed and built for planing of bituminous pavements 

without the addition of heat. It shall have the ability to plane Portland Cement Concrete patches in 

the bituminous pavement or Portland Cement Concrete pavements. The cutting drum shall be a 

minimum of thirty (30) inches wide and shall be equipped with carbide tip cutting teeth placed in 

a variable lacing pattern to produce the desired finish. 

 

The machine shall be capable of being operated at speeds of 0 to 40 feet per minute; it shall be 

self-propelled and have the capability of spraying water at the cutting drum to minimize dust. The 

machine shall be capable of removing the material next to the gutter of the pavement being 

reconditioned and so designed that the operator thereof can at all times observe the planing 

operation without leaving the controls. The machine shall be adjustable as to slope and depth. 

 

The CONTRACTOR's attention is directed to Subsection 7-8.2 "Air Pollution Control" of the 

Standard Specifications. 

 

710-3 Construction 
 

Prior to cold planing on streets to be milled, all utility covers shall be lowered such that the cutting 

teeth of the planing machine passes over the adjusted lid without causing damage to the lid or 

frame. CONTRACTOR will be responsible for maintaining any temporary asphaltic fill material 

over these facilities until the final paving surface is installed. 

 

On roadways or parking lots to be cold planed for keycuts, CONTRACTOR shall remove as shown 

in the keycut details included in these Technical Provisions. Remaining material around utility 

covers and at gutter lips shall be removed to the depth of the adjacent milled surface after 

completion of cold planing. If pavement against utility covers, gutter lips, or other features, cannot 

be removed by the planing machine, CONTRACTOR shall use other means to remove this 

material. 

 

The surface of pavement after planing shall be uniformly rough.  The grade shall not deviate from 

a suitable straight edge more than three-eighths (3/8) inch at any point. Milling may require more 

than one (1) inch removal of existing asphalt above gutter lips in addition to the required depth 

below the gutter lip due to prior overlays. 

 

All pavement areas called out for milling and replacing shall be milled to the full width of the 

roadway. Pavement against curb faces shall be removed to the full depth designated for that 

particular section of roadway. If pavement against curb faces cannot be removed by the planing 

machine, the CONTRACTOR shall use other means to remove this material.  

 

Water for cold milling shall be provided by the CONTRACTOR and shall be considered integral 

to cold milling in terms of payment. 
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On intersections where the plans call for cold milling and replacing the asphalt concrete, the 

CONTRACTOR shall only remove what can be paved back during the same work period. 

 

710-4 Removal and Disposal Of Material 
 

During the planing operation, the CONTRACTOR shall sweep the street with mechanical 

equipment and remove all loosened material from the project site until completion of the removal 

work. The CONTRACTOR shall take all necessary measures to avoid dispersion of dust.  All 

material removed shall be disposed of at an approved disposal site at the CONTRACTOR’s 

expense. 

 

All material removed shall be disposed of at an approved disposal site at the CONTRACTOR’s 

expense 

In addition to removing the cold milled asphalt concrete, the CONTRACTOR shall remove any 

slurry seal or asphalt concrete which is adhered to the top of the adjacent gutter, cross gutter or 

spandrel. 

 

710-5 Temporary Transitions 
 

In addition to the provisions of Subsection 302-5.2 of the SSPWC, the CONTRACTOR shall 

construct temporary pavement transitions at all cold milled areas greater than 1 inch prior 

to allowing traffic onto the cold milled areas. This includes both longitudinal and transverse 

directions. This also includes PCC facilities around corners from beginning of curb return 

to end of curb return, PCC cross gutters and PCC spandrels. Temporary pavement transitions 

shall have a slope of 20:1 or as approved by the engineer and be constructed on Kraft paper or 

other suitable bond breaker such that upon removal of the temporary pavement transition, a clean 

notch remains.  The temporary transitions may be constructed of either cold mix or hot mix. 

 

The CONTRACTOR shall continuously maintain the temporary pavement until final paving.  Each 

temporary transition shall be inspected by the CONTRACTOR and repaired as necessary to 

comply with these provisions at the end of each day including weekends and holidays. 

 

Failure to comply with these provisions will result in a liquidated damage of $500 per day per 

transition and/or the cost of City crews making the repairs if necessary to correct for public safety. 

 

710-6 Payment 
 

Cold planing for keycuts will be measured along the edge of the adjacent curb, gutter, cross gutter, 

or pavement, and paid for on a linear foot basis. Cold Planing on roadways to be cold planed and 

removed will be measured and paid for on a square foot basis.   

 

Payment will be made at the unit price bid on the basis of actual measured quantities of cold 

planing completed in accordance with the Plans and these Special Provisions. Other cold planing 

is paid for under various other items such as digouts or remove and replace. Such payment shall 

be considered full compensation for providing all labor and equipment and performing all work. 
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Payment for asphalt concrete used to fill cold planed areas will be paid for under asphalt concrete 

bid items. 

 

711 - DIGOUTS OR REMOVE & REPLACE  

 

711-1 General 
 

The work of Digouts or Remove & Replace consists of removing the existing asphalt concrete and 

base if necessary to the specified depth by cold planing. 

 

711-2 Materials 
 

Asphalt concrete for Digouts or Remove & Replace shall conform to Section 701-5. Asphalt 

concrete binder shall be PG 64-10 unless specified on the plans or approved by the engineer. 

  

711-3 Construction 
 

The Engineer shall mark the locations of each digout. The asphalt concrete shall be removed to a 

uniform depth as specified. The edges of the removal area shall be saw cut or vertically ground.  

Any removed material shall be removed from the site. Once the asphalt concrete is removed, the 

Engineer must determine the depths of sub-base and sub-grade that must be replaced.  

 

If base rock is exposed, the surface shall be rolled. The pavement area shall be cleaned and tack 

coated in accordance with Section 701-4 and compacted as specified in Subsection 302-5.6.2 of 

the Standard Specifications. 

 

On areas where the underlying material appears to be wet or soft, or where it deflects under wheel 

loads, the CONTRACTOR shall employ excavation and grading techniques which do not worsen 

the subgrade condition. 

 

Prior to placing asphalt concrete, the area shall be proof-rolled with a loaded construction vehicle, 

preferably a ten cubic yard dump truck or equivalent. The compacted surface shall not visibly yield 

or deflect. Soft, yielding, unstable, or unsuitable areas shall be removed and replaced with base 

rock or asphalt concrete. If the areas were caused or significantly worsened by the 

CONTRACTOR’s operations, these areas shall be replaced at the CONTRACTOR’s expense. 

 

In the event that the underlying material is soft, yielding, unstable, or unsuitable, it shall be 

excavated to the depth of 0.5 feet below the depth required above and disposed of in accordance 

with these Special Provisions. The limits of removal shall be designated by the Engineer. The 

resulting space shall be filled with a single lift of asphalt concrete. 

Unsuitable material is defined as material the Engineer determines to be: 
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1. Of such unstable nature as to be incapable of being compacted to specified density 

using ordinary methods at optimum moisture content, or 

2. Too wet to be properly compacted and circumstances prevent in-place drying prior to 

incorporation into the work, or 

3. Otherwise unsuitable for the planned use. 

Remove only what can be replaced during the same work period. For streets that call for an ARHM 

surface course the CONTRACTOR shall coordinate the schedule and timing of placing the ARHM. 

The AC base course and any intermediate AC courses shall be placed during the same work period. 

 

The CONTRACTOR shall remove all tree roots under the concrete or pavement to be repaired to 

a depth of 12 inches below the concrete subgrade. Roots shall be cut at the limits of the concrete 

repairs prior to physically removing the roots. Any damage done to adjacent concrete or other 

improvements due to the failure to sever roots at the limits of the concrete repair shall be repaired 

at the CONTRACTOR's expense. 

 

The area where roots have been removed shall be backfilled with native material or Class 2 

Aggregate Base. The area to be backfilled shall be scarified prior to the addition of backfill and 

shall be compacted to 90% relative compaction under concrete repairs and 95% under pavement 

repairs. The limits of root removal shall be 10 feet to each side of the tree or shrub causing the 

damage unless otherwise authorized by the Engineer. The CONTRACTOR shall coordinate with 

and receive approval from City Arborist for all root pruning / trimming. 

 
 

 

711-4 Payment 
 

Payment for Digouts and Remove and Replace areas, complete in place, will be made at the 

contract unit price bid per square foot for the respective items. Such payment shall be considered 

full compensation for furnishing all labor, material, asphalt concrete, tack coat, tools, and 

equipment necessary to complete the work including the removal and proper disposal of the 

excavated material, in accordance with the Standard Specifications and these Special Provisions. 

 

Section 3-2.2.2 “Increases of More Than 25 Percent” and Section 3-2.2.3 “Decreases of More 

Than 25 Percent” shall not apply to the bid items related to removing and replacing pavement or 

digouts. 

 

Measurement and Payment for “6” Deep Lift Stabilization (Allowance)” shall be on a unit cost 

basis as indicated in the bid schedule. The unit costs shall include full compensation for removal 

of unsuitable subgrade and placement and compaction of six (6”) inches of asphalt concrete (AC). 

Payment for this item shall only be made on an allowance basis and only for the work completed. 

The Contract shall have no claim to that portion of the allowance which is not necessary for the 

project. 
 

715 - AGGREGATE BASE 
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715-1 Scope 
 

Aggregate Base shall be placed in areas where unsuitable material has been excavated under 

asphalt concrete repair areas and where called for by the Plans and these Special Provisions. 

 

715-2 Materials 
 

Aggregate Base shall conform to the ¾” Class 2 Aggregate Base requirements of Section 26 of the 

Caltrans Standard Specifications or for Fine Crushed Miscellaneous Base per Section 200-2.4 of 

the Standard Specifications. 

 

715-3 Construction 
 

Aggregate base shall be installed in accordance with Section 301-2 “Untreated Base” of the 

Standard Specifications. 

 

715-4 Payment 
 

Payment for Aggregate Base shall be included in the prices bid for other items of work and no 

additional compensation will be allowed therefore unless noted on Plans and bid proposal as part 

of this contract. Such payment shall be considered full compensation for furnishing and 

maintaining all materials, labor, equipment, and all incidentals necessary to complete the work in 

accordance with the Standard Specifications and these Special Provisions. 

 

 

717 - TRAFFIC STRIPING, MARKINGS & SIGNS 

 

717-1 Scope 
 

The work consists of replacing all existing pavement striping and markings including pavement 

markers, installing signs or making modifications indicated on the plans and in the specifications. 

The work also consists of installing all new pavement striping and markings as indicated on the 

plans and in the specifications. 

 

717-2 Materials 
 

Traffic striping & marking materials shall be per the provisions of Section 210-1 and 214 of the 

Standard Specifications. 

 

717-3 Construction  
 

Striping and marking shall be replaced and restriped on all affected streets. Methods of application 

shall conform to Section 310-1 and 310-5 of the Standard Specifications.   
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The CONTRACTOR shall be responsible for compiling an existing striping and marking plan 

including but not limited to stop bars, legends, parking stall stripes, crosswalks and other traffic 

delineation markings within the project prior to removing, obliterating, covering any existing 

striping, or starting work on the affected street.  This plan must be submitted to the Engineer and 

approved prior to commencing any striping and marking operations on the affected street. 

 

All alignments and layout measurements, and other work necessary to locate and replace traffic 

stripes and pavement markings shall be performed by the CONTRACTOR. The City will not 

provide any assistance, information, or materials to the CONTRACTOR. It will be entirely the 

responsibility of the CONTRACTOR to perform all necessary pre-construction and construction 

layout work, obtain all necessary measurements and information, and prepare all plans for 

performing the striping and marking work as specified. All traffic control systems necessary for 

performing striping and marking, as directed by the Engineer, shall be the responsibility of the 

CONTRACTOR. 

 

When removing existing striping, pavement markings, or legends by grinding, the 

CONTRACTOR shall exercise care to avoid damaging the existing pavement surface. Grinding 

shall be performed in a manner that removes the marking material only and minimizes scarring of 

the pavement.  The maximum depth of removal shall not exceed 1/8 inch (3 mm) below the 

pavement surface.  Any grinding that results in excessive gouging, spalling, or surface 

irregularities greater than 1/8 inch (3 mm) in depth shall be considered unacceptable.  Areas of 

pavement damaged beyond this tolerance shall be repaired at the CONTRACTOR’s expense with 

materials and methods approved by the Engineer. 

 

The CONTRACTOR shall layout the traffic striping and marking pattern with temporary "cat 

track" striping after the construction is completed and before the roadway is made available for 

use by traffic.  Immediately following paving and prior to installation of permanent striping, the 

CONTRACTOR shall install temporary raised pavement markers (TRPMs), commonly referred 

to as “tabs,” to delineate lane lines, edge lines, and other critical traffic control features. TRPMs 

shall remain in place and be maintained until permanent striping is applied.   

 

Finished striping and marking shall not be applied until a minimum of seven (7) days after 

construction has been completed and shall be applied within one (1) working day after the initial 

seven (7) days.   Striping shall not be placed over manhole covers, valve boxes, or other utility 

covers. 

 

Multiple mobilizations of the striping crews and equipment may be required throughout the 

project. 

 

Temporary striping may be different from final striping. Narrower temporary lanes will be 

allowed. Minimum allowable width will be approved by the City Engineer. 

 

717-4 Thermoplastic Striping 
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Thermoplastic Traffic Striping and Pavement Markings shall be 90 mils in thickness and shall 

conform to the provisions of 84-2 of the SSS, SSP, and these Special Provisions. Striping and 

markings shall be reapplied as shown on the Plans and as specified herein. The size, color, and 

spacing of the striping shall conform to the requirements of Section 310 of the Standard 

Specifications and the State Standard Specifications, State of California, Department of 

Transportation Standard Plans as shown on SSP A20A through A20D and A24A through A24F, 

except that lane lines shall be 6-inches wide.  

 

Striping Width shall comply with 2015 SSP, the Plans, and these Special Provisions. 

 

 

717-5 Measurement and Payment 
 

Payment for Pavement Delineation, Striping and Signing will be made at the contract lump sum 

price.  Such payment shall be considered full compensation for furnishing all labor, materials, 

tools, equipment and incidentals necessary to complete the work. 
 

 

723 – TRIM VEGETATION ALONG EDGE OF ROAD 

 

This work shall consist of trimming and removing vegetation along the road edge to a minimum 

distance of 12” beyond the edge of pavement. All such work shall conform to section 300-1 

“Clearing and Grubbing” of the SSPWC, these Special Provisions, the plans and typical section, 

and as directed by the Engineer. 

 

723-1 Construction 
 

The CONTRACTOR shall remove all branches which hang within 13.5 feet above finished 

roadway grade, and all other vegetation along roadway. Vegetation shall be trimmed a minimum 

of 12” beyond the edge of pavement, or as necessary for paving operations. 

 

723-2 Payment 
 

The work of “Trim Vegetation along Edge of Road” shall be paid for on a linear foot basis as 

indicated in the Bid Schedule. The unit price shall include all costs for trimming, removing, and 

disposing of vegetation, and all other work necessary for this operation. 

 

724 – SAWCUT 

 

724-1 General 
 
In addition to the provisions of Subsection 300-1 of the SSPWC, where Asphalt Concrete and 
Portland Cement Concrete are shown on the plans to be sawcut, the existing surface shall be sawcut 
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to a neat line with a power driven concrete saw.  The depth of cut shall be at least one-half of the 
depth of the Asphalt Concrete or Portland Cement Concrete to be cut and of sufficient depth that 
no damage to the existing surface which is to remain in place occurs during excavation operations. 
 
The Contractor shall conduct operations so as not to damage the integrity of the edge of the saw-
cut surface.  Any damage to the sawcut edge shall be corrected by the Contractor, as directed by 
the Engineer, by additional sawcutting around the damaged area prior to the start of paving 
operations.  Any additional sawcutting required to correct the damaged edge shall be at the 
Contractor's expense. 
 

724-2 Measurement and Payment 
 
The contract price for saw cutting is paid per linear foot and shall include full compensation for 

furnishing all labor, materials, tools, equipment, transportation, and incidentals for constructing, 

no additional compensation will be allowed therefore.  

 

725 – EARTHWORK 

 

725-1 Scope of Work 
 

Earthwork shall be done as shown on the Plans, in accordance with the provisions of Section 300-

2, 300-3, 300-4, 300-5, 300-6, and 300-7 of the SSPWC, except as amended or modified herein. 

Haul route plan should be submitted to Engineer for approval prior to start of disposal of excess 

soil. 

 

Unclassified Excavation shall consist of all excavation within the roadway prism, for debris basins, 

and excavation within all the cut areas, including the excavation for the Reinforced Retaining 

Walls up to the face of the walls, as shown on the plan.  To the extent possible unclassified 

excavation material suitable for the use in the construction of fills shall be placed in the fill sections 

within the limits shown on the plans or as directed by the engineer.  The legal disposure of excess 

material shall be the Contractors responsibility. 

 

725-2 Watering 
 

The Contractor shall be responsible for developing a water supply for use in the work and dust 

control. 

 

If the Contractor uses reclaimed waste water in the work, the sources and discharge of reclaimed 

waste water shall meet the California Department of Health Services water reclamation criteria 

and the Regional Water Quality Control Board requirements.  The Contractor shall obtain either a 

waste water discharge permit or a waiver from the Regional Water Quality Control Board.  Copies 

of permits or waivers from the Regional Water Quality Control Board shall be delivered to the 

Engineer before using reclaimed waste water in the work. 

 



 

 

Approved for use on 1/1/2015                           147 
139885.2 

Water shall be applied in the amounts, at the locations, and for the purposes designated in the 

special provisions and these specifications, and as ordered by the Engineer. Water for compacting 

embankment material, subbase, base and surfacing material, and for laying dust control shall be 

applied by means of pressure-type distributors or pipe lines equipped with a spray system or hoses 

with nozzles that will ensure a uniform application of water. 

 

Equipment used for the application of water shall be equipped with a positive means of shut-off. 

Unless otherwise permitted by the Engineer or unless all the water is applied by means of pipe 

lines, at least one mobile unit with a minimum capacity of 1,000 gallons shall be available for 

applying water on the project at all times. 

 

Full compensation for applying water will be considered as included in the prices paid for the 

various contract items requiring water and no separate payment will be made therefore. 

 

725-3 Measurement and Payment 
 

Measurement and Payment for all EARTHWORK bid item will be made at the contract unit price 

named in the Bid Schedule, and shall include compensation for excavating, sloping, rounding tops 

and ends of excavation, loading, hauling, disposing of unsuitable and excess material, placing, 

haul route plans and compacting selected local borrow from the cut areas to the fill areas shown 

on the plan.  No separate measurement or payment shall be allowed for the placing and compacting 

of selected local borrow in the fill areas shown on the plans. 
 

726 - DETECTORS 

726-1 Vehicle Detectors 
 

Perform preliminary striping layout prior to positioning loop detectors layout.  Engineer shall 

approve detector loop locations in the field prior to installation. 

 

Elastometric sealant shall be used.  Loops shall be installed on the same day in which the loop 

slots are cut.  This shall include placement of the loop conductors and sealant fill. 

 

Curb Termination Detail Type B, shall be installed wherever a loop wire sawcut crosses a 

pavement type change or where vertical pavement fracture may occur as determined by the 

Engineer. 

 

The sides of the slot shall be vertical and the minimum radius of the slot entering and leaving the 

circular part of the loop shall be 37mm (1-1/2").  Slot width shall be a maximum of 19mm (3/4”). 

 

Loop detectors shall follow LADOT Standard Drawing No. S-70.1D and shall be of the inductive 

loop modified Type E, Case II.  Loop wire shall be Type 2. Loop detector lead-in cable shall be 

Type B.  
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726-2 Measurement and Payment 
 

The cost of furnishing and installing vehicle detectors and all incidentals shall be considered 

included in the Contract bid price for Replace Traffic Loop Detectors.  
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APPENDIX I 

 
2025 STREET RESURFACING PROJECT 

SPECIFICATION NO. PW2025-06 

IN THE CITY OF CALABASAS, CALIFORNIA 

 

 

 

 

 

 

 

 

SAMPLE PUBLIC NOTICE 
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2025 STREET RESURFACING PROJECT 

PUBLIC NOTICE 

 
As scheduled by the City’s Pavement Management System, the City of Calabasas is planning to asphalt 

overlay your street. 

 

This program will consist of several days of construction work, including repair and reconstruction (patch 

repairs), milling and, asphalt concrete overlay. Some areas require the installation of a hybrid paving mat. 

The process will take several days, but it is intended to prolong the life of your street, while making the 

best use of the Gas Tax funds. The added environmental bonus of this process is that we recycle 

approximately thirty tires for every ten (10) feet of road lanes we pave. 

 

It will be necessary to limit access to your street on the days the work is done. Work will commence on 

your street the 2nd working day after the temporary "No Parking" signs are posted, starting earliest at 7 

a.m. each morning, weather conditions permitting. Your cooperation is requested in arranging to park 

your automobile in a location where it will not be necessary for you to drive on the street during the 

specified temporary “No Parking” period. In case of inclement weather, it may be necessary to reschedule 

the CONTRACTOR’s operation. The CONTRACTOR will attempt to open the streets as soon as it is safe 

and possible to do so. 

 

THE FOLLOWING SUGGESTIONS WILL BENEFIT BOTH YOU AND THE CITY: 

 

1. Keep children away from the street. 

 

2. Do not run water onto the street the night before or during the application period. 

 

Your cooperation will be appreciated during the time this necessary work is being performed. Your 

patience will be rewarded by a renewed longer serviceable road surface that mitigates traffic noise on 

your street. 

 

REMEMBER: 

 

...driving access will be limited during the days of construction; 

 

...you will have access to your property as soon as it is safe and possible to do so. 

 

THANK YOU FOR YOUR COOPERATION. IF THERE ARE ANY QUESTIONS OR COMMENTS, 

PLEASE DIRECT THEM TO: 

 

CONTRACTOR:   City of Calabasas 

 

________________________ Project Engineer 

________________________    (818) 224-1600 

 



 

 

Approved for use on 1/1/2015                           152 
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727 – SUPPLEMENTAL -FEDERAL AID PROVISIONS 

 
Information provided under this section outlines the requirements for 
projects funded in whole or in part by federal grants. Since this project will be 
funded by multiple grants, including the STPL federal grant, it must conform 
to the latest federal requirements during all phases: bidding, construction, 
and post-construction. The awarded bidder must provide daily, weekly, and 
monthly reports, along with any other required reporting documents directed 
by City staff. 
 

 

Latest David-Bacon Act Wage Determination can be found at Sam.Gov
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EXHIBIT 12-G: REQUIRED FEDERAL-AID CONTRACT LANGUAGE 
(For Local Assistance Construction Projects) 

 
The following language must be incorporated into all Local Assistance Federal-aid construction contracts.  

The following language, with minor edits, was taken from the Code of Federal Regulations. 
 

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS 
SECTION 

 

1. DISADVANTAGED BUSINESS ENTERPRISES (DBE) ..................................................................................... 2 
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B. Suspensions of Work Ordered by the Engineer ................................................................................. 9 

C. Significant Changes in the Character of Work ................................................................................. 10 

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES ........................................ 10 

8. BUY AMERICA ................................................................................................................................................... 10 
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11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS .......................... 12 
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13. TITLE VI ASSURANCES.................................................................................................................................... 14 
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SERVICES .......................................................................................................................................................... 20 
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1. DISADVANTAGED BUSINESS ENTERPRISES (DBE) 
The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that DBEs 
have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of DBEs provided in 49 
CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor shall make work available to DBEs 
and select work parts consistent with available DBE subcontractors and suppliers. 

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or demonstrate that 
they made adequate Good Faith Efforts (GFE) to meet this goal. An adequate GFE means that the bidder must 
show that it took all necessary and reasonable steps to achieve a DBE goal that, by their scope, intensity, and 
appropriateness to the objective, could reasonably be expected to meet the DBE goal. 

If the DBE goal is not met, the contractor needs to complete and submit the DBE GFE documentation as 
described in Local Assistance Procedures Manual (LAPM) Chapter 9, Section 9.8 within 5 (five) days of bid 
opening. 

It is the prime contractor’s responsibility to verify that the DBE firm is certified as a DBE on the date of bid 
opening by using the California Unified Certification Program (CUCP) database and possesses the most specific 
available North American Industry Classification System (NAICS) codes and Work Code applicable to the type of 
work the firm will perform on the contract. Additionally, the prime contractor is responsible to document this 
verification by printing out the CUCP data for each DBE firm. A list of DBEs certified by the CUCP can be found 
at: https://dot.ca.gov/programs/civil-rights/dbe-search.       

DBE participation will only count toward the California Department of Transportation’s federally mandated 
statewide overall DBE goal if the DBE performs a commercially useful function under 49 CFR 26.55. 

Credit for materials or supplies the prime contractor purchases from DBEs counts towards the goal in the 
following manner: 

• 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 

• 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 

• Only fees, commissions, and charges for assistance in the procurement and delivery of materials or 
supplies count if obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR 26.55 
defines "manufacturer" and "regular dealer." 

The prime contractor receives credit towards the goal if they employ a DBE trucking company that performs a 
commercially useful function as defined in 49 CFR 26.55(d) as follows: 

• The DBE must be responsible for the management and supervision of the entire trucking operation for 
which it is responsible on a particular contract, and there cannot be a contrived arrangement for the 
purpose of meeting DBE goals. 

• The DBE must itself own and operate at least one fully licensed, insured, and operational truck used on 
the contract. 

• The DBE receives credit for the total value of the transportation services it provides on the Contract 
using trucks it owns, insures, and operates using drivers it employs. 

• The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a 
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the Contract. 

• The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE that 
leases trucks equipped with drivers from a non-DBE is entitled to credit for the total value of 
transportation services provided by non-DBE leased trucks equipped with drivers not to exceed the 
value of transportation services on the contract provided by DBE-owned trucks or leased trucks with 
DBE employee drivers. Additional participation by non-DBE owned trucks equipped with drivers 
receives credit only for the fee or commission it receives as a result of the lease arrangement. 

• The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases 
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to 
credit for the total value of these hauling services. 

 

https://dot.ca.gov/programs/civil-rights/dbe-search
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• A lease must indicate that the DBE has exclusive use of and control over the truck. This does not 
preclude the leased truck from working for others during the term of the lease with the consent of the 
DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks 
must display the name and identification number of the DBE. 

A. Nondiscrimination Statement 
The contractor, subrecipient or subcontractor will never exclude any person from participation in, deny any 
person the benefits of, or otherwise discriminate against anyone in connection with the award and performance 
of any contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In administering the 
Local Agency components of the DBE Program Plan, the contractor, subrecipient or subcontractor will not, 
directly, or through contractual or other arrangements, use criteria or methods of administration that have the 
effect of defeating or substantially impairing accomplishment of the objectives of the DBE Program Plan with 
respect to individuals of a particular race, color, sex, or national origin. 

B. Contract Assurance 
Under 49 CFR 26.13(b): The contractor, subrecipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems appropriate, which may include, but 
is not limited to: 

(1) Withholding monthly progress payments; 

(2) Assessing sanctions; 

(3) Liquidated damages; and/or 

(4) Disqualifying the contractor from future bidding as non-responsible. 

C. Prompt Progress Payment 
In accordance with California Business and Professions Code section 7108.5, the prime contractor or 
subcontractor shall pay to any subcontractor, not later than seven days after receipt of each progress payment, 
unless otherwise agreed to in writing, the respective amounts allowed the contractor on account of the work 
performed by the subcontractors, to the extent of each subcontractor’s interest therein. In the event that there is 
a good faith dispute over all or any portion of the amount due on a progress payment from the prime contractor 
or subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no more than 150 
percent of the disputed amount. Any violation of this requirement shall constitute a cause for disciplinary action 
and shall subject the licensee to a penalty, payable to the subcontractor, of 2 percent of the amount due per 
month for every month that payment is not made.  

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled to his or her 
attorney’s fees and costs. The sanctions authorized under this requirement shall be separate from, and in 
addition to, all other remedies, either civil, administrative, or criminal. This clause applies to both DBE and non-
DBE subcontractors. 

D. Prompt Payment of Withheld Funds to Subcontractors 
The Agency may hold retainage from the prime contractor and shall make prompt and regular incremental 
acceptances of portions, as determined by the Agency, of the contract work, and pay retainage to the prime 
contractor based on these acceptances. The Agency shall designate one of the methods below in the contract to 
ensure prompt and full payment of any retainage kept by the prime contractor or subcontractor to a 
subcontractor. The Agency shall include either Method 1, Method 2, or Method 3 below and delete the other two. 

Method 1: No retainage will be held by the Agency from progress payments due to the prime contractor. 
Prime contractors and subcontractors are prohibited from holding retainage from subcontractors. Any delay 
or postponement of payment may take place only for good cause and with the Agency’s prior written 
approval. Any violation of these provisions shall subject the violating contractor or subcontractor to the 
penalties, sanctions, and other remedies specified in Section 7108.5 of the California Business and 
Professions Code and Section 10262 of the California Public Contract Code. This requirement shall not be 
construed to limit or impair any contractual, administrative or judicial remedies, otherwise available to the 
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contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the contractor, 
deficient subcontractor performance and/or noncompliance by a subcontractor. This clause applies to both 
DBE and non-DBE subcontractors. 

Method 2: No retainage will be held by the Agency from progress payments due to the prime contractor. 
Any retainage kept by the prime contractor or by a subcontractor must be paid in full to the earning 
subcontractor within seven (7) days after the subcontractor’s work is satisfactorily completed. Any delay or 
postponement of payment may take place only for good cause and with the Agency’s prior written approval. 
Any violation of these provisions shall subject the violating contractor or subcontractor to the penalties, 
sanctions, and remedies specified in Section 7108.5 of the California Business and Professions Code and 
Section 10262 of the California Public Contract Code. This requirement shall not be construed to limit or 
impair any contractual, administrative or judicial remedies, otherwise available to the contractor or 
subcontractor in the event of a dispute involving late payment or nonpayment by the contractor, deficient 
subcontractor performance and/or noncompliance by a subcontractor. This clause applies to both DBE and 
non-DBE subcontractors. 

Method 3: The Agency shall hold retainage from the prime contractor and shall make prompt and regular 
incremental acceptances of portions, as determined by the Agency of the contract work and pay retainage to 
the prime contractor based on these acceptances. The prime contractor or subcontractor shall return all 
monies withheld in retention from all subcontractors within seven (7) days after receiving payment for work 
satisfactorily completed and accepted including incremental acceptances of portions of the contract work by 
the Agency. Any delay or postponement of payment may take place only for good cause and with the 
Agency’s prior written approval. Any violation of these provisions shall subject the violating prime contractor 
or subcontractor to the penalties, sanctions, and other remedies specified in Section 7108.5 of the California 
Business and Professions Code and Section 10262 of the California Public Contract Code. This requirement 
shall not be construed to limit or impair any contractual, administrative or judicial remedies otherwise 
available to the contractor or subcontractor in the event of a dispute involving late payment or nonpayment 
by the contractor; deficient subcontractor performance and/or noncompliance by a subcontractor. This 
clause applies to both DBE and non-DBE subcontractors. 

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld Funds to 
Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, sanctions and other 
remedies specified therein. These requirements shall not be construed to limit or impair any contractual, 
administrative, or judicial remedies otherwise available to the prime contractor or subcontractor in the event of a 
dispute involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or 
noncompliance by a subcontractor. 

E. Termination and Replacement of DBE Subcontractors 
The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which 
each is listed unless the contractor obtains the Agency’s written consent. The prime contractor shall not 
terminate or replace a listed DBE for convenience and perform the work with their own forces or obtain materials 
from other sources without prior written authorization from the Agency. Unless the Agency’s prior written consent 
is provided, the contractor shall not be entitled to any payment for work or material unless it is performed or 
supplied by the listed DBE on the Exhibit 15-G Construction Contract DBE Commitment form, included in the 
Bid. 

Termination of DBE Subcontractors 

After a contract with a specified DBE goal has been executed, termination of a DBE may be allowed for the 
following, but not limited to, justifiable reasons with prior written authorization from the Agency: 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications for the 
project. 

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the listed DBE 
fails to meet the Local Agency’s bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid license under Contractors 
License Law, or is not properly registered with the California Department of Industrial Relations as a 
public works contractor. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or refusing to 
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perform is not an allowable reason to remove a DBE if the failure or refusal is a result of bad faith or 
discrimination). 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent or exhibits credit unworthiness. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 
9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the Contract. 

11. The Agency determines other documented good cause. 
 

To terminate a DBE or to terminate a portion of a DBE's work, the contractor must use the following procedures: 

1. Send a written notice to the DBE of Contractor’s intent to use other forces or material sources and 
include one or more justifiable reasons listed above. Simultaneously send a copy of this written notice to 
the Agency. The written notice to the DBE must request they provide any response within five (5) 
business days to both the Contractor and the Agency by either acknowledging their agreement or 
documenting their reasoning as to why the use of other forces or sources of materials should not occur. 

2. If the DBE does not respond within 5 business days, Contractor may move forward with the request as if 
the DBE had agreed to Contractor’s written notice. 

3. Submit Contractor’s DBE termination request by written letter to the Agency and include: 

• One or more above listed justifiable reasons along with supporting documentation. 

• Contractor’s written notice to the DBE regarding the request, including proof of transmission and 
tracking documentation of Contractor’s written notice 

• The DBE's response to Contractor’s written notice, if received. If a written response was not 
provided, provide a statement to that effect. 

 
The Agency shall respond in writing to Contractor’s DBE termination request within 5 business days. 

Replacement of DBE Subcontractors 

After receiving the Agency’s written authorization of DBE termination request, the Contractor must obtain the 
Agency’s written agreement for DBE replacement. The Contractor must find or demonstrate GFEs to find 
qualified DBE replacement firms to perform the work to the extent needed to meet the DBE commitment. 

 
The following procedures shall be followed to request authorization to replace a DBE firm: 

1. Submit a request to replace a DBE with other forces or material sources in writing to the Agency which 
must include: 

a.  Description of remaining uncommitted work items made available for replacement DBE solicitation 
and participation. 

b.  The proposed DBE replacement firm's business information, the work they have agreed to 
perform, and the following:  

• Quote for bid item work and description of work to be performed  

• Proposed subcontract agreement and written confirmation of agreement to perform on the 
Contract 

• Revised Subcontracting Request form 

• Revised Exhibit 15-G: Construction Contract DBE Commitment 

2. If Contractor has not identified a DBE replacement firm, submit documentation of the Contractor’s GFEs 
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to use DBE replacement firms within 7 days of Agency's authorization to terminate the DBE. The 
Contractor may request the Agency's approval to extend this submittal period to a total of 14 days.  
Submit documentation of actions taken to find a DBE replacement firm, such as: 

• Search results of certified DBEs available to perform the original DBE work identified and/or other 
work the Contractor had intended to self-perform, to the extent needed to meet the DBE 
commitment 

• Solicitations of DBEs for performance of work identified 

• Correspondence with interested DBEs that may have included contract details and requirements 

• Negotiation efforts with DBEs that reflect why an agreement was not reached 

• If a DBE's quote was rejected, provide Contractor’s reasoning for the rejection, such as why the 
DBE was unqualified for the work, or why the price quote was unreasonable or excessive 

• Copies of each DBE's and non-DBE's price quotes for work identified, as the Agency may contact 
the firms to verify solicitation efforts and determine if the DBE quotes are substantially higher 

• Additional documentation that supports the GFE  

The Agency shall respond in writing to the Contractor’s DBE replacement request within five (5) business days. 
The Contractor must submit a revised Subcontracting Request form if the replacement plan is authorized by the 
Agency. 

F. Commitment and Utilization 
The Agency’s DBE program must include a monitoring and enforcement mechanism to ensure that DBE 
commitments reconcile to DBE utilization.  

The bidder shall complete and sign Exhibit 15-G: Construction Contract DBE Commitment included in the 
contract documents regardless of whether DBE participation is reported. The bidder shall provide written 
confirmation from each DBE that the DBE is participating in the Contract. LAPM Exhibit 9-I: DBE Confirmation or 
equivalent form and DBE’s quote must be submitted. The written confirmation must be submitted no later than 
4pm on the 5th day after bid opening. If a DBE is participating as a joint venture partner, the bidder shall submit 
a copy of the joint venture agreement. 

If the DBE Commitment form, Exhibit 15-G, is not submitted with the bid, it must be completed and submitted by 
all bidders to the Agency within five (5) days of bid opening. If the bidder does not submit the DBE Commitment 
form within the specified time, the Agency will find the bidder’s bid nonresponsive. 

The prime contractor shall use each DBE subcontractor as listed on Exhibit 15-G: Construction Contract DBE 
Commitment unless they receive written authorization for a termination or replacement from the Agency. 

The Agency shall request the prime contractor to: 

1. Notify the Resident Engineer or Inspector of any changes to its anticipated DBE participation 

2. Provide this notification before starting the affected work 

3. Maintain records including: 

• Name and business address of each 1st-tier subcontractor 

• Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, 
regardless of tier 

• Date of payment and total amount paid to each DBE (see Exhibit 9-F: Monthly Disadvantaged 
Business Enterprise Payment) 

If the prime contractor is a DBE contractor, they shall include the date of work performed by their own forces and 
the corresponding value of the work. 
Before the 15th of each month, the prime contractor shall submit a Monthly DBE Trucking Verification (LAPM 
Exhibit 16-Z1) form. 
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If a DBE is decertified before completing its work, the DBE must notify the prime contractor in writing of the 
decertification date. If a business becomes a certified DBE before completing its work, the business must notify 
the prime contractor in writing of the certification date. The prime contractor shall submit the notifications. Upon 
work completion, the prime contractor shall complete a Disadvantaged Business Enterprises (DBE) Certification 
Status Change, Exhibit 17-O, form and submit the form within 30 days of contract acceptance. 

Upon work completion, the prime contractor shall complete Exhibit 17-F: Final Report – Utilization of 
Disadvantaged Business Enterprises (DBE), First-Tier Subcontractors and submit it within 90 days of contract 
acceptance. The Agency will withhold $10,000 until the form is submitted. The Agency releases the withhold 
upon submission of the completed form. 

G. Running Tally of Attainments 
For projects awarded on or after March 1, 2020, but before September 1, 2023: 

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than the 10th of the 
following month, the prime contractor/consultant must complete and email the Exhibit 9-F: Disadvantaged 
Business Enterprise Running Tally of Payments to business.support.unit@dot.ca.gov with a copy to local 
administering agencies. 

For projects that are awarded on or after September 1, 2023: 

Exhibit 9-F is no longer required. Instead, by the 15th of the month following the month of any payment(s), the 
prime contractor must now submit Exhibit 9-P to the Local Agency administering the contract. If the Contractor 
does not make any payments to subcontractors, supplier(s) and/or manufacturers they must report “no 
payments were made to subs this month” and write this visibly and legibly on Exhibit 9-P. 

H. Commercially Useful Function 
DBEs must perform a commercially useful function (CUF) under 49 CFR 26.55 when performing work or 
supplying materials listed on the DBE Commitment form. The DBE value of work will only count toward the DBE 
commitment if the DBE performs a CUF. A DBE performs a CUF when it is responsible for execution of the work 
on the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its contract with 
its own work force, or the DBE subcontracts a greater portion of the work of a contract than would be expected 
on the basis of normal industry practice for the type of work involved, it will be presumed that the DBE is not 
performing a CUF. Additionally, the DBE must also be responsible, with respect to materials and supplies used 
on the contract, for negotiating price, determining quality and quantity, ordering the material and installing (where 
applicable), and paying for the material itself.   

The Contractor must perform CUF evaluation for each DBE company working on a federal-aid contract, with or 
without a DBE goal. Perform a CUF evaluation at the beginning of the DBE’s work, and continue to monitor the 
performance of CUF for the duration of the project. 

The Contractor must provide written notification to the AGENCY at least 15 days in advance of each DBE's initial 
performance of work or supplying materials for the Contract. The notification must include the DBE's name, work 
the DBE will perform on the contract, and the location, date, and time of where their work will take place.  

Within 10 (ten) days of a DBE initially performing work or supplying materials on the contract, the Contractor 
shall submit to the LPA the initial evaluation and validation of DBE performance of a CUF using the LAPM 9-J: 
Disadvantaged Business Enterprise Commercially Useful Function Evaluation. Include the following information 
with the submittal:  

• Subcontract agreement with the DBE 

• Purchase orders 

• Bills of lading 

• Invoices 

• Proof of payment  

 

mailto:business.support.unit@dot.ca.gov
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The Contractor must monitor all DBE’s performance of CUF by conducting quarterly evaluations and validations 
throughout their duration of work on the contract using the LAPM 9-J: DBE Commercially Useful Function 
Evaluation. The Contractor must submit to the AGENCY these quarterly evaluations and validations by the 5th of 
the month for the previous three (3) months of work. 

The Contractor must notify the AGENCY immediately if the Contractor believes the DBE may not be performing 
a CUF. 

The AGENCY will verify DBEs performance of CUF by reviewing the initial and quarterly submissions of LAPM 
9-J: DBE Commercially Useful Function Evaluation, submitted supporting information, field observations, and 
through any additional AGENCY evaluations. The AGENCY must evaluate DBEs and their CUF performance 
throughout the duration of a Contract. The AGENCY will provide written notice to Contractor and DBE at least 
two (2) business days prior to any evaluation. The Contractor and DBE must participate in the evaluation. Upon 
completing the evaluation, the AGENCY must share the evaluation results with the Contractor and DBE. An 
evaluation could include items that must be remedied upon receipt. If the AGENCY determines the DBE is not 
performing a CUF the Contractor must suspend performance of the noncompliant work.  

The Contractor and DBEs must submit any additional CUF related records and documents within five (5) 
business days of AGENCY’s request such as: 

• Proof of ownership or lease and rental agreements for equipment 

• Tax records 

• Employee rosters 

• Certified payroll records 

• Inventory rosters 

Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and 
documents can result in withholding of payment for the value of work completed by the DBE. 

If the Contractor and/or the AGENCY determine that a listed DBE is not performing a CUF in performance of 
their DBE committed work, immediately suspend performance of the noncompliant portion of the work. The 
AGENCY may deny payment for the noncompliant portion of the work. The AGENCY will ask the Contractor to 
submit a corrective action plan (CAP) to the AGENCY within five (5) days of the noncompliant CUF 
determination. The CAP must identify how the Contractor will correct the noncompliance findings for the 
remaining portion of the DBE's work. The AGENCY has five (5) days to review the CAP in conjunction with the 
prime contractor’s review. The Contractor must implement the CAP within five (5) days of the AGENCY's 
approval. The AGENCY will then authorize the prior noncompliant portion of work for the DBE's committed work. 

If corrective actions cannot be accomplished to ensure the DBE performs a CUF on the Contract, then the 
Contractor may have good cause to request termination of the DBE. 

I. Use of Joint Checks 
A joint check may be used between the Contractor or lower-tier subcontractor and a DBE subcontractor 
purchasing materials from a material supplier if the contractor obtains prior approval from the LPA for the 
proposed use of joint check upon submittal of the LAPM 9-K: DLA Disadvantaged Business Enterprises (DBE) 
Joint Check Agreement Request form.  

 
To use a joint check, the following conditions must be met: 

• All parties, including the Contractor, must agree to the use of a joint check 
• Entity issuing the joint check acts solely to guarantee payment 
• DBE must release the check to the material supplier 
• LPA must authorize the request before implementation 
• Any party to the agreement must provide requested documentation within 10 days of the LPA's request 

for the documentation 
• Agreement to use a joint check must be short-term, not to exceed 1 year, allowing   sufficient time 

needed to establish or increase a credit line with the material supplier 
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A request for a joint check agreement may be initiated by any party. If a joint check is used, the DBE remains 
responsible for all elements of 49 CFR 26.55(c)(1). 
Failure to comply with the above requirements disqualifies DBE participation and results in no credit and no 
payment to the Contractor for DBE participation. 
A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk material 
supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer’s representative, or other persons 
who arrange or expedite transactions. 

 

2. BID OPENING 
The Agency publicly opens and reads bids at the time and place shown on the Notice to Contractors. 

3. BID RIGGING 
The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities. Use the 
hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number is (800) 424-
9071. The service is available 24 hours 7 days a week and is confidential and anonymous. The hotline is part of 
the DOT's effort to identify and investigate highway construction contract fraud and abuse and is operated under 
the direction of the DOT Inspector General. 

4. CONTRACT AWARD 
If the Agency awards the contract, the award is made to the lowest responsible and responsive bidder. 

5. CONTRACTOR LICENSE 
The Contractor must be properly licensed as a contractor from contract award through Contract acceptance (23 
CFR 635.110). 

6. CHANGED CONDITIONS 
A. Differing Site Conditions 

1. During the progress of the work, if subsurface or latent physical conditions are encountered at the site 
differing materially from those indicated in the contract or if unknown physical conditions of an unusual 
nature, differing materially from those ordinarily encountered and generally recognized as inherent in the 
work provided for in the contract, are encountered at the site, the party discovering such conditions shall 
promptly notify the other party in writing of the specific differing conditions before the site is disturbed and 
before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contract, an adjustment, excluding anticipated profits, will be made 
and the contract modified in writing accordingly. The engineer will notify the contractor of the 
determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor 
has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on unchanged work. 
[This provision may be omitted by the Local Agency, at their option.] 

B. Suspensions of Work Ordered by the Engineer 
1. If the performance of all or any portion of the work is suspended or delayed by the engineer in writing for 

an unreasonable period of time (not originally anticipated, customary, or inherent to the construction 
industry) and the contractor believes that additional compensation and/or contract time is due as a result 
of such suspension or delay, the contractor shall submit to the engineer in writing a request for 
adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth the 
reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost 
and/or time required for the performance of the contract has increased as a result of such suspension 
and the suspension was caused by conditions beyond the control of and not the fault of the contractor, 
its suppliers, or subcontractors at any approved tier, and not caused by weather, the engineer will make 
an adjustment (excluding profit) and modify the contract in writing accordingly. The contractor will be 
notified of the engineer's determination whether or not an adjustment of the contract is warranted. 
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3. No contract adjustment will be allowed unless the contractor has submitted the request for adjustment 
within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that performance would have been 
suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any 
other term or condition of this contract. 

C. Significant Changes in the Character of Work 
1. The engineer reserves the right to make, in writing, at any time during the work, such changes in 

quantities and such alterations in the work as are necessary to satisfactorily complete the project. Such 
changes in quantities and alterations shall not invalidate the contract nor release the surety, and the 
contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the work under the 
contract, whether such alterations or changes are in themselves significant changes to the character of 
the work or by affecting other work cause such other work to become significantly different in character, 
an adjustment, excluding anticipated profit, will be made to the contract. The basis for the adjustment 
shall be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an 
adjustment will be made either for or against the contractor in such amount as the engineer may 
determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the work to be 
performed under the contract, the altered work will be paid for as provided elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following circumstances: 
• When the character of the work as altered differs materially in kind or nature from that involved or 

included in the original proposed construction; or 

• When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 
percent or decreased below 75 percent of the original contract quantity. Any allowance for an 
increase in quantity shall apply only to that portion in excess of 125 percent of original contract 
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed. 

7. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 
The Contractor shall begin work within 15 calendar days after the issuance of the Notice to Proceed. 

This work shall be diligently prosecuted to completion before the expiration of  WORKING DAYS beginning 
on the fifteenth calendar day after the date shown on the Notice to Proceed. 

The Contractor shall pay to the City/County  the sum of $  per day, for each 
and every calendar days’ delay in finishing the work in excess of the number of working days prescribed above. 

8. BUY AMERICA 
Buy America Requirements apply to steel and iron, manufactured products, and construction materials 
permanently incorporated into the project. 

Steel and Iron Materials 
All steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production 
of the steel and iron materials [60 Fed Reg 15478 (03/24/1995)]; 

2. If the total combined cost of the materials produced outside the United States does not exceed the 
greater of 0.1 percent of the total contract amount or $2,500, materials produced outside the United 
States may be used if authorized. 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and certified mill 
test reports. Mill test reports must indicate where the steel and iron were melted and manufactured. All melting 
and manufacturing processes for these materials, including an application of a coating, must occur in the United 
States. Coating includes all processes that protect or enhance the value of the material to which the coating is 
applied.  
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Manufactured Products 
Iron and steel used in precast concrete manufactured products must meet the requirements of the above section 
(Steel and Iron Materials) regardless of the amount used. Iron and steel used in other manufactured products 
must meet the requirements of the above section (Steel and Iron Materials) if the weight of steel and iron 
components constitute 90 percent or more of the total weight of the manufactured product. 

Construction Materials 
Buy America requirements apply to the following construction materials that are or consist primarily of: 

1. Non-ferrous metals 
2. Plastic and polymer-based products such as: 

2.1 Polyvinylchloride 
2.2 Composite Building Materials 

3. Glass 
4. Fiber optic cable (including drop cable) 
5. Optical fiber 
6. Lumber 
7. Engineered wood 
8. Drywall 

All manufacturing processes for these materials as defined in 2 CFR 184.6 must occur in the United States. 

Where one or more of these construction materials have been combined by a manufacturer with other materials 
through a manufacturing process, Buy America requirements do not apply unless otherwise specified.  

Furnish construction materials to be incorporated into the work with certificates of compliance with each project 
delivery. Manufacturer’s certificate of compliance must identify where the construction material was 
manufactured and attest specifically to Buy America compliance.  

All manufacturing processes for these materials must occur in the United States.  

Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 

2. Temporary work that is not incorporated into the finished project 

Waivers 
If Buy America waivers are granted, use the following language to include in the contract: 

The following steel and iron products, manufactured products, or construction materials have received an 
approved Buy America waiver for this contract, and therefore, are not subject to Buy America requirements: 

1. _______________________________ 

2. _______________________________ 

9. QUALITY ASSURANCE 
The Local Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with the 
Contract. The Local Agency may examine the records and reports of tests the prime contractor performs if they 
are available at the job site. Schedule work to allow time for QAP. 
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10. PROMPT PAYMENT  
A. FROM THE AGENCY TO THE CONTRACTORS 
 

The Local Agency shall make all project progress payment within 30 days after receipt of an undisputed and 
properly submitted payment request from the Contractor on a construction contract. If the Local Agency fails 
to pay promptly, the Local Agency shall pay interest to the Contractor, which accrues at the rate of 10 
percent per annum on the principal amount of a money judgment remaining unsatisfied and pro-rated as 
necessary. Upon receipt of the payment request, the Local Agency shall act in accordance with both of the 
following: 

1.  The Local Agency shall review each payment request as soon as feasible after receipt to verify it is a 
proper payment request.  

2.  The Local Agency must return any payment request deemed improper by the Local Agency to the 
Contractor as soon as feasible, but not later than seven (7) days, after receipt. A request returned 
pursuant to this paragraph shall include documentation setting forth in writing the reasons why it is an 
improper payment request. 

B. SUBMITTAL OF EXHIBIT 9-P 
For projects awarded on or after September 1, 2023: 

The Contractor must submit Exhibit 9-P to the Local Agency administering the contract by the 15th of the 
month following the month of any payment(s). If the Contractor does not make any payments to 
subcontractors, supplier(s) and/or manufacturers they must report “no payments were made to subs this 
month” and write this visibly and legibly on Exhibit 9-P. 

The Local Agency must verify all Exhibit 9-P information, monitor compliance with prompt payment 
requirements for DBE and non-DBE firms, and address any shortfall to the DBE commitment and prompt 
payment issues until the end of the project. The Local Agency must email a copy of Exhibit 9-P to 
DBE.Forms@dot.ca.gov before the end of the month after receiving the Exhibit 9-P from the Contractor. 
 

11. FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONTRACTS 
 
[Form FHWA-1273 must be physically inserted into the contract without modification, excluding ATTACHMENT 
A - EMPLOYMENT AND MATERIALS PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS ROAD CONTRACTS.] 

 
[The current version of Form FHWA-1273 is accessible at FHWA’s website: 
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf] 

 
 

12. FEMALE AND MINORITY GOALS 
To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid Construction 
Contracts," the following are for female and minority utilization goals for Federal-aid construction contracts and 
subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization (45 Fed Reg 65984 (10/3/1980)) are as follows: 

 

 

 

 

 

 

mailto:DBE.Forms@dot.ca.gov
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf
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MINORITY UTILIZATION GOALS 
Economic 

Area 

Goal 
(Percent) 

 
174 

Redding CA: 
Non-SMSA (Standard Metropolitan Statistical Area) Counties: 
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 
6.8 

 
175 

Eureka, CA 
Non-SMSA Counties: 
CA Del Norte; CA Humboldt; CA Trinity 

 
6.6 

 San Francisco-Oakland-San Jose, CA:  
 

28.9 
 

25.6 
 
 

19.6 
 

14.9 
 

9.1 
 

17.1 
 

23.2 

 SMSA Counties: 
 7120 Salinas-Seaside-Monterey, CA 
 CA Monterey 
 7360 San Francisco-Oakland 
 CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 
 7400 San Jose, CA 

176 CA Santa Clara, CA 
7485 Santa Cruz, CA 

 CA Santa Cruz 
 7500 Santa Rosa 
 CA Sonoma 
 8720 Vallejo-Fairfield-Napa, CA 
 CA Napa; CA Solano 
 Non-SMSA Counties: 
 CA Lake; CA Mendocino; CA San Benito 
 
 

177 

Sacramento, CA: 
SMSA Counties: 
6920 Sacramento, CA 
CA Placer; CA Sacramento; CA 
Yolo Non-SMSA Counties 
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; CA 
Yuba 

 
 

16.1 
 

14.3 

 Stockton-Modesto, CA:  
 SMSA Counties:  
 5170 Modesto, CA 12.3 

178 CA Stanislaus 
8120 Stockton, CA 

 
24.3 

 CA San Joaquin  
 Non-SMSA Counties 19.8 
 CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne  
 Fresno-Bakersfield, CA  
 SMSA Counties:  

179 0680 Bakersfield, CA 19.1 
 CA Kern  
 2840 Fresno, CA 

CA Fresno 
Non-SMSA Counties: 
CA Kings; CA Madera; CA Tulare 

 

26.1 
 

23.6 
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 Los Angeles, CA:  

 
11.9 

 
28.3 

 
21.5 

 
19.0 

 
19.7 

 
24.6 

 SMSA Counties: 
 0360 Anaheim-Santa Ana-Garden Grove, CA 
 CA Orange 
 4480 Los Angeles-Long Beach, CA 
 CA Los Angeles 

180 6000 Oxnard-Simi Valley-Ventura, CA 
CA Ventura 

 6780 Riverside-San Bernardino-Ontario, CA 
 CA Riverside; CA San Bernardino 
 7480 Santa Barbara-Santa Maria-Lompoc, CA 
 CA Santa Barbara 
 Non-SMSA Counties 
 CA Inyo; CA Mono; CA San Luis Obispo 
 San Diego, CA:  

 
16.9 

 
18.2 

 SMSA Counties 

181 7320 San Diego, CA 
CA San Diego 

 Non-SMSA Counties 
 CA Imperial 

 

For the last full week of July during which work is performed under the contract, the prime contractor and each 
non material-supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-1391 
(Appendix C to 23 CFR 230). Submit the forms by August 15. 
 

13. TITLE VI ASSURANCES 
 

[The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of Transportation 
contracts between an agency and a contractor to contain Appendix A and E.  

Note: Appendix B only requires inclusion if the contract impacts deeds effecting or recording the transfer of real 
property, structures, or improvements thereon, or granting interest therein. Appendices C and D only require inclusion 

if the contract impacts deeds, licenses, leases, permits, or similar instruments entered into by the recipient.] 
 

APPENDIX A 
 
During the performance of this Agreement, the contractor, for itself, its assignees and successors in interest 
(hereinafter collectively referred to as CONTRACTOR) agrees as follows: 

a.    Compliance with Regulations: CONTRACTOR shall comply with the regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code of 
Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as 
the REGULATIONS), which are herein incorporated by reference and made a part of this agreement. 

b.    Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT, 
shall not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in 
the selection and retention of sub-applicants, including procurements of materials and leases of 
equipment. CONTRACTOR shall not participate either directly or indirectly in the discrimination 
prohibited by Section 21.5 of the Regulations, including employment practices when the agreement 
covers a program set forth in Appendix B of the Regulations. 

c.  Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
performed under a Sub- agreement, including procurements of materials or leases of equipment, each 
potential sub-applicant or supplier shall be notified by CONTRACTOR of the CONTRACTOR’S 
obligations under this Agreement and the Regulations relative to nondiscrimination on the grounds of 
race, color, or national origin. 

d.    Information and Reports: CONTRACTOR shall provide all information and reports required by the 
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Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the recipient or 
FHWA to be pertinent to ascertain compliance with such Regulations or directives. Where any 
information required of CONTRACTOR is in the exclusive possession of another who fails or refuses 
to furnish this information, CONTRACTOR shall so certify to the recipient or FHWA as appropriate, 
and shall set forth what efforts CONTRACTOR has made to obtain the information. 

e.    Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this agreement, the recipient shall impose such agreement sanctions 
as it or the FHWA may determine to be appropriate, including, but not limited to: 

i. withholding of payments to CONTRACTOR under the Agreement within a reasonable period 
of time, not to exceed 90 days; and/or 

ii. cancellation, termination or suspension of the Agreement, in whole or in part. 
f.    Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) through (6) 

in every sub-agreement, including procurements of materials and leases of equipment, unless exempt 
by the Regulations, or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the recipient or 
FHWA may direct as a means of enforcing such provisions including sanctions for noncompliance, provided, 
however, that, in the event CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-
applicant or supplier as a result of such direction, CONTRACTOR may request the recipient enter into such 
litigation to protect the interests of the State, and, in addition, CONTRACTOR may request the United States 
to enter into such litigation to protect the interests of the United States. 

APPENDIX B 

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

The following clauses will be included in deeds effecting or recording the transfer of real property, structures, 
or improvements thereon, or granting interest therein from the United States pursuant to the provisions of 
Assurance 4:  

NOW THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition that 
the recipient will accept title to the lands and maintain the project constructed thereon in accordance with Title 
23 U.S.C., the regulations for the administration of the preceding statute, and the policies and procedures 
prescribed by the FHWA of the U.S. Department of Transportation in accordance and in compliance with all 
requirements imposed by Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle 
A, Office of the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department 
of Transportation pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 
Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does hereby remise, release, quitclaim and convey unto the 
recipient all the right, title and interest of the U.S. Department of Transportation in and to said lands described 
in Exhibit A attached hereto and made a part hereof.  

(HABENDUM CLAUSE) 

TO HAVE AND TO HOLD said lands and interests therein unto the recipient and its successors forever, 
subject, however, to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures are used for a purpose for 
which Federal financial assistance is extended or for another purpose involving the provision of similar 
services or benefits and will be binding on the recipient, its successors and assigns. The recipient, in 
consideration of the conveyance of said lands and interest in lands, does hereby covenant and agree as a 
covenant running with the land for itself, its successors and assigns, that (1) no person will on the grounds of 
race, color, or national origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, over, or under such lands 
hereby conveyed [,] [and]* (2) that the recipient will use the lands and interests in lands and interest in lands 
so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of Transportation, Effectuation of Title 
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VI of the Civil Rights Act of 1964, and as said Regulations and Acts may be amended[, and (3) that in the 
event of breach of any of the above-mentioned non-discrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said lands, and that above described land and facilities will 
thereon revert to and vest in and become the absolute property of the U.S. Department of Transportation and 
its assigns as such interest existed prior to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such a clause is necessary 
in order to make clear the purpose of Title VI.) 

APPENDIX C 

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE 
ACTIVITY, FACILITY, OR PROGRAM  

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments entered into 
by the recipient pursuant to the provisions of Assurance 7(a):  

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, personal 
representatives, successors in interest, and assigns, as a part of the consideration hereof, does hereby 
covenant and agree [in the case of deeds and leases add “as a covenant running with the land”] that:  

1. In the event facilities are constructed, maintained, or otherwise operated on the property described 
in this (deed, license, lease, permit, etc.) for a purpose for which a U.S. Department of Transportation 
activity, facility, or program is extended or for another purpose involving the provision of similar 
services or benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate such 
facilities and services in compliance with all requirements imposed by the Acts and Regulations (as 
may be amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to discrimination in the 
use of said facilities.  

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above Non-
discrimination covenants, the recipient will have the right to terminate the (lease, license, permit, etc.) and to 
enter, re-enter, and repossess said lands and facilities thereon, and hold the same as if the (lease, license, 
permit, etc.) had never been made or issued.*  

C. With respect to a deed, in the event of breach of any of the above Non-discrimination covenants, the 
recipient will have the right to enter or re-enter the lands and facilities thereon, and the above described lands 
and facilities will there upon revert to and vest in and become the absolute property of the recipient and its 
assigns.*  

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary 
to make clear the purpose of Title VI.) 
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APPENDIX D 

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE 
ACTIVITY, FACILITY OR PROGRAM 

The following clauses will be included in deeds, licenses, permits, or similar instruments/agreements entered 
into by the recipient pursuant to the provisions of Assurance 7(b):  

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, personal 
representatives, successors in interest ,and assigns, as a part of the consideration hereof, does hereby 
covenant and agree (in the case of deeds and leases add, “as a covenant running with the land”) that (1) no 
person on the ground of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, (2) that in the construction 
of any improvements on, over, or under such land, and the furnishings of services thereon, no person on the 
ground of race, color, or national origin, will be excluded from participation in, denied the benefits or, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the 
premises in compliance with all other requirements imposed by or pursuant to the Acts and Regulations, as 
amended, set forth in this Assurance.  

B. With respect to (licenses, leases, permits, etc.) in the event of breach of any of the above of the above 
Non-discrimination covenants, the recipient will have the right to terminate the (license, permits, etc., as 
appropriate) and to enter or re-enter and repossess said land and the facilities thereon, and hold the same as 
if said (license, permit, etc., as appropriate) had never been made or issued.*  

C. With respect to deeds, in the event of breach of any of the above Non-discrimination covenants, the 
recipient will there upon revert to and vest in and become the absolute property of the recipient and its 
assigns.  

(*Reverter clause and related language to be used only when it is determined that such a clause is necessary 
to make clear the purpose of Title VI.)  

APPENDIX E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “contractor”) agrees to comply with the following non-discrimination statutes 
and authorities, including, but not limited to:  

Pertinent Non-Discrimination Authorities:  

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits discrimination on 
the basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), 
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or 
Federal-aid programs and projects);  

•  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of sex;  
•  Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability); and 49 CR Part 27;  
•  The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination on the 

basis of age);  
•  Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, (prohibits 

discrimination based on race, creed, color, national origin, or sex);  
•  The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of 

Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the 
Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to include all of 
the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
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programs or activities are Federally funded or not);  
•  Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of the basis of disability in 

the operation of public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by Department of Transportation 
regulations 49 C.F.R. parts 37 and 38;  

•  The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

•  Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-
Income Populations, which ensures discrimination against minority populations by discouraging programs, 
policies, and activities with disproportionately high and adverse human health or environmental effects on 
minority and low-income populations;  

•  Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and 
resulting agency guidance, national origin discrimination includes discrimination because of limited English 
proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP 
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 U.S.C. 1681 et seq). 
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Federal Trainee Program Special Provisions 
(to be used when applicable) 

14. FEDERAL TRAINEE PROGRAM 
For the Federal training program, the number of trainees or apprentices is  . 

This section applies if a number of trainees or apprentices is shown on the Notice of Bidders. 

As part of the prime contractor’s equal opportunity affirmative action program, provide on-the-job training to 
develop full journeymen in the types of trades or job classifications involved. 

The prime contractor has primary responsibility for meeting this training requirement. 

If the prime contractor subcontracts a contract part, they shall determine how many trainees or apprentices are 
to be trained by the subcontractor. Include these training requirements in each subcontract. 

Where feasible, 25 percent of apprentices or trainees in each occupation must be in their 1st year of 
apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis of the prime 
contractor’s needs and the availability of journeymen in the various classifications within a reasonable 
recruitment area. 

Before starting work, the prime contractor shall submit to the City/County of                                   : 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

The prime contractor shall obtain the City/County of                                   approval for this submitted 
information before the prime contractor starts work. The City/County of                                        credits the 
prime contractor for each apprentice or trainee the prime contractor employs on the job who is currently enrolled 
or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward journeyman status. 
The prime contractor shall make every effort to enroll minority and women apprentices or trainees, such as 
conducting systematic and direct recruitment through public and private sources likely to yield minority and 
women apprentices or trainees, to the extent they are available within a reasonable recruitment area and show 
that they have made the efforts. In making these efforts, the prime contractor shall not discriminate against any 
applicant for training. 

The prime contractor shall not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course leading to 
journeyman status or in which the employee has been employed as a journeyman 

2. Who is not registered in a program approved by the US Department of Labor, Bureau of 
Apprenticeship and Training 

The prime contractor shall ask the employee if the employee has successfully completed a training course 
leading to journeyman status or has been employed as a journeyman. The prime contractor’s records must show 
the employee's answers to the questions. 

In the training program, the prime contractor shall establish the minimum length and training type for each 
classification. The City/County of                            and FHWA approves a program if one of the following is met: 

1. It is calculated to: 
• Meet the equal employment opportunity responsibilities 
• Qualify the average apprentice or trainee for journeyman status in the classification involved by 

the end of the training period 
2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, and it is 

administered in a way consistent with the equal employment responsibilities of Federal-aid highway 
construction contracts 
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The prime contractor shall obtain the State's approval for their training program before they start work involving 
the classification covered by the program. 
The prime contractor shall provide training in the construction crafts, not in clerk-typist or secretarial-type 
positions. Training is allowed in lower-level management positions such as office engineers, estimators, and 
timekeepers if the training is oriented toward construction applications. Training is allowed in the laborer 
classification if significant and meaningful training is provided and approved by the division office. Off-site 
training is allowed if the training is an integral part of an approved training program and does not make up a 
significant part of the overall training. 

The City/County of                                reimburses the prime contractor 80 cents per hour of training 
given an employee on this contract under an approved training program: 

1. For on-site training 
2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and 

prime contractor does at least one of the following: 
a. Contribute to the cost of the training 
b. Provide the instruction to the apprentice or trainee 
c. Pay the apprentice's or trainee's wages during the off-site training period 

3. If the prime contractor complies with this section.  

Each apprentice or trainee must: 
1. Begin training on the project as soon as feasible after the start of work involving the apprentice's or 

trainee's skill 
2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work 

classification or until the apprentice or trainee has completed the training program 

Furnish the apprentice or trainee a: 
1. Copy of the training plan approved by the U.S, Department of Labor or a training plan for trainees 

approved by both Caltrans and FHWA 
2. Certification showing the type and length of training satisfactorily completed 

Maintain records and submit reports documenting contractor’s performance under this section. 

15. PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE EQUIPMENT AND 
SERVICES 

In response to significant national security concerns, the agency shall check the prohibited vendor list before 
making any telecommunications and video surveillance purchase because recipients and subrecipients of 
federal funds are prohibited from obligating or expending loan or grant funds to: 

• Procure or obtain; 
• Extend or renew a contract to procure or obtain; or 
• Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or 

systems that uses covered telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system. 

The prohibited vendors (and their subsidiaries or affiliates) are: 
• Huawei Technologies Company; 
• ZTE Corporation;  
• Hytera Communications Corporation;  
• Hangzhou Hikvision Digital Technology Company;  
• Dahua Technology Company; and 
• Subsidiaries or affiliates of the above-mentioned companies. 
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In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall prioritize 
available funding and technical support to assist affected businesses, institutions and organizations as is 
reasonably necessary for those affected entities to transition from covered communications equipment and 
services, to procure replacement equipment and services, and to ensure that communications service to users 
and customers is sustained. 
The contractors should furnish telecommunications and video surveillance equipment with a certificate of 
compliance. The certificate must state telecommunications and video surveillance equipment was not procured 
or obtained from manufacturers identified in the above list. 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



          "General Decision Number: CA20250022 09/19/2025

Superseded General Decision Number: CA20240022

State: California

Construction Types: Building, Heavy (Heavy and Dredging) and 
Highway

County: Los Angeles County in California.

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.75 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2025.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $13.30 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2025.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.



Modification Number     Publication Date
          0              01/03/2025
          1              01/24/2025
          2              02/07/2025
          3              02/21/2025
          4              02/28/2025
          5              03/28/2025
          6              06/06/2025
          7              08/01/2025
          8              08/08/2025
          9              08/15/2025
          10             08/22/2025
          11             09/05/2025
          12             09/19/2025

 ASBE0005-002 09/01/2024

                                  Rates          Fringes

Asbestos Workers/Insulator   
(Includes the application of   
all insulating materials,   
protective coverings,   
coatings, and finishes to all   
types of mechanical systems).....$ 56.32            26.52
Fire Stop Technician   
(Application of Firestopping   
Materials for wall openings   
and penetrations in walls,   
floors, ceilings and curtain   
walls)...........................$ 39.94            20.65
----------------------------------------------------------------
 ASBE0005-004 07/04/2022

                                  Rates          Fringes

Asbestos Removal   
worker/hazardous material   
handler (Includes   
preparation, wetting,   
stripping, removal,   
scrapping, vacuuming, bagging   
and disposing of all   
insulation materials from    
mechanical systems, whether   
they contain asbestos or not)....$ 23.52            13.37
----------------------------------------------------------------
 BOIL0092-003 01/01/2024

                                  Rates          Fringes

BOILERMAKER......................$ 51.98            42.11
----------------------------------------------------------------
* BRCA0004-007 05/01/2024

                                  Rates          Fringes

BRICKLAYER; MARBLE SETTER........$ 45.53            20.29

  *The wage scale for prevailing wage projects performed in
  Blythe, China lake, Death Valley, Fort Irwin, Twenty-Nine
  Palms, Needles and 1-15 corridor (Barstow to the Nevada
  State Line) will be Three Dollars ($3.00) above the
  standard San Bernardino/Riverside County hourly wage rate



----------------------------------------------------------------
 BRCA0018-004 06/01/2024

                                  Rates          Fringes

MARBLE FINISHER..................$ 43.38            15.36
TILE FINISHER....................$ 37.96            13.77
TILE LAYER.......................$ 51.82            19.32
----------------------------------------------------------------
 BRCA0018-010 09/01/2024

                                  Rates          Fringes

TERRAZZO FINISHER................$ 42.11            14.67
TERRAZZO WORKER/SETTER...........$ 49.62            15.26
----------------------------------------------------------------
* CARP0213-001 07/01/2025

                                  Rates          Fringes

CARPENTER  
     (1) Carpenter, Cabinet 
     Installer, Insulation 
     Installer, Hardwood Floor 
     Worker and acoustical 
     installer...................$ 52.24            26.18
     (2) Millwright..............$ 52.24            26.68
     (3) Piledrivermen/Derrick 
     Bargeman, Bridge or Dock 
     Carpenter, Heavy Framer,  
     Rock Bargeman or Scowman, 
     Rockslinger, Shingler 
     (Commercial)................$ 52.37            26.18
     (4) Pneumatic Nailer, 
     Power Stapler...............$ 52.37            26.18
     (5)  Sawfiler...............$ 52.34            26.18
     (6)  Scaffold Builder.......$ 45.37            25.43
     (7)  Table Power Saw 
     Operator....................$ 52.34            26.18

  FOOTNOTE: Work of forming in the construction of open cut
  sewers or storm drains, on operations in which horizontal
  lagging is used in conjunction with steel H-Beams driven or
  placed in pre- drilled holes, for that portion of a lagged
  trench against which concrete is poured, namely, as a
  substitute for back forms (which work is performed by
  piledrivers): $0.13 per hour additional.

----------------------------------------------------------------
* CARP0213-002 07/01/2025

                                  Rates          Fringes

Diver  
     (1) Wet.....................$ 901.92           26.18
     (2) Standby.................$ 450.96           26.18
     (3) Tender..................$ 442.96           26.18
     (4) Assistant Tender........$ 418.96           26.18

Amounts in ""Rates' column are per day
----------------------------------------------------------------
* CARP0213-004 07/01/2025

                                  Rates          Fringes



Drywall  
     DRYWALL INSTALLER/LATHER....$ 52.24            26.18
     STOCKER/SCRAPPER............$ 21.45            11.27
----------------------------------------------------------------
* CARP0721-001 07/01/2025

                                  Rates          Fringes

Modular Furniture Installer......$ 25.00            13.06
----------------------------------------------------------------
 ELEC0011-004 06/30/2023

                                  Rates          Fringes

ELECTRICIAN (INSIDE   
ELECTRICAL WORK)  
     Journeyman Electrician......$ 60.80         3%+29.77
ELECTRICIAN (INTELLIGENT   
TRANSPORTATION SYSTEMS Street   
Lighting, Traffic Signals,   
CCTV,and Underground Systems)  
     Journeyman Transportation 
     Electrician.................$ 60.80         3%+29.77
     Technician..................$ 45.60         3%+29.77

FOOT NOTE: 
  CABLE SPLICER & INSTRUMENT PERSON: Recieve 5% additional per
  hour above Journeyman Electrician basic  hourly rate.
TUNNEL WORK: 10% additional per hour.  

SCOPE OF WORK -  TRANSPORTATION SYSTEMS

ELECTRICIAN:
  Installation of street lights and traffic signals,including
  electrical circuitry, programmable controllers,
  pedestal-mounted electrical meter enclosures and laying of
  pre-assembled multi-conductor cable in ducts, layout of
  electrical systems and communication installation,
  including proper position of trench depths and radius at
  duct banks, location for man
  holes, pull boxes, street lights and traffic signals.
  Installation of underground ducts for electrical,telephone,
  cable television and communication systems.
  Pulling,termination and
  splicing of traffic signal and street lighting conductors and
  electrical systems including interconnect,detector loop,
  fiber optic cable and video/cable.

TECHNICIAN:
  Distribution of material at job site, manual excavation and
  backfill, installation of system conduits and raceways for
  electrical, telephone, cable television and communication
  systems.  Pulling, terminating and splicing of traffic signal
  and street lighting conductors and electrical systems
  including interconnect, detector loop, fiber optic cable
  and video/data.

----------------------------------------------------------------
* ELEC0011-007 01/01/2024

COMMUNICATIONS & SYSTEMS WORK (excludes any work on Intelligent
Transportation Systems  or CCTV highway systems)

                                  Rates          Fringes



Communications System  
     Installer...................$ 46.47         3%+17.08

  SCOPE OF WORK  The work covered shall include the
  installation, testing, service and maintenance, of the
  following systems that utilize the transmission and/or
  transference of voice, sound, vision and digital for
  commercial, education, security and entertainment purposes
  for TV monitoring and surveillance, background foreground
  music, intercom and telephone interconnect, inventory
  control systems, microwave transmission, multi-media,
  multiplex, nurse call system, radio page, school intercom
  and sound, burglar alarms and low voltage master clock
  systems.

  A. Communication systems that transmit or receive information
  and/or control systems that are intrinsic to the above
  listed systems SCADA (Supervisory control/data acquisition
  PCM (Pulse code modulation) Inventory control systems
  Digital data systems Broadband & baseband and carriers
  Point of sale systems VSAT data systems Data communication
  systems RF and remote control systems Fiber optic data
  systems

  B. Sound and Voice Transmission/Transference Systems
  Background-Foreground Music Intercom and Telephone
  Interconnect Systems Sound and Musical Entertainment
  Systems Nurse Call Systems Radio Page Systems School
  Intercom and Sound Systems Burglar Alarm Systems
  Low-Voltage Master Clock Systems Multi-Media/Multiplex
  Systems Telephone Systems RF Systems and Antennas and Wave
  Guide

  C. *Fire Alarm Systems-installation, wire pulling and
  testing.

  D.  Television and Video Systems Television Monitoring and
  Surveillance Systems Video Security Systems Video
  Entertainment Systems Video Educational Systems CATV and
  CCTV

  E.  Security Systems, Perimeter Security Systems, Vibration
  Sensor Systems
  Sonar/Infrared Monitoring Equipment, Access Control Systems,
  Card Access Systems

*Fire Alarm Systems  
  1. Fire Alarms-In Raceways: Wire and cable pulling in
  raceways performed at the current electrician wage rate and
  fringe benefits.
2. Fire Alarms-Open Wire Systems: installed by the Technician.

----------------------------------------------------------------
 ELEC1245-001 01/01/2025

                                  Rates          Fringes

LINE CONSTRUCTION  
     (1) Lineman; Cable splicer..$ 70.16            24.71
     (2) Equipment specialist 
     (operates crawler 
     tractors, commercial motor 
     vehicles, backhoes, 
     trenchers, cranes (50 tons 



     and below), overhead & 
     underground distribution 
     line equipment).............$ 53.30            22.26
     (3) Groundman...............$ 40.76            21.76
     (4) Powderman...............$ 51.87            18.79

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day
  and day after Thanksgiving, Christmas Day

----------------------------------------------------------------
 ELEV0018-001 01/01/2025

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 69.43       38.435+a+b

FOOTNOTE:
  a. PAID VACATION:  Employer contributes 8% of regular hourly
  rate as vacation pay credit for employees with more than 5
  years of service, and 6% for 6 months to 5 years of service.

  b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Veterans' Day, Thanksgiving Day, Friday
  after Thanksgiving, and Christmas Day.

----------------------------------------------------------------
 ENGI0012-004 08/01/2024

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(DREDGING)  
     (1) Leverman................$ 64.10            38.75
     (2) Dredge dozer............$ 58.13            38.75
     (3) Deckmate................$ 58.02            38.75
     (4) Winch operator (stern 
     winch on dredge)............$ 57.47            38.75
     (5) Fireman-Oiler, 
     Deckhand, Bargeman, 
     Leveehand...................$ 56.93            38.75
     (6) Barge Mate..............$ 57.54            38.75
----------------------------------------------------------------
 ENGI0012-024 07/01/2023

                                  Rates          Fringes

OPERATOR:  Power Equipment   
(All Other Work)  
     GROUP  1....................$ 53.90            32.80
     GROUP  2....................$ 54.68            32.80
     GROUP  3....................$ 54.97            32.80
     GROUP  4....................$ 56.46            32.80
     GROUP  6....................$ 56.68            32.80
     GROUP  8....................$ 56.79            32.80
     GROUP 10....................$ 56.91            32.80
     GROUP 12....................$ 57.08            32.80
     GROUP 13....................$ 57.18            32.80
     GROUP 14....................$ 57.21            32.80
     GROUP 15....................$ 57.29            32.80
     GROUP 16....................$ 57.41            32.80
     GROUP 17....................$ 57.58            32.80
     GROUP 18....................$ 57.68            32.80
     GROUP 19....................$ 57.79            32.80
     GROUP 20....................$ 57.91            32.80



     GROUP 21....................$ 58.08            32.80
     GROUP 22....................$ 58.18            32.80
     GROUP 23....................$ 58.29            32.80
     GROUP 24....................$ 58.41            32.80
     GROUP 25....................$ 58.58            32.80
OPERATOR:  Power Equipment   
(Cranes, Piledriving &   
Hoisting)  
     GROUP  1....................$ 55.25            32.80
     GROUP  2....................$ 56.03            32.80
     GROUP  3....................$ 56.32            32.80
     GROUP  4....................$ 56.46            32.80
     GROUP  5....................$ 56.68            32.80
     GROUP  6....................$ 56.79            32.80
     GROUP  7....................$ 56.91            32.80
     GROUP  8....................$ 57.08            32.80
     GROUP  9....................$ 57.25            32.80
     GROUP 10....................$ 58.25            32.80
     GROUP 11....................$ 59.25            32.80
     GROUP 12....................$ 60.25            32.80
     GROUP 13....................$ 61.25            32.80
OPERATOR:  Power Equipment   
(Tunnel Work)  
     GROUP  1....................$ 55.75            32.80
     GROUP  2....................$ 56.53            32.80
     GROUP  3....................$ 56.82            32.80
     GROUP  4....................$ 56.96            32.80
     GROUP  5....................$ 57.18            32.80
     GROUP  6....................$ 57.29            32.80
     GROUP  7....................$ 57.41            32.80

PREMIUM PAY:
  $10.00 per hour shall be paid on all Power Equipment Operator
  work on the followng Military Bases: China Lake Naval
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base,
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp
  Pendleton

  Workers required to suit up and work in a hazardous material
  environment: $2.00 per hour additional.  Combination mixer
  and compressor operator on gunite work shall be classified
  as a concrete mobile mixer operator.

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch
  Witch, with seat or similar type equipment; Elevator
  operator-inside; Engineer Oiler; Forklift operator
  (includes loed, lull or similar types under 5 tons;
  Generator operator; Generator, pump or compressor plant
  operator; Pump operator; Signalman; Switchman

  GROUP 2: Asphalt-rubber plant operator (nurse tank
  operator);Coil Tubing Rig Operator, Concrete mixer
  operator-skip type; Conveyor operator; Fireman; Forklift
  operator (includes loed, lull or similar types over 5 tons;
  Hydrostatic pump operator; oiler crusher (asphalt or
  concrete plant); Petromat laydown machine; PJU side dum
  jack; Screening and conveyor machine operator (or similar
  types); Skiploader (wheel type up to 3/4 yd. without
  attachment); Tar pot fireman; Temporary heating plant
  operator; Trenching machine oiler



  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar
  type (Skid steer); Equipment greaser (rack); Ford Ferguson
  (with dragtype attachments); Helicopter radioman (ground);
  Stationary pipe wrapping and cleaning machine operator

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or
  similar type); Boring machine operator; Boxman or mixerman
  (asphalt or concrete); Chip spreading machine operator;
  Concrete cleaning decontamination machine operator;
  Concrete Pump Operator (small portable);Direct Push
  Operator (Geoprobe or similar types) Drilling machine
  operator, small auger types (Texoma super economatic or
  similar types - Hughes 100 or 200 or similar types -
  drilling depth of 30' maximum); Equipment greaser (grease
  truck); Guard rail post driver operator; Highline cableway
  signalman; Hydra-hammer-aero stomper; Micro Tunneling
  (above ground tunnel); Power concrete curing machine
  operator; Power concrete saw operator; Power-driven jumbo
  form setter operator; Power sweeper operator; Rock Wheel
  Saw/Trencher; Roller operator (compacting); Screed operator
  (asphalt or concrete); Trenching machine operator (up to 6
  ft.); Vacuum or much truck
 

  GROUP 6: Articulating material hauler; Asphalt plant
  engineer; Batch plant operator; Bit sharpener; Concrete
  joint machine operator (canal and similar type); Concrete
  planer operator; Dandy digger; Deck engine operator;
  Derrickman (oilfield type); Drilling machine operator,
  bucket or auger types (Calweld 100 bucket or similar types
  - Watson 1000 auger or similar types - Texoma 330, 500 or
  600 auger or similar types - drilling depth of 45'
  maximum); Drilling machine operator; Hydrographic seeder
  machine operator (straw, pulp or seed), Jackson track
  maintainer, or similar type; Kalamazoo Switch tamper, or
  similar type; Machine tool operator; Maginnis internal full
  slab vibrator, Mechanical berm, curb or gutter(concrete or
  asphalt); Mechanical finisher operator (concrete,
  Clary-Johnson-Bidwell or similar); Micro tunnel system
  (below ground); Pavement breaker operator (truck mounted);
  Road oil mixing machine operator; Roller operator (asphalt
  or finish), rubber-tired earth moving equipment (single
  engine, up to and including 25 yds. struck); Self-propelled
  tar pipelining machine operator; Skiploader operator
  (crawler and wheel type, over 3/4 yd. and up to and
  including 1-1/2 yds.); Slip form pump operator (power
  driven hydraulic lifting device for concrete forms);
  Tractor operator-bulldozer, tamper-scraper (single engine,
  up to 100 h.p. flywheel and similar types, up to and
  including D-5 and similar types); Tugger hoist operator (1
  drum); Ultra high pressure waterjet cutting tool system
  operator; Vacuum blasting machine operator

  GROUP 8: Asphalt or concrete spreading operator (tamping or
  finishing); Asphalt paving machine operator (Barber Greene
  or similar type); Asphalt-rubber distribution operator;
  Backhoe operator (up to and including 3/4 yd.), small ford,
  Case or similar types; Cable Bundling Machine Operator
  (excluding handheld); Cable Trenching Machine Operator
  (Spider Plow or similar types) Cast-in-place pipe laying
  machine operator; Combination mixer and compressor operator
  (gunite work); Compactor operator (self-propelled);
  Concrete mixer operator (paving); Crushing plant operator;
  Drill Doctor; Drilling machine operator, Bucket or auger



  types (Calweld 150 bucket or similar types - Watson 1500,
  2000 2500 auger or similar types - Texoma 700, 800 auger or
  similar types - drilling depth of 60' maximum); Elevating
  grader operator; Grade checker; Gradall operator; Grouting
  machine operator; Heavy-duty repairman; Heavy equipment
  robotics operator; Kalamazoo balliste regulator or similar
  type; Kolman belt loader and similar type; Le Tourneau blob
  compactor or similar type; Loader operator (Athey, Euclid,
  Sierra and similar types); Mobark Chipper or similar; Ozzie
  padder or similar types; P.C. slot saw; Pneumatic concrete
  placing machine operator (Hackley-Presswell or similar
  type); Pumpcrete gun operator; RCM Cementing Unit Operator,
  Rail/Switch Grinder Operator (Harsco or similar types)
  Rock Drill or similar types; Rotary drill operator
  (excluding caisson type); Rubber-tired earth-moving
  equipment operator (single engine, caterpillar, Euclid,
  Athey Wagon and similar types with any and all attachments
  over 25 yds. up to and including 50 cu. yds. struck);
  Rubber-tired earth-moving equipment operator (multiple
  engine up to and including 25 yds. struck); Rubber-tired
  scraper operator (self-loading paddle wheel type-John
  Deere, 1040 and similar single unit); Self- propelled curb
  and gutter machine operator; Shuttle buggy; Skiploader
  operator (crawler and wheel type over 1-1/2 yds. up to and
  including 6-1/2 yds.); Soil remediation plant operator;
  Surface heaters and planer operator; Tractor compressor
  drill combination operator; Tractor operator (any type
  larger than D-5 - 100 flywheel h.p. and over, or
  similar-bulldozer, tamper, scraper and push tractor single
  engine); Tractor operator (boom attachments), Traveling
  pipe wrapping, cleaning and bendng machine operator;
  Trenching machine operator (over 6 ft. depth capacity,
  manufacturer's rating); trenching Machine with Road Miner
  attachment (over 6 ft depth capacity): Ultra high pressure
  waterjet cutting tool system mechanic; Water pull
  (compaction) operator

  GROUP 10: Drilling machine operator, Bucket or auger types
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000
  auger or similar types-Texoma 900 auger or similar
  types-drilling depth of 105' maximum); Dual drum mixer,
  dynamic compactor LDC350 (or similar types); Monorail
  locomotive operator (diesel, gas or electric); Motor
  patrol-blade operator (single engine); Multiple engine
  tractor operator (Euclid and similar type-except Quad 9
  cat.); Rubber-tired earth-moving equipment operator (single
  engine, over 50 yds. struck); Pneumatic pipe ramming tool
  and similar types; Prestressed wrapping machine operator;
  Rubber-tired earth-moving equipment operator (single
  engine, over 50 yds. struck); Rubber tired earth moving
  equipment operator (multiple engine, Euclid, caterpillar
  and similar over 25 yds. and up to 50 yds. struck), Tower
  crane repairman; Tractor loader operator (crawler and wheel
  type over 6-1/2 yds.); Woods mixer operator (and similar
  Pugmill equipment)

  GROUP 12: Auto grader operator; Automatic slip form operator;
  Drilling machine operator, bucket or auger types (Calweld,
  auger 200 CA or similar types - Watson, auger 6000 or
  similar types - Hughes Super Duty, auger 200 or similar
  types - drilling depth of 175' maximum); Hoe ram or similar
  with compressor; Mass excavator operator less tha 750 cu.
  yards; Mechanical finishing machine operator; Mobile form
  traveler operator; Motor patrol operator (multi-engine);
  Pipe mobile machine operator; Rubber-tired earth- moving



  equipment operator (multiple engine, Euclid, Caterpillar
  and similar type, over 50 cu. yds. struck); Rubber-tired
  self- loading scraper operator (paddle-wheel-auger type
  self-loading - two (2) or more units)

  GROUP 13: Rubber-tired earth-moving equipment operator
  operating equipment with push-pull system (single engine,
  up to and including 25 yds. struck)

  GROUP 14: Canal liner operator; Canal trimmer operator;
  Remote- control earth-moving equipment operator (operating
  a second piece of equipment: $1.00 per hour additional);
  Wheel excavator operator (over 750 cu. yds.)

  GROUP 15: Rubber-tired earth-moving equipment operator,
  operating equipment with push-pull system (single engine,
  Caterpillar, Euclid, Athey Wagon and similar types with any
  and all attachments over 25 yds. and up to and including 50
  yds. struck); Rubber-tired earth-moving equipment operator,
  operating equipment with push-pull system (multiple
  engine-up to and including 25 yds. struck)

  GROUP 16: Rubber-tired earth-moving equipment operator,
  operating equipment with push-pull system (single engine,
  over 50 yds. struck); Rubber-tired earth-moving equipment
  operator, operating equipment with push-pull system
  (multiple engine, Euclid, Caterpillar and similar, over 25
  yds. and up to 50 yds. struck)

  GROUP 17: Rubber-tired earth-moving equipment operator,
  operating equipment with push-pull system (multiple engine,
  Euclid, Caterpillar and similar, over 50 cu. yds. struck);
  Tandem tractor operator (operating crawler type tractors in
  tandem - Quad 9 and similar type)

  GROUP 18: Rubber-tired earth-moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units -
  single engine, up to and including 25 yds. struck)

  GROUP 19: Rotex concrete belt operator (or similar types);
  Rubber-tired earth-moving equipment operator, operating in
  tandem (scrapers, belly dumps and similar types in any
  combination, excluding compaction units - single engine,
  Caterpillar, Euclid, Athey Wagon and similar types with any
  and all attachments over 25 yds.and up to and including 50
  cu. yds. struck); Rubber-tired earth-moving equipment
  operator, operating in tandem (scrapers, belly dumps and
  similar types in any combination, excluding compaction
  units - multiple engine, up to and including 25 yds. struck)

  GROUP 20: Rubber-tired earth-moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units -
  single engine, over 50 yds. struck); Rubber-tired
  earth-moving equipment operator, operating in tandem
  (scrapers, belly dumps, and similar types in any
  combination, excluding compaction units - multiple engine,
  Euclid, Caterpillar and similar, over 25 yds. and up to 50
  yds. struck)

  GROUP 21: Rubber-tired earth-moving equipment operator,
  operating in tandem (scrapers, belly dumps and similar
  types in any combination, excluding compaction units -
  multiple engine, Euclid, Caterpillar and similar type, over



  50 cu. yds. struck)

  GROUP 22: Rubber-tired earth-moving equipment operator,
  operating equipment with the tandem push-pull system
  (single engine, up to and including 25 yds. struck)

  GROUP 23: Rubber-tired earth-moving equipment operator,
  operating equipment with the tandem push-pull system
  (single engine, Caterpillar, Euclid, Athey Wagon and
  similar types with any and all attachments over 25 yds. and
  up to and including 50 yds. struck); Rubber-tired
  earth-moving equipment operator, operating with the tandem
  push-pull system (multiple engine, up to and including 25
  yds. struck)

  GROUP 24: Rubber-tired earth-moving equipment operator,
  operating equipment with the tandem push-pull system
  (single engine, over 50 yds. struck); Rubber-tired
  earth-moving equipment operator, operating equipment with
  the tandem push-pull system (multiple engine, Euclid,
  Caterpillar and similar, over 25 yds. and up to 50 yds.
  struck)

  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired
  earth-moving equipment operator, operating equipment with
  the tandem push-pull system (multiple engine, Euclid,
  Caterpillar and similar type, over 50 cu. yds. struck);
  Spyder Excavator Operator, with all attachments

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS  

  GROUP 1: Engineer oiler; Fork lift operator (includes loed,
  lull   or similar types)

GROUP 2: Truck crane oiler  

  GROUP 3: A-frame or winch truck operator; Ross carrier
  operator (jobsite)

  GROUP 4: Bridge-type unloader and turntable operator;
  Helicopter hoist operator

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western
  or similar type); Tugger hoist operator (1 drum)

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist
  operator (Chicago boom and similar type); Lift mobile
  operator; Lift slab machine operator (Vagtborg and similar
  types); Material hoist and/or manlift operator; Polar
  gantry crane operator; Self Climbing scaffold (or similar
  type); Shovel, backhoe, dragline, clamshell operator (over
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator

  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline,
  clamshell operator (over 5 cu. yds. mrc); Tower crane
  repair; Tugger hoist operator (3 drum)

  GROUP 8: Crane operator (up to and including 25 ton
  capacity); Crawler transporter operator; Derrick barge
  operator (up to and including 25 ton capacity); Hoist
  operator, stiff legs, Guy derrick or similar type (up to
  and including 25 ton capacity); Shovel, backhoe, dragline,
  clamshell operator (over 7 cu. yds., M.R.C.)

  GROUP 9: Crane operator (over 25 tons and up to and including



  50 tons mrc); Derrick barge operator (over 25 tons up to
  and including 50 tons mrc); Highline cableway operator;
  Hoist operator, stiff legs, Guy derrick or similar type
  (over 25 tons up to and including 50 tons mrc); K-crane
  operator; Polar crane operator; Self erecting tower crane
  operator maximum lifting capacity ten tons

  GROUP 10: Crane operator (over 50 tons and up to and
  including 100 tons mrc); Derrick barge operator (over 50
  tons up to and including 100 tons mrc); Hoist operator,
  stiff legs, Guy derrick or similar type (over 50 tons up to
  and including 100 tons mrc), Mobile tower crane operator
  (over 50 tons, up to and including 100 tons M.R.C.);

  GROUP 11: Crane operator (over 100 tons and up to and
  including 200 tons mrc); Derrick barge operator (over 100
  tons up to and including 200 tons mrc); Hoist operator,
  stiff legs, Guy derrick or similar type (over 100 tons up
  to and including 200 tons mrc); Mobile tower crane operator
  (over 100 tons up to and including 200 tons mrc) ; Tower
  crane operator and tower gantry

  GROUP 12: Crane operator (over 200 tons up to and including
  300 tons mrc); Derrick barge operator (over 200 tons up to
  and including 300 tons mrc); Hoist operator, stiff legs,
  Guy derrick or similar type (over 200 tons, up to and
  including 300 tons mrc); Mobile tower crane operator (over
  200 tons, up to and including 300 tons mrc)

  GROUP 13: Crane operator (over 300 tons); Derrick barge
  operator (over 300 tons); Helicopter pilot; Hoist operator,
  stiff legs, Guy derrick or similar type (over 300 tons);
  Mobile tower crane operator (over 300 tons)

TUNNEL CLASSIFICATIONS  

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without
  attachment)

GROUP 2: Power-driven jumbo form setter operator  

  GROUP 3: Dinkey locomotive or motorperson (up to and
  including 10 tons)

  GROUP 4: Bit sharpener; Equipment greaser (grease truck);
  Slip form pump operator (power-driven hydraulic lifting
  device for concrete forms); Tugger hoist operator (1 drum);
  Tunnel locomotive operator (over 10 and up to and including
  30 tons)

  GROUP 5: Backhoe operator (up to and including 3/4 yd.);
  Small Ford, Case or similar; Drill doctor; Grouting machine
  operator; Heading shield operator; Heavy-duty repairperson;
  Loader operator (Athey, Euclid, Sierra and similar types);
  Mucking machine operator (1/4 yd., rubber-tired, rail or
  track type); Pneumatic concrete placing machine operator
  (Hackley-Presswell or similar type); Pneumatic heading
  shield (tunnel); Pumpcrete gun operator; Tractor compressor
  drill combination operator; Tugger hoist operator (2 drum);
  Tunnel locomotive operator (over 30 tons)

GROUP 6: Heavy Duty Repairman  

GROUP 7:  Tunnel mole boring machine operator



ENGINEERS ZONES

$1.00 additional per hour for all of IMPERIAL County and the
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as
defined below:

That area within the following Boundary:  Begin in San
Bernardino County, approximately 3 miles NE of the intersection
of I-15 and the California State line at that point which is
the NW corner of Section 1, T17N,m R14E, San Bernardino
Meridian.  Continue W in a straight line to that point which is
the SW corner of the northwest quarter of Section 6, T27S,
R42E, Mt. Diablo Meridian.  Continue North to the intersection
with the Inyo County Boundary at that point which is the NE
corner of the western half of the northern quarter of Section
6, T25S, R42E, MDM.  Continue W along the Inyo and San
Bernardino County boundary until the intersection with Kern
County, as that point which is the SE corner of Section 34,
T24S, R40E, MDM.  Continue W along the Inyo and Kern County
boundary until the intersection with Tulare County, at that
point which is the SW corner of the SE quarter of Section 32,
T24S, R37E, MDM.  Continue W along the Kern and Tulare County
boundary, until that point which is the NW corner of T25S,
R32E, MDM.  Continue S following R32E lines to the NW corner of
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E,
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM.
Continue S to SW corner of T11N, R17W, SBM.  Continue E along
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM.
Continue S to SW corner of T9N, R7W, SBM.  Continue E along
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM.
Continue S along west boundary of R1E, SMB to Riverside County
line at the SW corner of T1S, R1E, SBM.  Continue E along south
boundary of T1s, SBM (Riverside County Line) to SW corner of
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to
Imperial County line at the SW corner of T8S, R10E, SBM.
Continue W along Imperial and Riverside county line to NW
corner of T9S, R9E, SBM.  Continue S along the boundary between
Imperial and San Diego Counties, along the west edge of R9E,
SBM to the south boundary of Imperial County/California state
line.  Follow the California state line west to Arizona state
line, then north to Nevada state line, then continuing NW back
to start at the point which is the NW corner of Section 1,
T17N, R14E, SBM

$1.00 additional per hour for portions of SAN LUIS OBISPO,
KERN, SANTA BARBARA & VENTURA as defined below:
 
That area within the following Boundary:  Begin approximately 5
miles north of the community of Cholame, on the Monterey County
and San Luis Obispo County boundary at the NW corner of T25S,
R16E, Mt. Diablo Meridian.  Continue south along the west side
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S,
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM.
Continue S along West side of R18E, MDM as it crosses into San
Bernardino Meridian numbering area and becomes R30W.  Follow
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM.
Continue E along the south edge of T9N, SBM to the Santa
Barbara County and Ventura County boundary at that point whch
is the SW corner of Section 34.T9N, R24W, SBM, continue S along
the Ventura County line to that point which is the SW corner of
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E
along the south edge of T7N, SBM to the SE corner to T7N, R21W,
SBM.  Continue N along East side of R21W, SBM to Ventura County



and Kern County boundary at the NE corner of T8N, R21W.
Continue W along the Ventura County and Kern County boundary to
the SE corner of T9N, R21W.  Continue North along the East edge
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue
West along the north edge of T12N, SBM to the SE corner of
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM
and T32S MDM]. Continue North along the East side of R21E, MDM
to the Kings County and Kern County border at the NE corner of
T25S, R21E, MDM, continue West along the Kings County and Kern
County Boundary until the intersection of San Luis Obispo
County.  Continue west along the Kings County and San Luis
Obispo County boundary until the intersection with Monterey
County.  Continue West along the Monterey County and San Luis
Obispo County boundary to the beginning point at the NW corner
of T25S, R16E, MDM.

 
$2.00 additional per hour for INYO and MONO Counties and the
Northern portion of SAN BERNARDINO County as defined below:

That area within the following Boundary:  Begin at the
intersection of the northern boundary of Mono County and the
California state line at the point which is the center of
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then
SE along the entire western boundary of Mono County, until it
reaches Inyo County at the point which is the NE corner of the
Western half of the NW quarter of Section 2, T8S, R29E, MDM.
Continue SSE along the entire western boundary of Inyo County,
until the intersection with Kern County at the point which is
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM.
Continue E along the Inyo and Kern County boundary until the
intersection with San Bernardino County at that point which is
the SE corner of section 34, T24S, R40E, MDM.  Continue E along
the Inyo and San Bernardino County boundary until the point
which is the NE corner of the Western half of the NW quarter of
Section 6, T25S, R42E, MDM.  Continue S to that point which is
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM.
Continue E in a straight line to the California and Nevada
state border at the point which is the NW corner of Section 1,
T17N, R14E, San Bernardino Meridian.  Then continue NW along
the state line to the starting point, which is the center of
Section 18, T10N, R22E, MDM.

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE

----------------------------------------------------------------
 IRON0433-006 01/01/2025

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 45.78            26.51
     Ornamental, Reinforcing 
     and Structural..............$ 50.70            35.15

PREMIUM PAY:

$9.00 additional per hour at the following locations:

China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine



Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB
Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

----------------------------------------------------------------
 LABO0300-001 07/01/2024

                                  Rates          Fringes

Brick Tender.....................$ 41.53            22.54
----------------------------------------------------------------
 LABO0300-003 07/01/2025

                                  Rates          Fringes

LABORER (TUNNEL)  
     GROUP 1.....................$ 53.60            25.74
     GROUP 2.....................$ 53.92            25.74
     GROUP 3.....................$ 54.38            25.74
     GROUP 4.....................$ 55.07            25.74
LABORER  
     GROUP 1.....................$ 46.48            25.95
     GROUP 2.....................$ 47.03            25.95
     GROUP 3.....................$ 47.58            25.95
     GROUP 4.....................$ 49.13            25.95
     GROUP 5.....................$ 49.48            25.95

LABORER CLASSIFICATIONS  

  GROUP 1: Cleaning and handling of panel forms; Concrete
  screeding for rough strike-off; Concrete, water curing;
  Demolition laborer, the cleaning of brick if performed by a
  worker performing any other phase of demolition work, and
  the cleaning of lumber; Fire watcher, limber, brush loader,
  piler and debris handler; Flag person; Gas, oil and/or
  water pipeline laborer; Laborer, asphalt-rubber material
  loader; Laborer, general or construction; Laborer, general
  clean-up; Laborer, landscaping; Laborer, jetting; Laborer,
  temporary water and air lines; Material hose operator
  (walls, slabs, floors and decks); Plugging, filling of shee
  bolt holes; Dry packing of concrete; Railroad maintenance,
  repair track person and road beds; Streetcar and railroad
  construction track laborers; Rigging and signaling; Scaler;
  Slip form raiser; Tar and mortar; Tool crib or tool house
  laborer; Traffic control by any method; Window cleaner;
  Wire mesh pulling - all concrete pouring operations

  GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger
  mixer and handling bulk cement); Cesspool digger and
  installer; Chucktender; Chute handler, pouring concrete,
  the handling of the chute from readymix trucks, such as
  walls, slabs, decks, floors, foundation, footings, curbs,
  gutters and sidewalks; Concrete curer, impervious membrane
  and form oiler; Cutting torch operator (demolition); Fine
  grader, highways and street paving, airport, runways and
  similar type heavy construction; Gas, oil and/or water
  pipeline wrapper - pot tender and form person; Guinea
  chaser; Headerboard person - asphalt; Laborer, packing rod
  steel and pans; Membrane vapor barrier installer; Power
  broom sweeper (small); Riprap stonepaver, placing stone or
  wet sacked concrete; Roto scraper and tiller; Sandblaster
  (pot tender); Septic tank digger and installer(lead); Tank



  scaler and cleaner; Tree climber, faller, chain saw
  operator, Pittsburgh chipper and similar type brush
  shredder; Underground laborer, including caisson bellower

  GROUP 3: Buggymobile person; Concrete cutting torch; Concrete
  pile cutter; Driller, jackhammer, 2-1/2 ft. drill steel or
  longer; Dri-pak-it machine; Gas, oil and/or water pipeline
  wrapper, 6-in. pipe and over, by any method, inside and
  out; High scaler (including drilling of same); Hydro seeder
  and similar type; Impact wrench multi-plate; Kettle person,
  pot person and workers applying asphalt, lay-kold,
  creosote, lime caustic and similar type materials
  (""applying"" means applying, dipping, brushing or handling
  of such materials for pipe wrapping and waterproofing);
  Operator of pneumatic, gas, electric tools, vibrating
  machine, pavement breaker, air blasting, come-alongs, and
  similar mechanical tools not separately classified herein;
  Pipelayer's backup person, coating, grouting, making of
  joints, sealing, caulking, diapering and including rubber
  gasket joints, pointing and any and all other services;
  Rock slinger; Rotary scarifier or multiple head concrete
  chipping scarifier; Steel headerboard and guideline setter;
  Tamper, Barko, Wacker and similar type; Trenching machine,
  hand-propelled

  GROUP 4: Asphalt raker, lute person, ironer, asphalt dump
  person, and asphalt spreader boxes (all types); Concrete
  core cutter (walls, floors or ceilings), grinder or sander;
  Concrete saw person, cutting walls or flat work, scoring
  old or new concrete; Cribber, shorer, lagging, sheeting and
  trench bracing, hand-guided lagging hammer; Head rock
  slinger; Laborer, asphalt- rubber distributor boot person;
  Laser beam in connection with laborers' work; Oversize
  concrete vibrator operator, 70 lbs. and over; Pipelayer
  performing all services in the laying and installation of
  pipe from the point of receiving pipe in the ditch until
  completion of operation, including any and all forms of
  tubular material, whether pipe, metallic or non-metallic,
  conduit and any other stationary type of tubular device
  used for the conveying of any substance or element, whether
  water, sewage, solid gas, air, or other product whatsoever
  and without regard to the nature of material from which the
  tubular material is fabricated; No-joint pipe and stripping
  of same; Prefabricated manhole installer; Sandblaster
  (nozzle person), water blasting, Porta Shot-Blast

  GROUP 5: Blaster powder, all work of loading holes, placing
  and blasting of all powder and explosives of whatever type,
  regardless of method used for such loading and placing;
  Driller: All power drills, excluding jackhammer, whether
  core, diamond, wagon, track, multiple unit, and any and all
  other types of mechanical drills without regard to the form
  of motive power; Toxic waste removal

TUNNEL LABORER CLASSIFICATIONS  

  GROUP 1: Batch plant laborer; Changehouse person; Dump
  person; Dump person (outside); Swamper (brake person and
  switch person on tunnel work); Tunnel materials handling
  person; Nipper; Pot tender, using mastic or other materials
  (for example, but not by way of limitation, shotcrete, etc.)

  GROUP 2: Chucktender, cabletender; Loading and unloading
  agitator cars;; Vibrator person, jack hammer, pneumatic
  tools (except driller); Bull gang mucker, track person;



  Concrete crew, including rodder and spreader

  GROUP 3: Blaster, driller, powder person; Chemical grout jet
  person; Cherry picker person; Grout gun person; Grout mixer
  person; Grout pump person; Jackleg miner; Jumbo person;
  Kemper and other pneumatic concrete placer operator; Miner,
  tunnel (hand or machine); Nozzle person; Operating of
  troweling and/or grouting machines; Powder person (primer
  house); Primer person; Sandblaster; Shotcrete person; Steel
  form raiser and setter; Timber person, retimber person,
  wood or steel; Tunnel Concrete finisher

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work

----------------------------------------------------------------
 LABO0300-005 07/01/2025

                                  Rates          Fringes

Asbestos Removal Laborer.........$ 46.48            25.93

  SCOPE OF WORK:  Includes site mobilization, initial site
  cleanup, site preparation, removal of asbestos-containing
  material and toxic waste, encapsulation, enclosure and
  disposal of asbestos- containing materials and toxic waste
  by hand or with equipment or machinery; scaffolding,
  fabrication of temporary wooden barriers and assembly of
  decontamination stations.

----------------------------------------------------------------
 LABO0345-001 07/01/2025

                                  Rates          Fringes

LABORER (GUNITE)  
     GROUP 1.....................$ 55.88            23.77
     GROUP 2.....................$ 54.93            23.77
     GROUP 3.....................$ 51.39            23.77

  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a
  Bosn'n's Chair or suspended from a  rope or cable shall
  receive 40 cents per hour above the foregoing applicable
  classification rates.   Workers doing gunite and/or
  shotcrete work in a tunnel shall  receive 35 cents per hour
  above the foregoing applicable classification rates, paid
  on a portal-to-portal basis.   Any work performed on, in or
  above any smoke stack, silo, storage elevator or similar
  type of structure, when such  structure is in excess of
  75'-0"" above base level and which work must be performed in
  whole or in part more than 75'-0"" above base level, that
  work performed above the 75'-0"" level  shall be compensated
  for at 35 cents per hour above the  applicable
  classification wage rate.

GUNITE LABORER CLASSIFICATIONS 

GROUP 1: Rodmen, Nozzlemen 

GROUP 2: Gunmen 

GROUP 3: Reboundmen

----------------------------------------------------------------
 LABO1184-001 07/01/2025



                                  Rates          Fringes

Laborers: (HORIZONTAL   
DIRECTIONAL DRILLING)  
     (1) Drilling Crew Laborer...$ 47.94            20.86
     (2) Vehicle Operator/Hauler.$ 48.11            20.86
     (3) Horizontal Directional 
     Drill Operator..............$ 49.96            20.86
     (4) Electronic Tracking 
     Locator.....................$ 51.96            20.86
Laborers: (STRIPING/SLURRY   
SEAL)  
     GROUP 1.....................$ 49.30            23.97
     GROUP 2.....................$ 50.60            23.97
     GROUP 3.....................$ 52.61            23.97
     GROUP 4.....................$ 54.35            23.97

LABORERS - STRIPING CLASSIFICATIONS  

  GROUP 1: Protective coating, pavement sealing, including
  repair and filling of cracks by any method on any surface
  in parking lots, game courts and playgrounds; carstops;
  operation of all related machinery and equipment; equipment
  repair technician

  GROUP 2: Traffic surface abrasive blaster; pot tender -
  removal of all traffic lines and markings by any method
  (sandblasting, waterblasting, grinding, etc.) and
  preparation of surface for coatings.  Traffic control
  person: controlling and directing traffic through both
  conventional and moving lane closures; operation of all
  related machinery and equipment

  GROUP 3: Traffic delineating device applicator: Layout and
  application of pavement markers, delineating signs, rumble
  and traffic bars, adhesives, guide markers, other traffic
  delineating devices including traffic control. This
  category includes all traffic related surface preparation
  (sandblasting, waterblasting, grinding) as part of the
  application process. Traffic protective delineating system
  installer: removes, relocates, installs, permanently
  affixed roadside and parking delineation barricades,
  fencing, cable anchor, guard rail, reference signs,
  monument markers; operation of all related machinery and
  equipment; power broom sweeper

  GROUP 4: Striper: layout and application of traffic stripes
  and markings; hot thermo plastic; tape traffic stripes and
  markings, including traffic control; operation of all
  related machinery and equipment

----------------------------------------------------------------
 LABO1414-001 08/06/2025

                                  Rates          Fringes

LABORER  
     PLASTER CLEAN-UP LABORER....$ 46.17            25.97
     PLASTER TENDER..............$ 48.72            25.97

Work on a swing stage scaffold: $1.00 per hour additional.
----------------------------------------------------------------
 PAIN0036-001 07/01/2023

                                  Rates          Fringes



Painters: (Including Lead   
Abatement)  
     (1) Repaint (excludes San 
     Diego County)...............$ 29.59            17.12
     (2) All Other Work..........$ 38.52            18.64

  REPAINT of any previously painted structure.  Exceptions:
  work involving the aerospace industry, breweries,
  commercial recreational facilities, hotels which operate
  commercial establishments as part of hotel service, and
  sports facilities.

----------------------------------------------------------------
 PAIN0036-006 09/01/2024

                                  Rates          Fringes

DRYWALL FINISHER/TAPER  
     Antelope Valley North of 
     the following Boundary: 
     Kern County Line to Hwy. 
     #5, South on Hwy. #5 to 
     Hwy. N2, East on N2 to 
     Palmdale Blvd., to Hwy. 
     #14, South to Hwy. #18, 
     East to Hwy. #395...........$ 45.20            26.82
     Remainder of Los Angeles 
     County......................$ 49.33            26.82
----------------------------------------------------------------
 PAIN0036-015 01/01/2025

                                  Rates          Fringes

GLAZIER..........................$ 53.05            30.64

  FOOTNOTE:  Additional $1.25 per hour for work in a condor,
  from the third (3rd) floor and up  Additional $1.25 per
  hour for work on the outside  of the building from a swing
  stage or any suspended contrivance, from the ground up

----------------------------------------------------------------
 PAIN1247-002 01/01/2025

                                  Rates          Fringes

SOFT FLOOR LAYER.................$ 45.15            19.43
----------------------------------------------------------------
 PLAS0200-009 08/03/2022

                                  Rates          Fringes

PLASTERER........................$ 47.37            19.64
----------------------------------------------------------------
 PLAS0500-002 07/01/2023

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 44.00            27.11
----------------------------------------------------------------
 PLUM0016-001 09/01/2024

                                  Rates          Fringes

PLUMBER/PIPEFITTER  



     Work ONLY on new additions 
     and remodeling of bars, 
     restaurant, stores and 
     commercial buildings not 
     to exceed 5,000 sq. ft. of 
     floor space.................$ 57.67            25.63
     Work ONLY on strip malls, 
     light commercial, tenant 
     improvement and remodel 
     work........................$ 44.24            23.96
     All other work except work 
     on new additions and 
     remodeling of bars, 
     restaurant, stores and 
     commercial buildings not 
     to exceed 5,000 sq. ft. of 
     floor space and work on 
     strip malls, light 
     commercial, tenant 
     improvement and remodel 
     work........................$ 59.48            26.61
----------------------------------------------------------------
 PLUM0345-001 09/01/2023

                                  Rates          Fringes

PLUMBER  
     Landscape/Irrigation Fitter.$ 40.20            25.90
     Sewer & Storm Drain Work....$ 44.29            23.28
----------------------------------------------------------------
 ROOF0036-002 08/01/2025

                                  Rates          Fringes

ROOFER...........................$ 52.63            20.73

  FOOTNOTE: Pitch premium: Work on which employees are exposed
  to pitch fumes or required to handle pitch, pitch base or
  pitch impregnated products, or any material containing coal
  tar pitch, the entire roofing crew shall receive $1.75 per
  hour ""pitch premium"" pay.

----------------------------------------------------------------
 SFCA0669-013 01/01/2024

DOES NOT INCLUDE THE CITY OF POMONA, CATALINA ISLAND, AND THAT
PART OF LOS ANGELES COUNTY WITHIN 25 MILES OF THE CITY LIMITS
OF LOS ANGELES:

                                  Rates          Fringes

SPRINKLER FITTER.................$ 45.31            27.91
----------------------------------------------------------------
 SFCA0709-005 09/01/2023

THE CITY OF POMOMA, CATALINA ISLAND, AND THAT PART OF LOS
ANGELES COUNTY WITHIN 25 MILES OF THE CITY LIMITS OF LOS
ANGELES:

                                  Rates          Fringes

SPRINKLER FITTER (Fire)..........$ 54.29            32.00
----------------------------------------------------------------



 SHEE0105-002 01/01/2025

LOS ANGELES (South of a straight line between Gorman and Big
Pines including Catalina Island)

                                  Rates          Fringes

SHEET METAL WORKER  
     (1) Light Commercial: Work 
     on general sheet metal and 
     heating and AC up to 4000 
     sq ft.......................$ 35.57            10.63
     (2) Modernization : 
     Excluding New Construction 
     - Under 5000 sq. ft.  Does 
     not include modification, 
     upgrades, energy 
     management, or 
     conservation improvements 
     of central heating and AC 
     equpment....................$ 34.17            10.86
----------------------------------------------------------------
 SHEE0105-003 01/01/2025

LOS ANGELES (South of a straight line drawn between Gorman and
Big Pines)and Catalina Island, INYO, KERN (Northeast part, East
of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN BERNARDINO COUNTIES

                                  Rates          Fringes

SHEET METAL WORKER  
     (1) Commercial - New 
     Construction and Remodel 
     work........................$ 59.31            30.43
     (2) Industrial work 
     including air pollution 
     control systems, noise 
     abatement, hand rails, 
     guard rails, excluding 
     aritechtural sheet metal 
     work, excluding A-C, 
     heating, ventilating 
     systems for human comfort...$ 56.95            30.04
----------------------------------------------------------------
 SHEE0105-004 07/01/2023

KERN (Excluding portion East of Hwy 395) & LOS ANGELES (North
of a straight line drawn between Gorman and Big Pines including
Cities of Lancaster and Palmdale) COUNTIES

                                  Rates          Fringes

SHEET METAL WORKER...............$ 45.98            29.24
----------------------------------------------------------------
 TEAM0011-002 07/01/2025

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP  1....................$ 41.59            35.69
     GROUP  2....................$ 41.74            35.69
     GROUP  3....................$ 41.87            35.69



     GROUP  4....................$ 42.06            35.69
     GROUP  5....................$ 42.09            35.69
     GROUP  6....................$ 42.12            35.69
     GROUP  7....................$ 42.37            35.69
     GROUP  8....................$ 42.62            35.69
     GROUP  9....................$ 42.82            35.69
     GROUP 10....................$ 43.12            35.69
     GROUP 11....................$ 43.62            35.69
     GROUP 12....................$ 44.05            35.69

WORK ON ALL MILITARY BASES:
PREMIUM PAY:  $3.00 per hour additional.
  [29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB,
  El Centro Naval Facility, Fort Irwin, Marine Corps
  Logistics Base at Nebo & Yermo, Mountain Warfare Training
  Center, Bridgeport,   Point Arguello, Point Conception,
  Vandenberg AFB]

TRUCK DRIVERS CLASSIFICATIONS  

GROUP 1: Truck driver  

  GROUP 2: Driver of vehicle or combination of vehicles - 2
  axles; Traffic control pilot car excluding moving heavy
  equipment permit load; Truck mounted broom

  GROUP 3: Driver of vehicle or combination of vehicles - 3
  axles; Boot person; Cement mason distribution truck;  Fuel
  truck driver; Water truck - 2 axle; Dump truck, less than
  16 yds. water level; Erosion control driver

  GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete
  truck, less than 6-1/2 yds. water level

  GROUP 5: Water truck, 3 or more axles; Truck greaser and tire
  person ($0.50 additional for tire person); Pipeline and
  utility working truck driver, including winch truck and
  plastic fusion, limited to pipeline and utility work;
  Slurry truck driver

  GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck,
  6-1/2 yds. water level and over; Vehicle or combination of
  vehicles - 4 or more axles; Oil spreader truck; Dump truck,
  16 yds. to 25 yds. water level

  GROUP 7: A Frame, Swedish crane or similar; Forklift driver;
  Ross carrier driver

  GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck
  repair person; Water pull - single engine; Welder

  GROUP 9: Truck repair person/welder; Low bed driver, 9 axles
  or over

  GROUP 10: Dump truck - 50 yds. or more water level; Water
  pull - single engine with attachment

  GROUP 11: Water pull - twin engine; Water pull - twin engine
  with attachments; Winch truck driver - $1.25 additional
  when operating winch or similar special attachments

GROUP 12: Boom Truck 17K and above



----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers



The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

-----------------------------------------------------------

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

           a) a survey underlying a wage determination
           b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination



On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.

================================================================

          END OF GENERAL DECISION"

        


